SPECIFICATIONS

KITCHEN AND BATH REPLACEMENTS AND PLUMBING UPGRADES AT EASTSIDE GARDENS (12-6B)

HOUSING AUTHORITY OF THE CITY OF BAYONNE
549 AVENUE A
BAYONNE, NEW JERSEY 07002

MR. JOHN MAHON EXECUTIVE DIRECTOR

OCTOBER 22, 2024 Revised DECEMBER 16, 2024

ARCHITECT/ENGINEER

DAL DESIGN GROUP 11 West 8th Street Bayonne. NJ 07002

KITCHEN AND BATH REPLACEMENTS AND PLUMBING UPGRADES AT EASTSIDE GARDENS (12-6B)

HOUSING AUTHORITY OF THE CITY OF BAYONNE, NJ

BID DOCUMENT SUBMISSION CHECKLIST

PLEASE SUBMIT ORIGINAL & THREE (3) COPIES OF BID DOCUMENTS

A. Failure to submit the following documents is a mandatory cause for the bid to be rejected. (N.J.S.A. 40A:11-23.2)

Required with Submission of (Owner's chec	Bid	Initial Each Item as Submitted with Bid (Bidder's Initials)
	Bid Guarantee, as required by N.J.S.A. 40A:11-21	P.P.
$\overline{}$	Certification from a Surety Company, pursuant to N.J.S.A. 40A:11-21	P.P.
<u> </u>	Statement of Corporate Ownership, pursuant to N.J.S.A. 52:25-24.2	P.G.
~	List of Subcontractors, as required by N.J.S.A. 40A:11-16	P.P.
<u> </u>	If applicable, Bidder's Acknowledgement of Receipt of any notice(s), revision(s), or addenda to an advertisement, Specifications, or Bid Document(s)	P.P.

B. Failure to submit the following documents may be a cause for the bid to be rejected. (N.J.S.A. 40A:11-23.1b)

Required with Submission of (Owner's check		Initial Each Item as Submitted with Bid (Bidder's Initials)
	Bid Document Submission Checklist	P.P.
	Bid Form	P.P.
	Business Registration Certificate or Certificate and Registration for Individuals, pursuant to N.J.S.A. 40A:11-16 and 52:32-44 for both the Bidder and all Subcontractors required to be listed in this Bid, as referenced above	P.P
	Previous Participation Certificate (HUD 2530)	P.P.
	Performance and Payment Bond (Certificate from a Surety Company that, if your Bid is accepted, they will furnish the Performance Bond)	P.P

	Representations, Certifications and Other Statements of Bidders (HUD 5369-A)	P.P.
	Non-collusive Affidavit (Must be Notarized)	P.Q.
	Bidder's Affidavit	P.P.
	Qualifications Questionnaire (Including a Certified Financial Statement prepared within the last twelve months)	P.P.
	Contracts completed in the last five years	P.P.
	Status of Contracts on Hand	<u>- 6.0.</u>
	Statement of Compliance	P.P.
	Affidavit for Affirmative Action Plan (Must be Notarized)	P.P.
	Affidavit of Minority Business Enterprise Compliance (Must be Notarized)	P. P.
	Site Inspection Affidavit (Must be Notarized)	P. P.
	Voluntary Act and Deed Acknowledgement	P.P.
	Initial Project Manning Report – Construction	<u> </u>
C. SIGNAT requirem		above listed
Name of Blue		
-	ture: Pown Portel	
Print	ed Name and Title: PAREN PATEL PR	OJGET MANAERAL
Date:	0107/2025	

FORM OF BID

KITCHEN AND BATH REPLACEMENTS AND PLUMBING UPGRADES AT EASTSIDE GARDENS (12-6B)

BIDDER'S NAME:	PMY CONSTRUCTION CORP.
ADDRESS:	124 PARK AVENUE
	LYNDHURST, NJ 07071
TELEPHONE NO.:	201-866-0409
FACSIMILE NO.:	201-526-8350
E-MAIL ADDRESS:	PMYCONSTRUCTION @ GMAIL. COM
TO:	HOUSING AUTHORITY OF THE CITY OF BAYONNE (the "HOUSING AUTHORITY" and/or the "OWNER")
ADDRESS:	549 Avenue A
TELEPHONE NO.: FACSIMILE NO.:	Bayonne, NJ 07002 (201) 339-8700 (201) 339-1766
ATTENTION:	Mr. John T. Mahon, Executive Director

Pursuant to and in accordance with your Advertisement for Bids for work at these Public Housing Sites, and in accordance with the Instructions for Bidder's relating thereto, the undersigned hereby agrees to furnish all plant, labor, materials, supplies, equipment, and other facilities necessary or proper for, or incidental to, or as required by the Drawings and Project Manual prepared by DAL DESIGN GROUP, 11 West 8th Street, Bayonne, New Jersey 07002 dated October 22, 2024 and revised December 16, 2024, along with all other addenda issued and mailed to the undersigned prior to the date of opening of bids.

It is hereby certified that the undersigned is the only person interested in this bid as Principal, and that the bid is made without collusion with any person, firm, or corporation.

TOTAL LUMP SUM SINGLE CONTRACT BID:

For the sum of:	Those	Millian	Nine	Hyndred	Ten Thous	eand	Nine
Hundred Nir		(TTT 111 A					

All blank spaces for bid prices must be filled in, in ink or typewritten, in both words and figures. In submitting this bid it is agreed:

- 1. to accept the provisions of the Instructions to Bidders;
- 2. to enter into and execute a contract, if awarded, on the basis of the bid;
- 3. to accomplish the work in accordance with the Drawings and Specifications;
- 4. to complete the work within the specified time after contract signing;
- 5. to furnish bonds as required in the Specifications; and
- to engage in the alternative dispute resolution procedure set forth in the Mediation Rules of the Authority, currently in effect, on file with the Authority and available upon request.

In submitting this bid, I have received and included the following addenda:

Addendum Number		Dated		
	NONE	 	je.	

In submitting this bid, I have attached the following:

- 1. Letter from my surety company stating that it will provide Bidder with Performance Bond called for in the Project Manual.
- 2. Bid Guarantee in the form of a Certified Check or Bid Bond in the following amount: for contracts up to \$200,000 the bid guarantee amount shall be 10%; for contracts from \$200,002 to \$400,000 the bid guarantee shall be \$20,000; for contracts over \$400,000 the bid guarantee shall be 5%.
- 3. The statement of Bidder's Qualifications.
- 4. Non-Collusive Affidavit.
- 5. Disclosure Statement of Ownership.
- 6. Site Inspection Affidavit (Notarized Letter of Bidder.)
- 7. Affidavit for Affirmative Action Plan.
- 8. Affidavit of Minority Business Enterprise Compliance.
- 9. Bidder's Affidavit.
- 10. Qualification Questionnaire.
- 11. Previous Participation Certification.
- 12. Voluntary Act and Deed Acknowledgment.
- 13. Subcontractor Certificates.
- 14. Business Registration Certification.
- 15. Other submittals required elsewhere in the Project Manual.

It is agreed that the Owner shall be permitted to accept this bid within the period stipulated in the Project Manual without further cost to the Owner. It is further agreed that the Owner is not bound to accept the lowest bid of any submitted.

It is agreed that the successful bidder, upon his failure or refusal to execute and deliver the contract and bonds required within ten (10) days after he had received notice of the acceptance of his bid, shall forfeit to the Housing Authority, as liquidated damages for such failure or refusal, the security deposit with his bid. In addition, the Contractor shall submit the Consent of Surety from a surety listed in the most recent publication of the Department of Treasury Circular No. 570.

Inasmuch as the exact amount of damage and loss to the Owner which will result from failure of the Contractor to complete the work within the time herein specified is difficult to ascertain, the damages for delay in case of such failure on the part of the Contractor shall be liquidated in the amount called for in the Project Manual for each consecutive calendar day (Sunday and Holidays included) by which the Contractor shall fail to substantially complete the work under this Contract in accordance with the provisions hereof, and such liquidated damages shall be deductible from any funds due or thereafter to become due the Contractor under this Contract.

NOTE: If the bid is made by a corporation, it shall be signed by the President or other authorized officer and attach the corporate seal to be attested by the Secretary.

Submitted by:	PMY CONSTRUCTION CORP. Legal Name of Corporation
Address:	124 PARK AVENUE
	LYNDHURST, NJ 07071
Telephone:	201-866-0409
Facsimile:	201-526-8350
E-mail Address:	PMYCONSTRUCTZONE GMASL. COM
Name of State of Incorporation Signed by:	Patd Title: PROJECT MANAGER.
Attest:	(Place Corporate Seal Here)
Date:	01/07/2025
NOTE: If the bid is made name and also by two or	de by an unincorporated firm or partnership, it shall be signed in firm or partnership more of the partners or members of the firm in their individual names.
Submitted by:	_~ A -
	Legal Name of Firm or Partnership

Addres	s:		VIA-		
Telepho	one:				
Facsim	ile:				
E-mail	Address:				
Name o	of State of Incorp	oration:			
Signed	by:(Signature of	Owner or Partner)		Title:	
	(Signature of	Owner or Partner)		_ Title:	
Date:					
1.	the terms of the	Contract and Specifica	ations.	vork for the price stipulated a	
	Pmy Con Name of Firm	157RUCTION	COPP	Authorized Signature	01/07/2025 Date
2.				he has visited the Project Sin pection and examination of the	
3.	surety duly licer be or become di the Contractor si bonds) in such f Owner. The pre	nsed in the State of Newssatisfied with any sur hall, within five (5) datorm and sum and signormiums on such bond(state) shall be made until the	w Jersey. ety or sure ys after ne ed by sucl s) shall be	formance and Payment Bond If at any time the Owner, for eties then upon the Performan otice from the Owner, substitu- n other surety or sureties as no paid by the Contractor. No ety or sureties shall have furn	r justifiable cause, shall nce or Payment Bonds, tute acceptable bond (or nay be acceptable to the further payment shall be

- 4. Contractor shall provide proof of complete comprehensive and liability insurance.
- 5. The Housing Authority will supply to the Contractor an area for storage of equipment and materials to be incorporated in the work of this Contract. The Contractor shall be responsible to supply security to the area or area designated.
- 6. The Housing Authority hereby represents that the conditions of the project Site at the time of the Bidder's inspection may be altered or changed. It is the responsibility of the Bidder to make himself aware of any changes in the job conditions.
- 7. In submitting this bid, the bidder understands that the right is reserved by the Housing Authority to reject any and all bids, and it is agreed that this bid may not be withdrawn for a period of sixty (60) days from the opening thereof.

- 8. The Housing Authority reserves the right to award or not to award a contract in the Housing Authority's best interest.
- 9. The Housing Authority reserves the right to reject any bid if evidence submitted by, or investigation of, such bidder fails to satisfy the Owner that such Bidder is properly qualified to carry out the obligations of the contract and to complete the work contemplated herein. Conditional bids will not be accepted.
- 10. Prior to the execution of any contract, Contractor shall submit a Statement of Bidder's Qualifications properly executed.
- 11. Attached hereto is an Affidavit in proof that the undersigned has not entered into any collusion with any person in respect to this bid or any other bid or the submitting of bids for the Contract for which his bid is submitted.
- 12. Attached hereto is For HUD-2530, which shall be completed, signed and submitted with this bid. Submit one original only.
- 13. Attached hereto is Form HUD-5369-A, which shall be completed, signed and submitted with this bid. Submit one original only.
- 14. Attached hereto is a Voluntary Act and Deed Acknowledgment by the Secretary of the Bidder which must be completed, executed, notarized and submitted together with this bid. The successful bidder's acknowledgment shall be incorporated into the Contract at time of award. Submittal of this acknowledgment is a prerequisite to the validity of the bid.
- 15. The bidder represents that he () had, () had not participated in a previous contract or subcontract subject to either the Equal Opportunity Clause herein or the clause originally contained in Section 301 of Executive Order No. 10925; or the clause contained in Section 201 of Executive Order No. 11114; that he () has, () has not, filed all required compliance reports, and that representations indicating submission of required compliance reports, signed by proposed subcontractors, will be obtained prior to subcontracts.
- 16. The Bidder certifies that he does not maintain or provide for his employees any segregated facilities at any of his establishments, and that he does not permit any of his employees to perform their services at any location under his control where segregated facilities are maintained. The Bidder certifies further that he will not maintain or provide for his employees any segregate facilities at any of his establishments, and that he will not permit any of his employees to perform their services at any location under his control where segregated facilities are maintained. The Bidder agrees that a breach of this certification will be a violation of the Equal Opportunity Clause in any contract resulting from his acceptance of the bid. As used in this certification, the terms "segregated facilities" means any waiting rooms, work area, restores and washrooms, restaurants and other areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees which are segregated by explicit directive or are in fact segregated on the basis of race, color, religion, or national origin, because of habit, local custom, or otherwise. The Bidder agrees that (except where he has obtained identical certifications from proposed subcontractors for specific time periods) he will obtain identical certifications from proposed subcontractors prior to the award of subcontracts exceeding \$10,000 which are not exempt from the provisions of the Equal Opportunity Clause, and that he will retain such certification in his files.
- 17. The undersigned Bidder hereby agrees that if this bid shall be accepted by the Housing Authority and the undersigned shall fail to execute and deliver the Contract and performance bonds in accordance

with the requirements of the Instructions to Bidders, then the undersigned shall be deemed to have abandoned the Contract and thereupon the Bid and its acceptance shall be null and void and the Housing Authority may be entitled to the amount of the certified check, cashier's check, or bid bond as damages, otherwise said certified check, cashier's check, or bid bond shall be returned to the undersigned.

- 19. <u>CONTRACT PERIOD</u> The work shall commence at the time stipulated in the Notice to Proceed to the Contractor and shall be fully completed within (not to exceed) one hundred and eighty (180) consecutive calendar days thereafter.
- 20. <u>LIQUIDATED DAMAGES</u> As actual damages for any delay in completion are impossible to determine, the Contractor and his sureties shall be liable for and shall pay to the Housing Authority the sums hereinafter stipulated as fixed, agreed and liquidated damages for each calendar day, including weekends and holidays, of delay until the work is completed or accepted. Liquidated damages shall be in the amount of:

FIVE HUNDRED (\$500) DOLLARS PER CALENDAR DAY

The liquidated damage provision contained in this contract shall not be the exclusive damage remedy available to the Housing Authority and the parties hereto agree that the Housing Authority shall, in its discretion, additionally have the right to assert and claim any real or actual damages which may be sustained by it. In addition to liquidated damages, be advised that in the event of performance of this contract, the Housing Authority reserves the right to consider any unjustified delay beyond the contract completion date as a bearing on your responsibility to perform future contracts for the Housing Authority.

The Contractor shall not be penalized or charged with liquidated damages because of any delays in the completion of the contract due to unforeseeable causes beyond the control and without the fault or negligence of the Contractor, including but not limited to, acts of God or the public enemy, acts of the government, fires, floods, epidemics, quarantine restrictions, freight embargoes, blackouts, trade disputes, and unusually severe weather conditions. Documentation of any and all delays must be provided by the Contractor.

21. <u>ALTERNATIVE DISPUTE RESOLUTION</u> In submitting this bid, the bidder acknowledges that, pursuant to N.J.S.A. 40A:11-50 (P.L. 1997, c. 371), the contract documents contain provisions for an alternative dispute resolution ("ADR") procedure, set forth and defined, in its entirety, in Paragraph 31, entitled "Disputes" of the General Conditions of the Contract, as amended by the Special Conditions of the Contract, incorporated herein by reference, which procedure conforms to industry standards, and which must be utilized to attempt to resolve disputes arising under the contract prior to such disputes being submitted to a court for adjudication. Any such dispute shall be settled by mediation, as that term is defined in the Special Conditions, pursuant to the Mediation Rules of the Housing Authority (the "Mediation Rules"). The Contractor, as the successful bidder, agrees to mediation pursuant to the Mediation Rules, currently in effect, on file with the Housing Authority and available upon request. The cost of Mediation shall be paid entirely by the Contractor.

Nothing in this section shall prevent the contracting unit/officer from seeing injunctive or declaratory relief in court at any time.

When a dispute concerns more than one contract, <u>i.e.</u> a construction contract and a related contract involving design, architecture, management, or engineering, or when more than one dispute of a similar nature arises under a construction contract, all interested parties may be included in the ADR proceeding, at the request of one of the contracting parties, unless determined to be inappropriate by the person appointed to resolve the dispute. The term "construction contract" includes contracts for construction, or its related architecture, engineering or construction management. The ADR shall not apply to disputes concerning the bid solicitation or award process, or to the formation of contracts or subcontracts to be entered into pursuant to N.J.S.A. 40A:11-1 et seq.

- 22. CONTRACTOR'S EXPERIENCE The bidder shall be a State licensed contractor and shall be totally familiar with all the procedures and materials integral to the system. The bidder shall provide written documentation of previous experience with equal size installations of this contract. The Housing Authority may make such investigations ad deemed necessary to determine the ability of the bidder to perform the work, and the bidder shall furnish to the Owner all such information and data for this purpose as the Owner may request, including but not limited to, his previous experience in performing comparable work, his business and technical organizations, and financial resources.
- 23. <u>BUSINESS REGISTRATION CERTIFICATE</u> At the time of the bid, the bidder should submit a certification that the bidder has complied with the business registration provisions of N.J.S.A. 52:32-44 and N.J.S.A. 40A:11-23.2, and, in particular, that the bidder has either: (a) obtained a Business Registration Certificate from the State of New Jersey, Department of Treasury and has attached a true copy of the said Certificate to the Certification; or (b) obtained a Certificate of Registration for Individuals Contracting with Public Agencies from the State of New Jersey, Department of the Treasury and has attached a true copy of the said Certificate to the Certification. Failure to submit this form and its accompanying documents could result in rejection of the bid. However, pursuant to N.J.S.A. 40A:11-23.2 and N.J.S.A. 52:32.44 (1)(b), both as recently amended in January 2010 by P.L. 2009, c.315 the Authority, at its sole option and discretion, can determine that the Contractor determined to be the lowest responsible bidder can provide the Business Registration Certificate to the Authority subsequent to the bidding process, but prior to the time a contract is executed.
- LICENSED SUBCONTRACTORS At the time of the bid, the bidder shall submit a certificate 24. which lists subcontractors for the furnishing of plumbing, gas fitting, heating/ventilation/air conditioning, electrical, structural steel and ornamental iron work. Said certificate shall identify the scope of work for which each listed subcontractor for the above referenced trades has submitted a price quote and for which the bidder has agreed to award to each subcontractor should the bidder be awarded the contract. Said certificate shall also include for each subcontractor named thereon: (a) the subcontractor name; (b) address; (c) telephone number; (d) New Jersey license number (if applicable); (e) name of licensee (if applicable). Failure to submit this form and its accompanying documents will result in rejection of the bid. In addition, at the time of the bid, the bidder should submit a copy of the Business Registration Certificate and enter on the subcontractor certificate the number of such certificates for each subcontractor required to be listed as a subcontractor. However, pursuant to the revisions in the law described in paragraph 23 above, the Authority, at its sole option and discretion, can determine that the Contractor determined to be the lowest responsible bidder can provide the Business Registration Certificate of any subcontractor required to be listed to the Authority subsequent to the bidding process, but prior to the time a contract is executed with the Contractor.
- 25. <u>OTHER SUBCONTRACTORS</u> For those subcontractors not referenced in the above paragraph, the bidder acknowledges that no contract with a subcontractor shall be entered into by any contractor under any contract with the Authority unless the subcontractor first provides proof of valid business

registration as indicated in the Business Registration Certification that forms a part of this bid. Moreover, the successful bidder shall comply with all of the requirements set forth in the Business Registration Certification with respect to subcontractors. The bidder further acknowledges that the successful contractor shall maintain and submit to the Authority a list of subcontractors and their addresses that may be updated from time to time during the course of the contract performance. A complete and accurate list shall be submitted before final payment is made for goods provided or services rendered or for the construction of a construction project under the contract.

- 26. <u>TAX EXEMPTION</u> Bidders are to take note that the Housing Authority is an exempt organization under the provisions of the New Jersey State Sales and Use Tax Act and the payment of sales taxes are not required.
- 27. <u>LEAD-BASED PAINT</u> Any contractor awarded a contract shall comply with 24 CFR Part 35 prohibiting the use of lead-based paint.
- 28. <u>GUARANTEE OF WORK</u> The Contractor shall guarantee all work and materials under this contract to be free from defects in workmanship or materials except for normal wear and tear for a period of one (1) year from the date of completion and acceptance by the Owner and agrees to replace any such defects at no charge to the Owner during that period. The Contractor agrees to furnish a surety corporation bond in the amount of five (5) percent of the paid contract price to insure the one (1) year guarantee obligations prior to final payment.
- 29. PRICE ESCALATION CLAUSE The Contractor agrees that in the event of a significant price increase of material during the performance of the Contract through no fault of the Contractor, the Contract Value may be equitably adjusted by Change Order in accordance with the procedures of the Contract Documents. A change in price of an item material will be considered significant (as utilized in this clause) when the price of said item of material increases 20% between the date of this Contract and the date of purchase of said material for use on the Project. The amount of this increase shall be capped at 20%. In the event of a material price increase, the Contractor shall submit, as a minimum, all of the following information, 1) manufacturer's price list at the date of the Contract and the date of a claim under this escalation clause, 2) distributer/retailer quote or invoice at the date of the Contract and the date of a claim under this escalation clause, and 3) data from recognized US commodity market reflecting US and regional (NY-NJ) market prices at the date of the Contract and the date of a claim under this escalation clause. The Contractor shall make every best effort, and demonstrate that it has done so, to lock in material costs or to pre-purchase materials for use of this project to be stored at the Project Sites.

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. Section 1001.

 \wedge \prime .

Date: 61/07/2025	Signature
	By: PAREN PATCL Name
Official Address:	
124 PARK AVENUE	Title: PROJECT MANAGE
4700HURST, NJ 07071	

BIDDER'S STATEMENT OF OWNERSHIP

KITCHEN AND BATH REPLACEMENTS AND PLUMBING UPGRADES AT EASTSIDE GARDENS (12-6B)

In accordance with N.J.S.A. 52:25-24.2, provide the following information when submitting the bid. Failure to do so shall render a bidder's bid proposal unresponsive, and shall constitute a fatal defect that cannot be cured by a governing body, and shall cause the bid to be rejected without opportunity to cure the defect.

PART I – If the bidder is a Corporation:	
Name of Corporation	CONSTRUCTION CORP.
State of Incorporation	Date of Incorporation 07/30/2024
For those individuals * who own 10 percent or	
NAMES	<u>ADDRESS</u>
DECRAR PATEL	87 HUBER STREET SECAULUS, NO 07094
PART II – If the bidder is a Partnership:	,
Name of Partnership	A -
	me is filed
For those individuals * who own 10 percent or	more of the interest in the Partnership:
NAMES	ADDRESS
PART III – If the bidder is a Sole Proprietorship):
- AlA-	, hereby certifies that I am the sole owner of
	, the bidder therein.
Signatu	en Ital PAREN PATEL ure of person who completed Part I, II or III above PROJECT MONAGES

^{*} If any of the individuals listed below is a Partnership or Corporation, a separate sheet should be attached giving the same information requested above for each such Partnership or Corporation. Similarly, if any additional entry is a Partnership or Corporation, information must be provided to the level of ownership required to document ultimate ownership in persons (not Partnerships or Corporations).

FORM OF SUBCONTRACTOR CERTIFICATE

KITCHEN AND BATH REPLACEMENTS AND PLUMBING UPGRADES AT EASTSIDE GARDENS (12-6B)

In accordance with N.J.S.A. 40A:11-16, provide the following documentation and/or information when submitting the bid. Failure to provide Business Registration Certificate information may render a bidder's Bid proposal unresponsive. However, the Authority can determine that the Business Registration Certificate Information required by this form can be provided subsequently. Failure to provide all other information Required by this form shall render a bidder's bid proposal unresponsive and shall constitute a fatal defect that shall cause the bid to be rejected.

AFFIDAVIT (Prime Bidder)

STATE (OF <u>New Jasey</u>): SS
COUNTY	YOF ESSEX
	PAREN PATEL, being first duly sworn, deposes and
says as fo	llows:
Α	. He/She is PROJECT MANACCR (a partner or
	officer of the firm of, etc.) of the party making the foregoing proposal or bid;
В	. In preparing the foregoing proposal or bid, he/she has solicited and received price quotes
	for the subcontracted work, set forth below;
C	. In preparing the foregoing proposal or bid, he/she has obtained and attached hereto true copies
	of the State of New Jersey Business Registration Certificates for each of the below listed
	subcontractors; and
D	If awarded a contract for this project, the bidder shall award a contract to each of the below
	listed subcontractors.
1. <u>P</u>	LUMBING, GAS FITTING, AND ALL KINDRED WORK
Name of	Subcontractor: TRZPLE TELL MECHANICAL SCRUZEES LLC
Address:	113 CENTER STREET, CLIFTUN, NJ 07011
Telephon	e No.: 201 - 469 - 5616
	:
N. J. Lice	nse No. (if applicable): 36B101349600
Name of	Licensee (if applicable): 7MAD 30ULAMANA
	ey Business Registration Certificate No. : &33 57 4774 , as stated by of the said Certificate, attached hereto.
Scope of	work for which price quote was submitted:

APPARATUS AND ALL KINDRED WORK Name of Subcontractor: Address: Telephone No.: Facsimile: N. J. License No. (if applicable): Name of Licensee (if applicable): New Jersey Business Registration Certificate No.: ______, as stated on the copy of the said Certificate, attached hereto. Scope of work for which price quote was submitted: ELECTRICAL WORK 3. Name of Subcontractor: MULVEY ELECTRIC TWC. Address: 36 GREENBROOK PD MIDDLESEX, NJ OSEM6 Telephone No.: 733-369 - 5797 Facsimile: N. J. License No. (if applicable): 346301188900 Name of Licensee (if applicable): RZEHAR R MULVEY New Jersey Business Registration Certificate No.: _______, as stated on the copy of the said Certificate, attached hereto. Scope of work for which price quote was submitted: STRUCTURAL STEEL AND ORNAMENTAL IRON WORK 4. Name of Subcontractor: Address: ______A ____ Telephone No.: Facsimile: N. J. License No. (if applicable): Name of Licensee (if applicable): New Jersey Business Registration Certificate No.: ______, as stated on the copy of the said Certificate, attached hereto. Scope of work for which price quote was submitted:

STEAM POWER PLANTS, STEAM AND HOT WATER HEATING AND VENTILATING

2.

	-
Signatura	of.
Signature	UI.

Bidder, if the bidder is an individual; PAREN PATEL
Partner, if the bidder is a partnership;
Officer, if the bidder is a corporation.

Subscribed to and sworn before me

this 7TH day of JANUARY, 20 25.

Notary Public of the State of Naco Janey

Form rev. 03/08/10

JAGDISHKUMAR PATEL
NOTARY PUBLIC
State of New Jersey
ID # 50201164
Mry Commission Expires July 19, 2027


BIDDER CERTIFICATION AND/OR ACKNOWLEDGEMENT OF COMPLIANCE WITH NEW JERSEY BUSINESS REGISTRATION REQUIREMENTS

KITCHEN AND BATH REPLACEMENTS AND PLUMBING UPGRADES AT EASTSIDE GARDENS (12-6B)

In accordance with P.L. 2004, c. 57, as amended by P.L. 2009 c.315, provide the following documentation and information when submitting a bid. Failure to provide such information could be deemed unresponsive, but the Authority at its sole option and discretion can determine to permit the Contractor determined to be the lowest responsible bidder to provide the information prior to the time a contract is executed.

The undersigned bidder hereby certifies and/or acknowledges as follows:

- 1. The term "Business Organization" means an individual, partnership, association, joint stock company, trust, corporation, or other legal business entity or successor thereof. The term "Contractor" means a business organization that seeks to enter, or has entered into, a contract to provide goods or services or to construct a construction project with the Housing Authority of the City of Bayonne (the "Authority"), a public agency. As used herein, references to the term "Contractor" shall include the bidder. The term, "subcontractor" means any business organization that is not the contractor that knowingly provides goods or issued by the Housing Authority.
- 2. The bidder has complied with or will before executing a contract comply with the business registration provisions of N.J.S.A. 52:32-44 and, in particular, certifies that it has either (check one):



3. No contract shall be entered into by the Authority unless the contractor provides a copy of its business registration certificate prior to the time a contract is executed.

- 4. The requirement of proof of business registration extends down through to include all of the contractor's subcontractors required to have been disclosed to the Authority in the accompanying subcontractors certificate.
- 5. No contract with any such subcontractor shall be entered into by any contractor under any contract with the Authority unless the subcontractor first provides proof of valid business registration as indicated herein.
- 6. The Authority shall file all business registrations received by it with other procurement documents related to the contract.
- 7. A contract entered into by the Authority with the contractor, or the contractor with a subcontractor, shall include the following provisions:
 - (a) No contract shall be entered into by the Authority unless the contractor provides a copy of its business registration certificate.
 - (b) The Authority shall not be responsible for the contractor's failure to comply with any of the requirements of P.L. 2004, c. 57 (amending Section 1 P.L. 2001, c. 134 (C52:32-44));
 - (c) The contractor shall maintain and submit to the Authority a list of subcontractors and their addresses that may be updated from time to time during the course of the contract performance. A complete and accurate list shall be submitted before final payment is made for goods provided or services rendered or for the construction of a construction project under the contract.
 - (d) The contractor must notify subcontractors by written notice to comply with the following:
 - (i) A subcontractor who is listed on the Subcontractor Certificate Form, which form is part of this contract, shall provide a copy of its business registration to the contractor, who shall forward it to the Authority prior to the time a contract between the contractor and the Authority is executed.
 - (ii) No contract with a subcontractor described in (i) above shall be entered into by any contractor under this contract with the Authority unless the subcontractor first provides proof of valid business registration.
 - (iii) The Authority shall file all business registrations received by it with other procurement documents related to this contract.
 - (e) The contractor, or the contractor with a subcontractor and each of their affiliates shall collect and remit to the Director of the Division of Taxation in the Department of the

Treasury the use tax due pursuant to the "Sales and Use Tax Act", P.L. 1966, c.30 (N.J.S.A. 54:32B-1 et seq.) on all their sales of tangible personal property delivered into this State. For this purpose, an "affiliate" means any entity that: (a) directly, indirectly, or constructively controls another entity; (b) is directly, indirectly, or constructively controlled by another entity; or (c) is subject to the control of a common entity. An entity controls another entity if it owns, directly, or individually, more than 50% of the ownership interest in that entity.

8. A business organization that fails to provide a copy of a business registration as required pursuant to N.J.S.A. 52:32-44 or N.J.S.A. 5:12-92 or that provides false business registration information under the requirements of either of those sections, shall be liable for a penalty of \$25.00 for each day of violation, not to exceed \$50,000.00 for each business registration copy not properly provided under a contract with the Authority.

	PMY CONSTRUCTION CORP Name of Bidder
Attested or Witnessed by:	
ADUZI DATEL DI	124 PARK AVENUE
AAHIL PATEL 19	Address of Bidder
	By: PAREN PATEL (print name)
	Pavon Patel
Dated: JANUARY 7TH, 20 25	Signature of Bidder PROJECT MANAGEL
	Title

ACKNOWLEDGEMENT OF RECEIPT OF CHANGES TO BID DOCUMENTS FORM

KITCHEN AND BATH REPLACEMENTS AND PLUMBING UPGRADES AT EASTSIDE GARDENS (12-6B)

Housing Authority of the City of Bayonne

KITCHEN AND BATH REPLACEMENTS

AT EASTSIDE GARDING	DES -6B)	
(Name of Construction Project)		(Project or Bid Number)
of the following notices, revisions, or documents. By indicating date of re account the provisions of the notice, of notice to bidders shall take precedent	or addenda to the bid accept, bidder acknowle, revision or addendum, dence and that failure to ection of the bid. Mord. Failure to do so shalfatal defect that cannot	dges the submitted bid takes into Note that the local unit's record include provisions of changes in a reover, you must provide the following I render a bidder's bid proposal be cured by a governing body, and
Title of Addendum/Revision	How Received (Mail, Fax, Pick-up, etc.)	Date Received
- NOME -		
Acknowledgement by Bidder: Name of Bidder: PM7 (CONSTRUCT	LON CORP.
Name of Bidder.	,0145 11100 12	
By Authorized Representative: Signature: Way (at a		
Printed Name and Title: PAREN	PATEL PI	LOJECT MANAGELL
Printed Name and Title: PAREN Date: 0109120	2 C	
0101		

US Department of Housing and Urban Development

Office of Housing/Federal Housing Commissioner

US Department of Agriculture

Farmers Home Administration

Part I to be completed by Controlling Participant(s) of Covered Projects	For HUD HQ/FmHA use only
(See instructions)	
Reason for submission:	
1. Agency name and City where the application is filled	2. Project Name, Project Number, City and Zip Code
HOUSING PUTHORITY OF BAJONNE	SHO PUCTUR A BATURNE MY OFFOR
3. Loan or Contract amount \$ 4. Number of Units or Beds	5. Section of Act 6. Type of Project (check one)

ownershin %

	8 Role of Each Principal in Project 9. SSN or IRS Employer Number (TIN)	20-1462602			
nzations snowing ownership 70	8 Role of Each Principal in Project	PRESIDENT	•		
7. List all proposed Controlling Participants and attach complete organization chart for all organizations snowing ownership 70	nitial) of controlling participant(s) proposing to participate	DASOGK DATEL GA HURGA STARCA SCALLOS, NJ	48060		

- 1. Schedule A contains a listing, for the last ten years, of every project assisted or insured by HUD, USDA FmHA and/or State and local government housing finance agencies in which the controlling participant(s) have participated or are now participating.
 - 2. For the period beginning 10 years prior to the date of this certification, and except as shown on the certification:
- a. No mortgage on a project listed has ever been in default, assigned to the Government or foreclosed, nor has it received mortgage relief from the mortgagee;
- b. The controlling participants have no defaults or noncompliance under any Conventional Contract or Turnkey Contract of Sale in connection with a public housing project;
- c. There are no known unresolved findings as a result of HUD audits, management reviews or other Governmental investigations concerning the controlling participants or their projects,
- e. The controlling participants have not been convicted of a felony and are not presently the subject of a complaint or indictment charging a felony. (A felony is defined as any offense punishable by imprisonment for a term d. There has not been a suspension or termination of payments under any HUD assistance contract due to the controlling participant's fault or negligence;
 - f. The controlling participants have not been suspended, debarred or otherwise restricted by any Department or Agency of the Federal Government or of a State Government from doing business with such Department or exceeding one year, but does not include any offense classified as a misdemeanor under the laws of a State and punishable by imprisonment of two years or less);
 - g. The controlling participants have not defaulted on an obligation covered by a surety or performance bond and have not been the subject of a claim under an employee fidelity bond;
 - 3. All the names of the controlling participants who propose to participate in this project are listed above.
- 4. None of the controlling participants is a HUD/FmHA employee or a member of a HUD/FmHA employee's immediate household as defined in Standards of Ethical Conduct for Employees of the Executive Branch in 5
- 5. None of the controlling participants is a participant in an assisted or insured project as of this date on which construction has stopped for a period in excess of 20 days or which has been substantially completed for more C.F.R. Part 2635 (57 FR 35006) and HUD's Standard of Conduct in 24 C.F.R. Part 0 and USDA's Standard of Conduct in 7 C.F.R. Part 0 Subpart B. than 90 days and documents for closing, including final cost certification, have not been filed with HUD or FmHA.
- 6. None of the controlling participants have been found by HUD or FmHA to be in noncompliance with any applicable fair housing and civil rights requirements in 24 CFR 5.105(a). (If any controlling participants have been found to be in noncompliance with any requirements, attach a signed statement explaining the relevant facts, circumstances, and resolution, if any).
- 8. Statements above (if any) to which the controlling participant(s) cannot certify have been deleted by striking through the words with a pen, and the controlling participant(s) have initialed each deletion (if any) and have 7. None of the controlling participants is a Member of Congress or a Resident Commissioner nor otherwise prohibited or limited by law from contracting with the Government of the United States of America
- I/We, the undersigned, certify under penalty of perjury that the information provided above is true and correct. WARNING: Anyone who knowingly submits a false claim or makes a false statement is subject to criminal and/or civil penalties, including confinement for up to 5 years, fines, and civil and administrative penalties. (18 U.S.C. §§ 287, 1001, 1010, 1012, 1014; 31 U.S.C. §3729, 3802). attached a true and accurate signed statement (if applicable) to explain the facts and circumstances.

Commission of the Commission o			
Name of Controlling Participant	Signature of Controlling	Certification Date	Area Code and Tel. No.
	Panticipant // /	(mm/dd/yyyy)	
Don't Canstalleton CARP.	too fet	01/07/2025	201-866-0409
Droom Ofter Parison			
Title from an and In Coming an and Delication of DATE		Area Code and Tel. No. 201-846-0409	6040-9

Previous Participation Certification

OMB Approval No. 2502-0118 (Exp. 01/31/2026)

Schedule A: List of Previous Projects and Section 8 Contracts. Below is a complete list of the controlling participants' previous participation projects and participation history in covered projects as per 24 CFR, part 200 §200.214 and multifamily Housing programs of FmHA, State and local Housing Finance Agencies, if applicable. Note: Read and follow the instruction sheet carefully. Make full disclosure. Add extra sheets if you need more space. Double check for accuracy. If no previous projects, write by your name, "No previous participation. First Experience".

g and re and							
6. Last MOR rating and Physical Insp. Score and date							
5. Was the Project ever in default during your participation Yes No If yes, explain			-				
4. Status of loan (current, defaulted, i assigned, foreclosed) F	,						
3.List Participants? Role(s) (indicate dates participated, and if fee or identity of interest participant)							
2. List of previous projects (Project name, project ID and, Govt. agency involved)						,	
1. Controlling Participants' Name (Last, First)	-NO PREUZOUS	PART ICIP ATTON	FIRST CXP CAICULE-				

Part II- For HUD Internal Processing Only

ectived and cheeked by the fol accuracy and completeness, recommend approval of refer to treatydances after cheeking appropriate box.	completeness, recommend app	noval of ferei to freadquarters	ariel effecting appropriate 60x.	
Date (mm/dd/yyyy)	Tel No. and area code			
			A. No adverse information; form HUD-2530 approval	ral C. Disclosure or Certification problem
Staff	Processing and Control		recommended.	
			B. Name match in system	D. Other (attach memorandum)
Signature of authorized reviewer		Signature of authorized reviewer	ewer	Approved Date (mm/dd/yyyy)
				☐ Yes ☐ No

U.S. Department of Housing and Urban Development

Office of Public and Indian Housing

Representations, Certifications, and Other Statements of Bidders Public and Indian Housing Programs

Representations, Certifications, and Other Statements of Bidders

Public and Indian Housing Programs

Table of Contents

Cla	use	Pag
1.	Certificate of Independent Price Determination	1
2.	Contingent Fee Representation and Agreement	1
3.	Certification and Disclosure Regarding Payments to Influence Certain Federal Transactions	1
4.	Organizational Conflicts of Interest Certification	2
5.	Bidder's Certification of Eligibility	2
6.	Minimum Bid Acceptance Period	2
7.	Small, Minority, Women-Owned Business Concern Representation	2
8.	Indian-Owned Economic Enterprise and Indian Organization Representation	2
9.	Certification of Eligibility Under the Davis-Bacon Act	3
10.	Certification of Nonsegregated Facilities	3
11.	Clean Air and Water Certification	3
12.	Previous Participation Certificate	3
13.	Bidder's Signature	3

1. Certificate of Independent Price Determination

- (a) The bidder certifies that--
- (1) The prices in this bid have been arrived at independently, without, for the purpose of restricting competition, any consultation, communication, or agreement with any other bidder or competitor relating to (i) those prices, (ii) the intention to submit a bid, or (iii) the methods or factors used to calculate the prices offered;
- (2) The prices in this bid have not been and will not be knowingly disclosed by the bidder, directly or indirectly, to any other bidder or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the case of a competitive proposal solicitation) unless otherwise required by law; and
- (3) No attempt has been made or will be made by the bidder to induce any other concern to submit or not to submit a bid for the purpose of restricting competition.
- (b) Each signature on the bid is considered to be a certification by the signatory that the signatory--
- (1) Is the person in the bidder's organization responsible for determining the prices being offered in this bid or proposal, and that the signatory has not participated and will not participate in any action contrary to subparagraphs (a)(I) through (a)(3) above; or
- (2) (i) Has been authorized, in writing, to act as agent for the following principals in certifying that those principals have not participated, and will not participate in any action contrary to subparagraphs (a)(I) through (a)(3) above.

full name of person(s) in the bidder's organization responsible for determining the prices offered in this bid or proposal, and the title of his or her position in the bidder's organization];

(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and

- (iii) As an agent, has not personally participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) above.
- (c) If the bidder deletes or modifies subparagraph (a)2 above, the bidder must furnish with its bid a signed statement setting forth in detail the circumstances of the disclosure.
- [Contracting Officer check if following paragraph is applicable]
- (d) Non-collusive affidavit. (applicable to contracts for construction and equipment exceeding \$50,000)
- (1) Each bidder shall execute, in the form provided by the PHA/ IHA, an affidavit to the effect that he/she has not colluded with any other person, firm or corporation in regard to any bid submitted in response to this solicitation. If the successful bidder did not submit the affidavit with his/her bid, he/she must submit it within three (3) working days of bid opening. Failure to submit the affidavit by that date may render the bid nonresponsive. No contract award will be made without a properly executed affidavit.
- (2) A fully executed "Non-collusive Affidavit" $\[\cup{1}\]$ is not included with the bid.

2. Contingent Fee Representation and Agreement

(a) Definitions. As used in this provision:

"Bona fide employee" means a person, employed by a bidder and subject to the bidder's supervision and control as to time, place, and manner of performance, who neither exerts, nor proposes to exert improper influence to solicit or obtain contracts nor holds out as being able to obtain any contract(s) through improper influence.

"Improper influence" means any influence that induces or tends to induce a PHA/IHA employee or officer to give consideration or to act regarding a PHA/IHA contract on any basis other than the merits of the matter.

- (b) The bidder represents and certifies as part of its bid that, except for full-time bona fide employees working solely for the bidder, the bidder:
- (1) [] has, [▶] has not employed or retained any person or company to solicit or obtain this contract; and
- (2) [] has, [4 has not paid or agreed to pay to any person or company employed or retained to solicit or obtain this contract any commission, percentage, brokerage, or other fee contingent upon or resulting from the award of this contract.
- (c) If the answer to either (a)(1) or (a)(2) above is affirmative, the bidder shall make an immediate and full written disclosure to the PHA/IHA Contracting Officer.
- (d) Any misrepresentation by the bidder shall give the PHA/IHA the right to (1) terminate the contract; (2) at its discretion, deduct from contract payments the amount of any commission, percentage, brokerage, or other contingent fee; or (3) take other remedy pursuant to the contract.
- Certification and Disclosure Regarding Payments to Influence Certain Federal Transactions (applicable to contracts exceeding \$100,000)
- (a) The definitions and prohibitions contained in Section 1352 of title 31, United States Code, are hereby incorporated by reference in paragraph (b) of this certification.

- (b) The bidder, by signing its bid, hereby certifies to the best of his or her knowledge and belief as of December 23, 1989 that:
- (1) No Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress on his or her behalf in connection with the awarding of a contract resulting from this solicitation;
- (2) If any funds other than Federal appropriated funds (including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress on his or her behalf in connection with this solicitation, the bidder shall complete and submit, with its bid, OMB standard form LLL, "Disclosure of Lobbying Activities;" and
- (3) He or she will include the language of this certification in all subcontracts at any tier and require that all recipients of subcontract awards in excess of \$100,000 shall certify and disclose accordingly.
- (c) Submission of this certification and disclosure is a prerequisite for making or entering into this contract imposed by section 1352, title 31, United States Code. Any person who makes an expenditure prohibited under this provision or who fails to file or amend the disclosure form to be filed or amended by this provision, shall be subject to a civil penalty of not less than \$10,000, and not more than \$100,000, for each such failure.
- (d) Indian tribes (except those chartered by States) and Indian organizations as defined in section 4 of the Indian Self-Determination and Education Assistance Act (25 U.S.C. 450B) are exempt from the requirements of this provision.

4. Organizational Conflicts of Interest Certification

The bidder certifies that to the best of its knowledge and belief and except as otherwise disclosed, he or she does not have any organizational conflict of interest which is defined as a situation in which the nature of work to be performed under this proposed contract and the bidder's organizational, financial, contractual, or other interests may, without some restriction on future activities:

- (a) Result in an unfair competitive advantage to the bidder; or,
- (b) Impair the bidder's objectivity in performing the contract work.
- In the absence of any actual or apparent conflict, I hereby certify that to the best of my knowledge and belief, no actual or apparent conflict of interest exists with regard to my possible performance of this procurement.

5. Bidder's Certification of Eligibility

- (a) By the submission of this bid, the bidder certifies that to the best of its knowledge and belief, neither it, nor any person or firm which has an interest in the bidder's firm, nor any of the bidder's subcontractors, is ineligible to:
- (1) Be awarded contracts by any agency of the United States Government, HUD, or the State in which this contract is to be performed; or,
 - (2) Participate in HUD programs pursuant to 24 CFR Part 24.
- (b) The certification in paragraph (a) above is a material representation of fact upon which reliance was placed when making award. If it is later determined that the bidder knowingly rendered an erroneous certification, the contract may be terminated for default, and the bidder may be debarred or suspended from participation in HUD programs and other Federal contract programs.

6. Minimum Bid Acceptance Period

- (a) "Acceptance period," as used in this provision, means the number of calendar days available to the PHA/IHA for awarding a contract from the date specified in this solicitation for receipt of bids.
- (b) This provision supersedes any language pertaining to the acceptance period that may appear elsewhere in this solicitation.
- (c) The PHA/IHA requires a minimum acceptance period of [Contracting Officer insert time period] calendar days.
- (d) In the space provided immediately below, bidders may specify a longer acceptance period than the PHA's/IHA's minimum requirement. The bidder allows the following acceptance period: calendar days.
- (e) A bid allowing less than the PHA's/IHA's minimum acceptance period will be rejected.
- (f) The bidder agrees to execute all that it has undertaken to do, in compliance with its bid, if that bid is accepted in writing within (1) the acceptance period stated in paragraph (c) above or (2) any longer acceptance period stated in paragraph (d) above.

7. Small, Minority, Women-Owned Business Concern Representation

The bidder represents and certifies as part of its bid/ offer that it -- (a) [] is, [is not a small business concern. "Small business concern," as used in this provision, means a concern, including its affiliates, that is independently owned and operated, not dominant in the field of operation in which it is bidding, and qualified as a small business under the criteria and size standards in 13 CFR 121.

- (b) []is, []is not a women-owned business enterprise. "Women-owned business enterprise," as used in this provision, means a business that is at least 51 percent owned by a woman or women who are U.S. citizens and who also control and operate the business.
- (c) [] is, [] is not a minority business enterprise. "Minority business enterprise," as used in this provision, means a business which is at least 51 percent owned or controlled by one or more minority group members or, in the case of a publicly owned business, at least 51 percent of its voting stock is owned by one or more minority group members, and whose management and daily operations are controlled by one or more such individuals. For the purpose of this definition, minority group members are:

(Check the block applicable to you)

,		,
[]	Black Americans	[] Asian Pacific Americans
[]	Hispanic Americans	Asian Indian Americans
[]	Native Americans	[] Hasidic Jewish Americans

8. Indian-Owned Economic Enterprise and Indian Organization Representation (applicable only if this solicitation is for a contract to be performed on a project for an Indian Housing Authority)

The bidder represents and certifies that it:

- (a) [] is, [] is not an Indian-owned economic enterprise. "Economic enterprise," as used in this provision, means any commercial, industrial, or business activity established or organized for the purpose of profit, which is at least 51 percent Indian owned. "Indian," as used in this provision, means any person who is a member of any tribe, band, group, pueblo, or community which is recognized by the Federal Government as eligible for services from the Bureau of Indian Affairs and any "Native" as defined in the Alaska Native Claims Settlement Act.
- (b) [] is, [is not an Indian organization. "Indian organization," as used in this provision, means the governing body of any Indian tribe or entity established or recognized by such governing body. Indian "tribe" means any Indian tribe, band, group, pueblo, or

community including Native villages and Native groups (including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the Alaska Native Claims Settlement Act, which is recognized by the Federal Government as eligible for services from the Bureau of Indian Affairs.

Certification of Eligibility Under the Davis-Bacon Act (applicable to construction contracts exceeding \$2,000)

- (a) By the submission of this bid, the bidder certifies that neither it nor any person or firm who has an interest in the bidder's firm is a person or firm ineligible to be awarded contracts by the United States Government by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).
- (b) No part of the contract resulting from this solicitation shall be subcontracted to any person or firm ineligible to be awarded contracts by the United States Government by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).
- (c) The penalty for making false statements is prescribed in the U. S. Criminal Code, 18 U.S.C. 1001.

10. Certification of Nonsegregated Facilities (applicable to contracts exceeding \$10,000)

- (a) The bidder's attention is called to the clause entitled Equal Employment Opportunity of the General Conditions of the Contract for Construction.
- (b) "Segregated facilities," as used in this provision, means any waiting rooms, work areas, rest rooms and wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees, that are segregated by explicit directive or are in fact segregated on the basis of race, color, religion, or national origin because of habit, local custom, or otherwise.
- (c) By the submission of this bid, the bidder certifies that it does not and will not maintain or provide for its employees any segregated facilities at any of its establishments, and that it does not and will not permit its employees to perform their services at any location under its control where segregated facilities are maintained. The bidder agrees that a breach of this certification is a violation of the Equal Employment Opportunity clause in the contract.
- (d) The bidder further agrees that (except where it has obtained identical certifications from proposed subcontractors for specific time periods) prior to entering into subcontracts which exceed \$10,000 and are not exempt from the requirements of the Equal Employment Opportunity clause, it will:
- (1) Obtain identical certifications from the proposed subcontractors;
 - (2) Retain the certifications in its files; and
- (3) Forward the following notice to the proposed subcontractors (except if the proposed subcontractors have submitted identical certifications for specific time periods):

Notice to Prospective Subcontractors of Requirement for Certifications of Nonsegregated Facilities

A Certification of Nonsegregated Facilities must be submitted before the award of a subcontract exceeding \$10,000 which is not exempt from the provisions of the Equal Employment Opportunity clause of the prime contract. The certification may be submitted either for each subcontract or for all subcontracts during a period (i.e., quarterly, semiannually, or annually).

Note: The penalty for making false statements in bids is prescribed in 18 U.S.C. 1001.

Clean Air and Water Certification (applicable to contracts exceeding \$100,000)

The bidder certifies that:

- (a) Any facility to be used in the performance of this contract [] is, is not listed on the Environmental Protection Agency List of Violating Facilities:
- (b) The bidder will immediately notify the PHA/IHA Contracting Officer, before award, of the receipt of any communication from the Administrator, or a designee, of the Environmental Protection Agency, indicating that any facility that the bidder proposes to use for the performance of the contract is under consideration to be listed on the EPA List of Violating Facilities; and,
- (c) The bidder will include a certification substantially the same as this certification, including this paragraph (c), in every nonexempt subcontract.

Previous Participation Certificate (applicable to construction and equipment contracts exceeding \$50,000)

- (a) The bidder shall complete and submit with his/her bid the Form HUD-2530, "Previous Participation Certificate." If the successful bidder does not submit the certificate with his/her bid, he/she must submit it within three (3) working days of bid opening. Failure to submit the certificate by that date may render the bid nonresponsive. No contract award will be made without a properly executed certificate.
- (b) A fully executed "Previous Participation Certificate" [] is, [is not included with the bid.

13. Bidder's Signature

The bidder hereby certifies that the information contained in these certifications and representations is accurate, complete, and current.

BAREN (Typed or Printed Name)

brozect wentercor

(Company Address)

(Company Address)

(Company Address)

(Company Address)

(Company Address)

(Company Address)

Form of Non-Collusive Affidavit

KITCHEN AND BATH REPLACEMENTS AND PLUMBING UPGRADES AT EASTSIDE GARDENS (12-6B)

AFFIDAVIT (Prime Bidder)

State of New Janey
State of New S(MEY)):SS Count of ESSEX
PARCO PATCL , being first duly sworn, deposes and says:
That he is PROJECT the
party making the foregoing proposal or bid, that such proposal or bid is genuine and not collusive
or sham, that said bidder has not colluded, conspired, connived or agreed, directly or indirectly,
with any bidder or person, to put in a sham bid or to refrain from bidding and has not in any
manner, directly or indirectly, sought by agreement or collusion, or communication or conference
with any person, to fix the bid price of affiant or of any bidder, or to fix any overhead, profit or
cost element of said bid price, or of that of any other bidder, or to secure any advantage against
the HOUSING AUTHORITY OF THE CITY OF BAYONNE or any person interested in the
proposed contract; and that all statements in said proposal or bid are true.
Signature of: PATEL PATEL Bidder, if the bidder is an individual; Partner, if the bidder is a partnership; Officer, if the bidder is a corporation.
Subscribed and sworn to before me
this 7TH day of JANUARY, 2025.
My commission expires July 19TH , 2025.
My commission expires TULY 19TH , 2025. JAGDISHKUMAR PATEL NOTARY PUBLIC State of New Jersey ID # 50201164 My Commission Expires July 19, 2027

KITCHEN AND BATH REPLACEMENTS AND PLUMBING UPGRADES AT EASTSIDE GARDENS (12-6B)

HOUSING AUTHORITY OF THE CITY OF BAYONNE, NJ

BIDDER'S AFFIDAVIT

(This Affidavit is part of the Proposal)

STATE OF NEW JERSEY)):SS
COUNTY OF <u>GSS GX</u>) (Fill In)
being duly sworn, deposes
and says that he resides at 87 HUBA STREET, SELAUCUS, NJ 07094
that he is the
duly authorized to sign and that the Bid is the true offer of the Bidder, that the seal attached is the seal
of the Bidder and that all the declarations and statements contained in the Bid are true to the best of his
knowledge and belief.
Subscribed and sworn to before me
on this 7 day of JANUARY, 2025
Signature of Bidder (Seal) PAREN PATEL PROJECT MANAGEM
[Notary Public] My commission expires

JAGDISHKUMAR PATEL
NOTARY PUBLIC
State of New Jersey
ID # 50201164
My Commission Expires July 19, 2027

QUALIFICATION QUESTIONNAIRE

KITCHEN AND BATH REPLACEMENTS AND PLUMBING UPGRADES AT EASTSIDE GARDENS (12-6B)

THE HOUSING AUTHORITY OF THE CITY OF BAYONNE

		DDER: PMY (ONSTRUCTION CORP. 124 PARK AVENUE, LYNDHURST, NJ 07	1071
ADDR	ESS:	124 PARK AVENUE, LANDHUILSI, NO 04	-04)
REQU	IREME	NTS FOR SUBMITTED PROPOSALS IF QUALIFIED:	
1.	qualification and he if he is Certification	proposal must be accompanied by a Certificate of Surety of a surety company fied to do business in the State of New Jersey, who shall at the time of submitting proposal qualify as to its or their responsibility for the full amount of such proposal; e will post a performance bond for the full amount of the contract pursuant to law is the successful bidder. Also accompanying each said proposal there must be a fied Check or Bid Bond in an amount equal to _5 / percent (5 %) (not to d. 20,000.00) of the total proposal price.	
2.	and ca	Il be necessary for the bidder to present evidence that he is the general contractor an submit a suitable record of satisfactorily completing similar projects. In addition above, he shall submit evidence that his company has the necessary equipment to out this type of operation.	
	a.	How many years have you been or engaged in construction under present firm or trade name?	
		20 Y (APS	
	b.	What equipment do you own that is available and intended to be used on this project? Provide a description as to the quantity, size, type, and capacity of this equipment along with its present condition.	
		- SEE ATTACHED LIST-	

How many years has your organization been in business performing the work under this contract? 20 YCANS If a corporation, answer the following: E.1 - Date of Incorporation E.2 - State of Incorporation CANSEY E.3 - President's name(s) DECOME PATEL E.4 - Vice President's name(s) The contract of the patel of individual or partnership, answer the following: F.1 - Date of Organization F.2 - Name and address of all partners (state whether general or limited partners)		Alma(C
How many years has your organization been in business performing the work under this contract? 20 (CAP) If a corporation, answer the following: E.1 - Date of Incorporation CALOLIZORY E.2 - State of Incorporation COLUMNICATION E.3 - President's name(s) DECOME PATEL E.4 - Vice President's name(s) If individual or partnership, answer the following: F.1 - Date of Organization		- NONE -
If a corporation, answer the following: E.1 - Date of Incorporation E.2 - State of Incorporation E.3 - President's name(s) E.4 - Vice President's name(s) DECRAK PATEL If individual or partnership, answer the following: F.1 - Date of Organization		
under this contract? 20 YCACS If a corporation, answer the following: E.1 - Date of Incorporation Consequence E.2 - State of Incorporation E.3 - President's name(s) E.4 - Vice President's name(s) December Pater The individual or partnership, answer the following: F.1 - Date of Organization		
If a corporation, answer the following: E.1 - Date of Incorporation E.2 - State of Incorporation E.3 - President's name(s) E.4 - Vice President's name(s) If individual or partnership, answer the following: F.1 - Date of Organization AA The state of Incorporation AA The state of Incorporation The s		
E.1 - Date of Incorporation E.2 - State of Incorporation E.3 - President's name(s) E.4 - Vice President's name(s) If individual or partnership, answer the following: F.1 - Date of Organization		20 YEARS
E.1 - Date of Incorporation E.2 - State of Incorporation E.3 - President's name(s) E.4 - Vice President's name(s) If individual or partnership, answer the following: F.1 - Date of Organization		
E.1 - Date of Incorporation		
E.2 - State of Incorporation	If a cor	poration, answer the following:
E.3 - President's name(s) E.4 - Vice President's name(s) If individual or partnership, answer the following: F.1 - Date of Organization	E.1 -	Date of Incorporation
E.4 - Vice President's name(s) The particular of December 1 and 1	E.2 -	State of Incorporation NGW JGRSEY
If individual or partnership, answer the following: F.1 - Date of Organization	E.3 -	President's name(s) DECPAIL PATEL
F.1 - Date of Organization	E.4 -	Vice President's name(s) DEGPAK PATEL
F.1 - Date of Organization	S	
F.1 - Date of Organization		
F.1 - Date of Organization		
	If indiv	idual or partnership, answer the following:
F.2 - Name and address of all partners (state whether general or limited partners)	F.1 -	Date of Organization
	F.2 -	Name and address of all partners (state whether general or limited pa

Has any other officer or partner of your organization ever been an officer or a partner of the individual, other organization and reason therefore. Has any officer or partner of your organization ever failed to complete a construction contract? NO If so, state the name of the individual, other organization and reason therefore. Has any officer or partner of your organization ever failed to complete a construction contract handled in his own name? NO If yes, state name of individual, nar owner and reason therefore. Are there any liens, of any character, filed against your company at this time? If yes, specify the nature and amount of lien.	-	EXTERION	- &	かっていってい	or a	c wo	PIC
Has any other officer or partner of your organization ever been an officer or a passome other organization that failed to complete a construction contract? NO If so, state the name of the individual, other organization and reason therefore. Has any officer or partner of your organization ever failed to complete a construction contract handled in his own name? If yes, state name of individual, nar owner and reason therefore. Are there any liens, of any character, filed against your company at this time?							· · · · · · · · · · · · · · · · · · ·
Has any officer or partner of your organization ever failed to complete a constructor contract handled in his own name? If yes, state name of individual, nar owner and reason therefore. Are there any liens, of any character, filed against your company at this time?			olete an	y work award	ed to you?	NO	If so, state
Has any officer or partner of your organization ever failed to complete a construct contract handled in his own name? NO If yes, state name of individual, nar owner and reason therefore. Are there any liens, of any character, filed against your company at this time?	some other o	organization that	failed t	o complete a	construction	n contract?	NO
contract handled in his own name? NO If yes, state name of individual, nar owner and reason therefore. Are there any liens, of any character, filed against your company at this time?		ic maine of the in					
	contract han	dled in his own r	your or	ganization ev	er failed to	complete e of indivi	a construc dual, nam
					your comp	any at this	s time?

	COPC OF WORK FROM SPECIFICATION
	DRAWINGS
The wor	k, if awarded to you will have the personal supervision of whom.
	- YASH PATEL
•	intend to subcontract any portion of the work? \(\frac{1}{2} \) If so, state which portion of the work?
	- PLUMBING WORK
	- CLOUPRICAL WORK
preparir	ou made contracts or received firm offers for all materials within price use in g your proposal? (It is not necessary to list names of dealers or eturers.)
Give tra	de references:
	- SEE ATTACHED REFERENCES -
Give ba	nk references:

- SCE ATTA	CHED -
ASSETS	
Cash on Hand	\$
Cash in Bank & Name of Said Bank	
Accounts Receivable from Completed Contract	
Real Estate Used for Business Purposes	\$
Material in Stock	\$
Equipment Book Value	\$
Furniture and Fixtures	\$
Other Assets	\$
TOTAL ASSE	TS\$
LIABILITIES	
Notes Payable to Bank	\$
Notes Payable for Equipment Obligations	\$
Notes Payable for Other Obligations	\$
Accounts Payable	\$
Other Liabilities	\$

The undersigned hereby authorizes and requests any person, firm or corporation to furnish any information requested by the Local Housing Authority in verification of the recitals comprising this Statement of Bidder's Qualifications.

Dated at Lyndhuss this JAHUARY, 2025
By: PAREN PATCL Title: PROJECT MANAGEM
State of NGE JCPSCY
County of
being duly sworn, deposes and says that he/she
is the PROJECT MANAGEROF PMY CONSTRUCTION CORP. (Name of Organization)
and that the answers to the foregoing questions and all statements therein contained are true and
correct.
Subscribed and sworn to before me this

Form rev. 8/11/04

JAGDISHKUMAR PATEL
NOTARY PUBLIC
State of New Jersey
ID # 50201164
My Commission Expires July 19, 2027

CONTRACTS COMPLETED IN THE LAST FIVE YEARS

List the more important contracts completed by you in the last five years, stating approximate gross cost for each, and the month and year completed.

DATE OF CONTRACT COMPLETION								
GROSS AMOUNT OF CONTRACT					*			
DATE OF CONTRACT START								
DESCRIPTION	ATTACHED -							
LOCATION	- 566							
OWNER								

Include Name and Telephone Number of the Owner's Representative and the Design Professional in charge of the Work for each Project.

STATUS OF CONTRACTS ON HAND

Give full information about all of your contracts, whether private or government contracts, whether prime or sub-contracts, whether in progress or awarded but not yet begun, or whether you are low bidder pending formal award of contract.

LOCATION	DESCRIPTION	ADJUSTED CONTRACT AMOUNT	AMOUNT COMPLETED/ BILLED	ADDIT'L EARNED SINCE LAST ESTIMATE	BALANCE TO BE COMPLETED	ESTIMATED DATE OF COMPLETION
		- Sec A	Sec ATTACHED -			
				×		
TOTALS	VLS					

Include Name and Telephone Number of the Owner's Representative and the Design Professional in charge of the Work for each Project.

STATEMENT OF COMPLIANCE

KITCHEN AND BATH REPLACEMENTS AND PLUMBING UPGRADES AT EASTSIDE GARDENS (12-6B)

This is to certify that all persons employed by the undersigned will be paid full weekly wages earned, less permissible deductions for income taxes, social security, etc., and that no rebates have been or will be made either directly or indirectly to the undersigned from the full weekly wages earned by any person in its employ, and further that all employees will be paid as defined in Regulations, Part 3 (29 C.F.R., Part 3) issued by the Secretary of Labor under the Copeland Act, as amended (43 Stat. 948, 63 Stat. 108, 72 Stat. 927; 40 U.S.C. 276c), and described on said payroll; that said payroll is correct and complete; that the wage rates contained in said payroll for laborers, and mechanics pursuant to the Contract under which such work was performed; and that the classification set forth for each laborer or mechanic conforms with the work he performed.

Signature PAREN PATEL

PROJECT MANAGER

AFFIRMATIVE ACTION AFFIDAVIT

KITCHEN AND BATH REPLACEMENTS AND PLUMBING UPGRADES AT EASTSIDE GARDENS (12-6B)

Pursuant to the regulations promulgated by the Affirmative Action the State of New Jersey in accordance with laws of Public Law 1975, Chapter 127 and all its latest amendments stated in the Circulars of the Secretary of the Treasury of the State of New Jersey, as are included with these specifications, contractors furnishing goods or services to the Authority must agree, where applicable, to the following:

During the performance of this contract, the contractor agrees as follows:

- 1. To comply with all the regulations of Affirmative Action Laws of the State of New Jersey, Public Law 1975, Chapter 127.
- 2. To comply with all requirements stated in [N.J.A.C. 17:27] a Memorandum entitled "Affirmative Action Requirements for Public Agencies in the Awarding of Contracts" (the "Memorandum").
- 3. To comply with all the requirements of a Notice and explanation of certain revisions to Exhibit B, Mandatory Affirmative Action Language: Construction Contracts (the "Notice").

The undersigned hereby states, have fully read and agrees to comply with the above, and is familiar with the regulations described therein and will furnish further information if requested by the Authority confirming the compliance with the above stated regulations. I am also aware that if the firm of PMY CONSTRUCTION CORP. does not comply with Public Laws 1975, Chapter 127 and the rules and regulations issued pursuant thereto that no monies will be paid by the Authority and that the firm of PMT CONSTRUCT FON COR! may be debarred from all public contracts for a period of up to five (5) years.

PROJECT MANAGER

Title (Sole Proprietor, General Partner or Corporate Officer)

Subscribed and sworn to before me

this 7th day of JANUARY, 20 25

My commission expires 03

JAGDISHKUMAR PATEL NOTARY PUBLIC ID # 50201164

My Corrimission Expires July 19, 2027

AAA-1

Form of Minority Business Enterprise ("MBE") Compliance Affidavit

KITCHEN AND BATH REPLACEMENTS AND PLUMBING UPGRADES AT EASTSIDE GARDENS (12-6B)

AFFIDAVIT (Prime Bidder)

State of NGW J(NSGY): SS
County of): SS
I am the majority shareholder of the company listed below, which is not certified by
the State of New Jersey as a MBE firm; and hereby certify that if awarded this Contract, we will
comply with Executive Order "123432", together with any amendment, entitled, "Minority
Business Development" and further agree that:
2. Ten (10) days prior to the execution of this Contract, pmy construction Cort
will submit names and addresses of subcontractors who will be required to prove their valid
classification of MBE and who will be utilized on the project, in which said contractor(s) will, at
a minimum, equal twenty (20%) percent of the total Contract amount. Approved N.J. Certificates
of MBE shall be submitted and dates, received or revised within twelve (12) months of the receipt
of Bids; and further agrees that:
3. Non-compliance with any of the above is justification for termination of the
Contract by the HOUSING AUTHORITY OF THE CITY OF BAYONNE.
Name of Bidder: PMY CONSTRUCTION COPP.
Printed Name and Title: PAREN PATEL, PROJECT MANAGER
Pavon Patal
Signature of: PARCY PATCL
Bidder, if the bidder is an individual; Partner, if the bidder is a Partnership;
Officer, if the bidder is a Corporation.
Subscribed and sworn to before me
this 7th day of JANUARY, 20 25.
Ace to the second secon
My commission expires
$oldsymbol{V}$

MBE-1

Form rev. 8/11/04

JAGDISHKUMAR PATEL
NOTARY PUBLIC
State of New Jersey
ID # 50201164
My Commission Expires July 19, 2027

Form of Site Inspection

KITCHEN AND BATH REPLACEMENTS AND PLUMBING UPGRADES AT EASTSIDE GARDENS (12-6B)

AFFIDAVIT (Prime Bidder)

State of
PARCY PATCL , being first duly sworn, deposes and says:
That he is Project was Acces of the [a partner or officer of the firm of, etc.]
party making the foregoing proposal or bid, and that the above captioned locations were inspected
by PMY CONSTRUCTION COPP., estimator, in an effort to arrive at the [name of firm]
enclosed bid proposal amount.
Signature of: PAREN PATEL Bidder, if the bidder is an individual; Partner, if the bidder is a Partnership; Officer, if the bidder is a Corporation.
Culturally and any design to he force ma
Subscribed and sworn to before me This

JAGDISHKUMAR PATEL
NOTARY PUBLIC
State of New Jersey
ID # 50201164
My Commission Expires July 19, 2027

Form of Voluntary Act and Deed Acknowledgement

KITCHEN AND BATH REPLACEMENTS AND PLUMBING UPGRADES AT EASTSIDE GARDENS (12-6B)

AFFIDAVIT (Prime Bidder)

State of
PARCN PATCL , being first duly sworn, deposes and says:
That he is of the party making the [a partner or officer of the firm of, etc.]
foregoing proposal or bid, and that the PMY CONSTRUCTION CORP. [partners or officers of the firm of, etc.]
of the party making the foregoing proposal or bid have voted to present their bid proposal to the
HOUSING AUTHORITY OF THE CITY OF BAYONNE as their own voluntary act and deed.
Signature of: Bidder, if the bidder is an Individual; Partner, if the bidder is a Partnership; Officer, if the bidder is a Corporation.
Subscribed and sworn to before me This

JAGDISHKUMAR PATEL
NOTARY PUBLIC
State of New Jersey
ID # 50201164
My Commission Expires July 19, 2027

INSTRUCTIONS FOR COMPLETING THE INITIAL PROJECT WORKFORCE REPORT – CONSTRUCTION (AA201)

DO NOT COMPLETE THIS FORM FOR GOODS AND/OR SERVICE CONTRACTS

- 1. Enter the Federal Identification Number assigned to the contractor by the Internal Revenue Service, or if a Federal Employer Identification Number has been applied for but not yet issued, or if your business is such that you have not or will not receive a Federal Identification Number, enter the social security number assigned to the single owner or one partner, in the case of a partnership.
- 2. Note: The Division of CC/EEO will assign a contractor ID number to your company. This number will be your permanently assigned contractor ID number that must be on all correspondence and reports submitted to this office.
- 3. Enter the prime contractor's name, address and zip code number.
- 4. Check box if Company is Minority Owned or Woman Owned
- 5. Enter the complete name and address of the Public Agency awarding the contract. Include the contract number, date of award and dollar amount of the contract.
- 6. Enter the name and address of the project, including the county in which the project is located.
- 7. Note: A project contract ID number will be assigned to your firm upon receipt of the completed Initial Project Workforce Report (AA201) for this contract. This number must be indicated on all correspondence and reports submitted to this office relating to this contract.
- 8. Check "Yes" or "No" to indicate whether a Project Labor Agreement (PLA) was established with the labor organization(s) for this project.
- 9. Under the Projected Total Number of Employees in each trade or craft and at each level of classification, enter the total composite workforce of the prime contractor and all subcontractors projected to work on the project. Under Projected Employees enter total minority and female employees of the prime contractor and all subcontractors projected to work on the project. Minority employees include Black, Hispanic, American Indian and Asian, (J=Journeyworker, AP=Apprentice). Include projected phase-in and completion dates.
- 10. Print or type the name of the company official or authorized Equal Employment Opportunity (EEO) official include signature and title, phone number and date the report is submitted.

This report must be submitted to the Public Agency that awards the contract and the Division of Contract Compliance and Equal Employment Opportunity in Public Contracts no later than three (3) days after the contractor signs the contract.

THE CONTRACTOR IS TO RETAIN THE FOURTH AND FINAL COPY MARKED "CONTRACTOR", SUBMIT THE THIRD COPY MARKED "PUBLIC AGENCY" TO THE PUBLIC AGENCY AWARDING THE CONTRACT AND FORWARD THE REMAINING TWO (2) COPIES TO:

NEW JERSEY DEPARTMENT OF THE TREASURY
DIVISION OF CONTRACT COMPLIANCE & EQUAL EMPLOYMENT OPPORTUNITY IN
PUBLIC CONTRACTS
P.O. BOX 209
TRENTON, NJ 08625-0209
(609) 292-9550

STATE OF NEW JERSEY

DIVISION OF CONTRACT COMPLIANCE EQUAL EMPLOYMENT OPPORTUNITY IN PUBLIC CONTRACTS Assignment

Official Use Only

Code

FORM AA-201

Revised 10/03

INITIAL PROJECT WORKFORCE REPORT CONSTRUCTION

READ INSTRUCTIONS ON THE BACK OF PLEASE TYPE OR PRINT IN BLACK OF			FORE	THE C	OMPLE	ETION A	ND DIS	TRIBUTIO	N OF THIS FOR	VI.
1. FID NUMBER	2. CONT	RACTOR	D NUMB	ER	5. NAM	E AND ADI	DRESS C	F PUBLIC A	GENCY AWARDING C	ONTRACT
20-1462602 3. NAME AND ADDRESS OF PRIME CONTR					LI.	2011	16	AUTUS	ATTY AF	BATONHE
3. NAME AND ADDRESS OF PRIME CONTR	ACTOR				710	20217	100	1 6	DUALINE.	117 11.002
PMY CONSTRUCT	201	1 60	RP.	к						NJ 04002
(Name)					CONTR	ACT NUMI	BER [DATE OF AW	ARD DOLLAR AI	MOUNT OF AWARD
PMY COXISTRUCT (Name) 124 PARIS AVCS (Street Address)	NUE					_				
(Street Address)								F PROJECT		7. PROJECT NUMBER
LYNDHURST, J	TV	070	71		KZ	TUDE	CA	rows	H REPWACEL	1-MT] -
	Code)				COUNT		The L.			COVERED BY A PROJEC
4. IS THIS COMPANY MINORITY OWNED [or wo	MAN O	NNED	[]		13 A40	NME		LABOR AGREEMEN	T (PLA)? TYES NC
9. TRADE OR CRAFT	PROJEC	TED TOT	AL EMPI	LOYEES	PROJEC	CTED MIN	ORITY E	MPLOYEES	PROJECTED	PROJECTED
	M	ALE	FEMA	LE]	MALE	FEMA	LE	PHASE - IN	COMPLETION
	J	AP	J	AP	J	AP	J	AP	DATE	DATE
1. ASBESTOS WORKER									-TBD-	- TBD-
2. BRICKLAYER OR MASON										
3. CARPENTER	3				3					
4. ELECTRICIAN	2				2					
5. GLAZIER	1				1					
6. HVAC MECHANIC										
7. IRONWORKER										
8. OPERATING ENGINEER										
9. PAINTER	2				1					
10. PLUMBER	4				4					
11. ROOFER										
12. SHEET METAL WORKER			la la							
13. SPRINKLER FITTER										
14. STEAMFITTER										
15. SURVEYOR										
16. TILER	1				1					
17. TRUCK DRIVER										
18. LABORER	3				3					
19. OTHER										
20. OTHER										
I hereby certify that the foregoing stateme	nts made	by me a	ire true	. I am a	aware th	at if any	of the f	oregoing st	atements are willfu	ılly
false, I am subject to punishment.						ver	Pot	1	ulani si partendi di Riferio de Residenti	
							(Signa			
PAREN		ATG	1		PAE (Title)	JE	et	MAN	Acres	BWM AND STREET,
10. (Please Print Your Name)	866	- 04	09		(1 itie)				01/07/2	025
(Area Code) (Telephone Number)	(Ext.)								(Date)	

BID BOND/GUARANTEE

In accordance with N.J.S.A. 40A:11-21, provide the following information when submitting the bid. Failure to do so shall render a bidder's bid proposal unresponsive, and shall constitute a fatal defect that cannot be cured by a governing body, and shall cause the bid to be rejected without opportunity to cure the defect. Moreover, letters of credit are not acceptable as bid guarantees.

	KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,	
	PMY Construction Corp. as Principal and Fidelity and Deposit Company of Maryland	
	as SURETY are held and firmly bound unto the Housing Authority of the City of Bayonne,	
	hereinafter called the "Local Authority", in the penal sum of 5 % of the bid. Five Percent of the Amount	Bid
(5% (of the Amount Bid) Dollars, lawful money of the United States, for the payment of which sum well	
	and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and	
	assigns, jointly and severally, firmly by these present.	

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has submitted the accompanying bid, dated <u>January 9, 2025</u>, for <u>KITCHEN and BATHROOM</u>
REPLACEMENTS and PLUMBING UPGRADES / EAST SIDE GARDENS (12-6B),45-49 EAST 18TH STREET BAYONNE, NEW JERSEY

NOW THEREFORE, if the Principal shall not withdraw said bid within the period of sixty (60) days after the said opening, and shall within the period specified therefore, give bond with good and sufficient surety or sureties, as may be required, for the faithful performance and proper fulfillment of such contract; or in the event of the withdrawal of said bid within the period specified or the failure to give such bond within the time specified, it the Principal shall pay the Local Authority the difference between the amount specified in said bid and the amount for which the Local Authority may procure the required work or supplies or both, if the latter amount be in excess of the former, then the above obligation shall be void and of no effect, otherwise to remain in full force and virtue.

IN WITNESS WHEREOF, the above bounded parties have executed this instrument under their several seals this <u>9th</u> day of <u>January</u>, 20<u>25</u>, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

In the presence of:	
	(C1)
	(Seal) (Individual Principal)
(Address)	(Business Address)
	(Seal) (Individual Principal)
(Address)	(Business Address)
ATTEST:	
	PMY Construction Corp. (Corporate Principal)
(Affix Corporate Seal)	Business Address)
Rampall	BY: PAREN PATEL PROJECT MANAGER
ATTEST PANER PATEL, PROJECT MAN	Fidelity and Deposit Company of Maryland (Corporate Surety)
	1299 Zurich Way, Schaumburg, IL 60196
(Affix Corporate Seal)	BY:Philip S. Tobey, Attorney-in-Fact
(Power of Attorney for person signing for the	ne surety company must be attached to bond.)

FORM OF CONSENT OF SURETY

In accordance with N.J.S.A. 40A:11-22, provide the following information when submitting the bid. Failure to do so shall render a bidder's bid proposal unresponsive, and shall constitute a fatal defect that cannot be cured by a governing body, and shall cause the bid to be rejected without opportunity to cure the defect.

The undersigned hereby certify that t	hey are the duly authorized agents of
Fidelity and Depos	it Company of Maryland
•	f New Jersey, and agree to furnish to a surety bond
for the financial performance of any and all performance. The maximum amount that we wil	provisions contained in the specifications and be surety for is Amount of bid
	Fidelity and Deposit Company of Maryland Philip S. Tobey, Attorney-in-Fact
ATTEST: Loreen Aponte, Witness As to Surety	
The terms of the Surety Company for	furnishing the bond are hereby accepted.
	PMY Construction Corp. Name of Bidder
	By: PAREN PATEL PROJECT MANAGER Title

IMPORTANT: THIS FORM MUST BE EXECUTED BY SURETY AND BIDDER. SUBMISSION OF A CERTIFIED CHECK TO FULFILL THE BID SECURITY REQUIREMENTS DOES NOT RELIEVE THE BIDDER FROM SUBMISSION OF THIS CONSENT OF SURETY BY A SURETY COMPANY LICENSED TO ISSUE SURETY BONDS IN THE STATE OF NEW JERSEY AND APPROVED IN U. S. TREASURY CIRCULAR NO. 570.

ZURICH AMERICAN INSURANCE COMPANY COLONIAL AMERICAN CASUALTY AND SURETY COMPANY FIDELITY AND DEPOSIT COMPANY OF MARYLAND POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That the ZURICH AMERICAN INSURANCE COMPANY, a corporation of the State of New York, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, a corporation of the State of Illinois, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND a corporation of the State of Illinois (herein collectively called the "Companies"), by Robert D. Murray, Vice President, in pursuance of authority granted by Article V, Section 8, of the By-Laws of said Companies, which are set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, do hereby nominate, constitute, and appoint Lionel D. JORGE, Jeffrey R. BAUMAN, Philip S. TOBEY of Florham Park, New Jersey, its true and lawful agent and Attorney-in-Fact, to make, execute, seal and deliver, for, and on its behalf as surety, and as its act and deed: any and all bonds and undertakings, and the execution of such bonds or undertakings in pursuance of these presents, shall be as binding upon said Companies, as fully and amply, to all intents and purposes, as if they had been duly executed and acknowledged by the regularly elected officers of the ZURICH AMERICAN INSURANCE COMPANY at its office in New York, New York., the regularly elected officers of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at its office in Owings Mills, Maryland., and the regularly elected officers of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at its office in Owings Mills, Maryland., in their own proper persons.

The said Vice President does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article V, Section 8, of the By-Laws of said Companies, and is now in force.

IN WITNESS WHEREOF, the said Vice-President has hereunto subscribed his/her names and affixed the Corporate Seals of the said ZURICH AMERICAN INSURANCE COMPANY, COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this 06th day of November, A.D. 2023.

ZURICH AMERICAN INSURANCE COMPANY
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND

By: Robert D. Murray Vice President

By: Dawn E. Brown
Secretary

State of Maryland County of Baltimore

On this 6th day of November, A.D. 2023, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, **Robert D.**Murray, Vice President and Dawn E. Brown, Secretary of the Companies, to me personally known to be the individuals and officers described in and who executed the preceding instrument, and acknowledged the execution of same, and being by me duly sworn, deposeth and saith, that he/she is the said officer of the Company aforesaid, and that the seals affixed to the preceding instrument are the Corporate Seals of said Companies, and that the said Corporate Seals and the signature as such officer were duly affixed and subscribed to the said instrument by the authority and direction of the said Corporations.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my Official Seal the day and year first above written.

Genevieve M. Maison

GENEVIEVE M. MAISON NOTARY PUBLIC BALTIMORE COUNTY, MD W Commission Expires JANUARY 27, 2025



EXTRACT FROM BY-LAWS OF THE COMPANIES

"Article V, Section 8, <u>Attorneys-in-Fact</u>. The Chief Executive Officer, the President, or any Executive Vice President or Vice President may, by written instrument under the attested corporate seal, appoint attorneys-in-fact with authority to execute bonds, policies, recognizances, stipulations, undertakings, or other like instruments on behalf of the Company, and may authorize any officer or any such attorney-in-fact to affix the corporate seal thereto; and may with or without cause modify of revoke any such appointment or authority at any time."

CERTIFICATE

I, the undersigned, Vice President of the ZURICH AMERICAN INSURANCE COMPANY, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify that the foregoing Power of Attorney is still in full force and effect on the date of this certificate; and I do further certify that Article V, Section 8, of the By-Laws of the Companies is still in force.

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of the ZURICH AMERICAN INSURANCE COMPANY at a meeting duly called and held on the 15th day of December 1998.

RESOLVED: "That the signature of the President or a Vice President and the attesting signature of a Secretary or an Assistant Secretary and the Seal of the Company may be affixed by facsimile on any Power of Attorney...Any such Power or any certificate thereof bearing such facsimile signature and seal shall be valid and binding on the Company."

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at a meeting duly called and held on the 5th day of May, 1994, and the following resolution of the Board of Directors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a meeting duly called and held on the 10th day of May, 1990.

RESOLVED: "That the facsimile or mechanically reproduced seal of the company and facsimile or mechanically reproduced signature of any Vice-President, Secretary, or Assistant Secretary of the Company, whether made heretofore or hereafter, wherever appearing upon a certified copy of any power of attorney issued by the Company, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seals of the said Companies, this 9th day of January _____, 2025_.



TO REPORT A CLAIM WITH REGARD TO A SURETY BOND, PLEASE SUBMIT A COMPLETE DESCRIPTION OF THE CLAIM INCLUDING THE PRINCIPAL ON THE BOND, THE BOND NUMBER, AND YOUR CONTACT INFORMATION TO:

Zurich Surety Claims 1299 Zurich Way Schaumburg, IL 60196-1056 reportsfelaims@zurichna.com 800-626-4577

THE FIDELITY AND DEPOSIT COMPANY

OF MARYLAND 1299 Zurich Way Schaumburg, IL 60196

Statement of Financial Condition As Of December 31, 2023

ASSETS

ASSETS		
Bonds	\$	185,599,944
BondsStocks	*******	17,844,130
Cash and Short-Term Investments	******	16,050,471
Reinsurance Recoverable	••••	77,886,252
Federal Income Tax Recoverable	*************	0
Other Accounts Receivable		3,369,205
TOTAL ADMITTED ASSETS	\$ ⁻	300,750,002
LIABILITIES, SURPLUS AND OTHER FUNDS Reserve for Taxes and Expenses Ceded Reinsurance Premiums Payable Remittances and Items Unallocated Payable to parents, subs and affiliates Securities Lending Collateral Liability TOTAL LIABILITIES Capital Stock, Paid Up \$ Surplus 2	5,000,000 20,634,640	480,301 43,278,637 868 36,355,555 0 80,115,362
Surplus as regards Policyholders.		220,634,640
Total		300,750,002

Securities carried at \$78,634,211 in the above statement are deposited with various states as required by law.

Securities carried on the basis prescribed by the National Association of Insurance Commissioners. On the basis of market quotations for all bonds and stocks owned, the Company's total admitted assets at December 31, 2023 would be \$289,024,276 and surplus as regards policyholders \$208,908,914.

I, LAURA J. LAZARCZYK, Corporate Secretary of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify that the foregoing statement is a correct exhibit of the assets and liabilities of the said Company on the 31st day of December, 2023.

Lura 3. layareyk

Corporate Secretary

State of Illinois
City of Schaumburg SS

Subscribed and sworn to, before me, a Notary Public of the State of Illinois, in the City of Schaumburg, this 15th day of March, 2024.

Notary Public

RYAN HORGAN
Official Seal
Notary Public - State of Illinois
My Commission Expires Dec 10, 2024

NAME DF OWNER ,COMPLETE ADDRESSAND TELEPHONE NO.		-		THE CONSTRUCTION CONT WORK LAFFRED THE THE WOLLD	עסמו בתר בתובועכב וזכו בוי	EINCES			}	
	Project Name	PLA / Prevailing Wage Project	Project Address	Work Discription	LIST NAME AND TELEPHONE NO. OF ARCHITECT/ENGINEER OR PERSON IN CHARGE FOR OWNER	CONTRACT PRICE	Prime / Sub	Start Date	Finish date	Architect /Design engineer, Name,Address,Telephone Number
NVC DEPT, OFPARKS & RECREATION X367 Olmsted Center Flushing Meadows Corona Park Flushing, NY 11368 TEL: 718-750-6789	X367-120M Davidson Park Construction	PREVAILING WAGE	1801 Davidson Avenue, Bronx.NY 10453 (Between West 176th Street and West 177th Street)	Exterior GC Work, Demolition, Excavation, Cast in Place Concrete, Asphalt, Landscaping, Storm Drainage System, Plumbing, Spray Fixture, Concrete Sidewalk, Site Funishings, Steel Pence, Safety Surface, Steel Play Equipment, Electrical Work	Alex Shisler, Project Officer, Tel :646-628-3356, Email: .alexander.shisler@parks.nyc.go	\$ 3,007,890.13	Prime	11/7/2022	11/15/2023	Architect : Marina Fedorova Bronx Capital Dasign Tel: 347-452-4038 Email: marina.fedorova@parks.nyc.gov
RECREATION X369 Olmsted Center Olything Meadows Corona Park Flushing, NY 11368 TEL: 718-760-6789	X389-120M NYCHA Watson Houses, Open Space Construction	PREVALING WAGE	Colgate Avenue Between Watson Avenue and Westchester Avenue	Exterior GC Work, Demolition, Excavation, Cast In Place Concrete, Asphalt, Landscaping, Storm Drainage System, Plumbing, Spray Fixture, Concrete Sidewalk, Site Furnishings, Steel Fence, Safety Surface, Steel Play Equipment, Electrical Work	Anthony Poppiti , Project officer, Tel :732-740-9380, Email : Anthony.?oppiti@parks.nyc.gov	\$ 1,885,546.31	Prime	3/22/2023	10/4/2023	Xu Peng Landscape Arthitect Landscape Arthitect Captist Design Tel: 646-239-3295 Emall: Peng.Xu@parks.nyc.gov
NYCSCA-NEW YORK SCHOOL CONSTRUCTION AUTHORITY 30-30 THOSON AVE, LONG Wagner I LSLAND CITY,NY 11101, TEL: 718-472-8225	HS 460 R., Susan Wagner HS., Reso A Reld Upgrade	ม	1200 Manor Road,Staten Island,NY 10314	Exterior GC Work, Cast in Place Concrete, Site Preparation, Site Improvements, Concrete Reinforcement, Paving and Surfacing, Concrete Formwork, Exeravation, Underground Utilities, Earthwork, Drilling Pile Work, Drainage, Safety Surfacing, Synthetic Turf, Chain Link Fence, Resilint Flooring, Carpentry, Plumbing, Electrical Work	Luis Auino , Project officer, Tel : 347-906-0191, emailslaquiro@nycsta.org	\$ 3,744,855.00	Prime	7/10/2023	7/8/2024	AKRF Inc. Address : 440 Park Avenue South,New York,NY 10016 Contact : Jav Jang 212-300-5207 , Emairijang@akrf.com
NYCSCA-NEW YORK SCHOOL CONSTRUCTION AUTHORITY 30-30 THOSON AVE. LONG 1SLAND CITY,NY 11101, Ga TEL: 718-472-8226	PS 312 Brooklyn, Reso A Learning Garden	PLA	1416 East 71st Street, Brooklyn NY 11234	Exterior GC Work, Excavation, Underground Utilies, Earthwork, Storm Detention System, Hydrodynamic Seperator, Helical Piles, Gas vapor barrier, Resin Stone, Irrigation Work, Modular block retaining wall, Site Furnishing. Cast	Vincent Tang, Project officer, Tal :347-870-1532 email:VTANG@nyrsca.org	\$ 11,844,829.00	Prime	6/6/2022	9/10/2024	Grain Collective Landscape architecture 339 boughass Street, Suite 1 Broaklyn, NY 11217 Contact : Runit Chhaya E12-200-5345, Email: unit@graincollective.com
NEW YORK CITY DEPT. OF Marine SANITATION, 44 BEAVER Stetion L. STREET, ROOM:520,NEW Tippii YORK,NY 10004 Rehab	Hamilton Avenue Marine Transfer Station Loading and Tipping Floor Rehabilitation,	P.P.	500 Hamilton Avenue, Brooklym, NY, 11232	Interior and Exteriror GC Work, Demoliston, Cast in Place Concrete, Site Preparation, Site Improvements, Concrete Reinforcement, Paving and Surfacing, Concrete Formwork, Grout, Metal Fabrications, Reinforcing Steel	DSNY, Jason Seltzer, Project Manager, Cell: 646-983-3542, Office: 212- 437-4520	\$ 9,203,815.00	Prime	4/29/2024	7/1/2024	HDR Inc. 1073 Raymond Blvd., Suite 1400, Newark, NJ 07102 Contact : Sayed Tanzid Cell : 917-962-6756
M.5 DPMC 33 Demo West State St, 9th Fl, Trenton, NJ 08608 nd C	Demolition of Dwellings,Cumberla nd County	Prevailing Wage	Downe Township (Cumberland County) , New Jersey	Exterior GC Work, Demolition, Excavation,Landscaping	Andrew Boden , Project officer, Tel : 609-305-0315, email:Andrew.Boden@treas.nj. gov	\$552,900	Prime	12/2/2023	3/14/2024	Dewberry-Architect Address; 600 Parsippany Road-Suite 301 Parsippany, NI 07054-3715 Contact-Mitch Kreisher, PE 1':973,739.9400, 973.576.9629 Email:mkreisher@dewberry.com

NVS 800 Landex Plaza Sulte 300, Parsippany-Troy Hills, NJ 07054 Gontact:Bryan Vander/Gheynst T:973- 946-5706 C:908-246- Email:Bryan Vandergheynst@nv5.co m	Hyunkil Son, RA, LEED AP, CPHD A&E, In-House Design Studio New York City School Construction Authority 32-30 Thomson Avenue Long island City, NY 11101 1718 472-8247 (718.752.8247)		Semmens Associates, P.C. Address: 40 Deer Park Soad,Katonah, New York 10536 Contact: George R. Semmens T: 914,752,2340 x 104, C: 914-522-1782, Email:george@semmenspc.com			edgewater design ilc Address : 101 S'Harrison St, East Orange, NJ 07018 Contact : Jan Salbiel Rafel 973-921-9211,C: 973-222-9488, Email;isaltiel@edgewaterdesign.com
9/1/2023	3/15/2023	3/9/2023	3/2/2022	1/31/2022	8/17/2021	1/22/2019 12/16/2021
2/23/2023	8/15/2021	6/6/2022	8/12/2019	5/1/2020	3/24/2021	7/22/2019
Prime	Prime	Prime	Prime	Prime	Sub	Prime
\$1,866,285	1,892,421.00	1,785,159.00	2,466,754.00	3,500,000.00	720,000.00	1,694,728.00
	٧,	ι Λ	in.	- v	<>	- v^
Sean Mehan, Project officer, Tei:609-931-1694 email:Sean.Meehan@treas.nj.g Ov	Juardo Claudia, Project officer, Tel :917-584-0911 emait:CLURADO. DONNEYS@nytsca.or	Camillo Daza, Project officer, Tel :973-432-8749, Emall : cdaza@entec.nyc	Paul Pazhampillii, Project officer, Tel :917-939-0832, Email : PPAZHAMPILLIL®nycsca.org	Aniras Chanchapara, Ass. Project mansger, 1917-400-0654, Email-Amiras Chanchpara@jacobs.	Adam Hicks Cooper Development, 631-213- 1484	Mona Beshara, Project officer, Tel :917-939-0832, Email :mbeshara@nyssca.org
Exterior GC Work, Demolition, Excavation,Cast in Place Concrete, Asphait,Landscaping,Street Markings, Bulding Repair,Electrical Work	Interior & Exterior GC Work, Demolition. Excavation,Cast in Place Concrete, Painting,Railings, Doors and Frames, VCT,Ceramic Tiles,Carpentry,Chainlink Fence & Gates,HVAC,Plumbing, Electrical Work	Exterior GC Work, Demolition, Excavation, Cast in Place Concrete, Asphalt, Landscaping, Storm Drainage System, Granite Pavers, Street Markings, Plumbing	Exterior GC Work, Demolition, Excevation, Cast in Place Concrete, Painting, Playeround Equipment, Asphalt, Ashali, Ferce R. Gates, Landsceping, Playground Kates, Landsceping, Playground System, Plumbing	COVID-19 VACCINE SITE DEVELOPMENTS ,INTERIOR AND EXTERIOR WORK,SITE DEVELOPMENTS	Interior GC Work,Cass in Place Concrete,Demolition, Structural steel	Exterior GC Work, Demolition, Excavation, Cast in Place Concrete, Painting, Playground Equipment, Asphalt, Chainlink Fence & Gates, Landscaping, Playground Markings, Plumbing, Flectrical Work
NJDOT Ewing Headquarters, NJDOT Hamilton & Cherry Hill Maintenance Yards – Ewing & Hamilton, Mercer County & Cherry Hill, Camden	1664 Benson Ave,Brooklyn,NY 11214	Between Beach 94th Street and Beach 92nd Street Along Shore Front Parkway,	1075 Pugsley Ave, Bronx, NY 10472	NEW YORK CITY VARIOUS SITE LOCATIONS	1 Aviation Road, Grocklyn, NY 11234	4211 Arthur Kill Road, Staten Island, NY 10309
Prevailing Wage	P.P.	PREVAILING WAGE	PLA	PREVAILING WAGE / PLA	PLA	4
CNG Station Demolition, Asphalt Paving & Building Repairs	PS 748 Brooklyn, Playgroun d Redevelopment, Path of Travel	Q163-518M Construction of A Labyrinth and Seating Area	PS 119X, TCU Removal / Playground Redevelopment	NYC DDC COVID-19 ,VARIOUS VACCINE SITE DEVELOPMENT	Renovate Marine Corps Reserve Center, Phase 5, RTC Drill Hall- AreaC, Renovate Marine Corp Reserve Center	PS 25B, TCU Removal / Playground Redevelopment
NJ DPMC 33 West State St, 8th Ft, Trenton, NJ 08508 Tel:609-292-2145	NYCSCA-NEW YORK SCHOOL CONSTRUCTION AUTHORITY 30-30 THOSON AVE . LONG LSLAND CITY,NY 11101, TEL: 718-472-8225	NYC DEPT. OFPARKS & RECREATION OIMSTEA CENTER Flushing Meadows Corone Park Flushing, NY 11368	NYCSCA-NEW YORK SCHOOL CONSTRUCTION AUTHORITY 30-30 THOSON AVE. LONG LSLAND CITY, WY 11101, TEL: 718-472-8225	NYCDDC-OEPT, OF DESIGN AND CONSTRUCTION 30-30 THOSON AVE , LONG LSLAND CITY,NY 11101 , TEL: 718-391-1000	U.S. Army Corps of Engineers - Subcontracting Work - Concrete	NYCSCA-NEW YORK SCHOOL CONSTRUCTION AUTHORITY 30-30 THOSON AVE, LONG LSLAND CITY,NY 11101, TEL: 718-472-8225

Grain Collective Landscape architecture 1339 Douglass Street, Suite 1 Brooklyn, NY 11217 212-920-5345, Email:runit@graincollective.com	Velocity Architecture & Engineering Group - BRAVO, 12 W. 39th Street, 7-17 Floor, New York, NY 10013 Contact, Peter Eid Office: 212,433,2829 x112, Cell: 645,456,1907, Email; peter-fel@bravoinc.com	Ysrael A. Seinuk, P.C. Address: 228 East 45th Street, 2nd Floor, New York, NY 10017 Contact: Roman Detyna, P.E. Tal: 212-087-2233, Email:rdetyna@yaseinuk.com	Grain Collective Landscape architecture 3339 Oouglass Street, Suite 1 Brooklyn, NY 112.7 Contact: Runt Chhaya 712-920-5345, Emailarunt@graincollective.com	idor inc. 1073 Raymond Bivd., Suite 1400, Newark, NJ 07102 Contact: George Nickels Cell: 362-236-1742	ATANE Design and Construction Address: 40 Wall Street, 11th Floor New York, MY 10005 Contact: Jacinto Pichardo Cell:: (561523- 8757,Emailijpichardo@alaneconsultin g.com
11/8/2021	11/27/2021	8/20/2020	7/15/2020	16/26/2019	7/16/2019
7/10/2019	5/27/2021	6/25/2018	6/25/2019	8/2/2019	7/11/2018
Prime	Prime	Prime	Prime	Prime	Prime
3,295,497.00	1,515,555.00	5,056,844.00	470,989.00	4,542,946.67	\$ 1,411,895.00
fficer, \$, , , , , , , , , , , , , , , , , , ,	stin , e: 718- \$	iar , ha.nyc.	rr , Cell: \$	
Mazhar Siddiqi, Project officer, Tel : 917-562-1041, Email:MSIDDIQI@nycsca.org	NYCSCA , Ivan Garcia , Project Officer , cell; 917-440-5574 , Email:IGARCIA@nycsca.org	NYCSCA. Frantz Augustin , Project Officer , cell; 917 417-3105 , Office: 718- 752-5815, Email:faugustin@nycsca.org	NYCHA, Dylan Demar , Project Manager, Tell : 212-306-8507 , Email:Dylan.Demar@nycha.nyc. gov	DSNY, Jason Seltzer, Project Officer, 646-983-3542, Office: 212-437- 4520	MOHAMMED AKBAR, NYCSCA Project Officer, Cell 917 416-2608, Email:makbar@nycsca.org
Exterior GC Work, Demolition, Excavation, Cast in Place Concrete, Carpentry, Painting, Playground Equipment, Safery Surfacing, Synthetic Turf, Drystone Retaining Wall, Asphalt, Chainlink Fence & Gates, Precast Cocrete, Landscaping, Playground Markings	Interior and Exterior GC Work, Demolition, Excavation, Cast In Place Concrete, Carpentry, Metal Doors and Frames, Tiles, Waterproofing, Resilient Flooring, Firestopping, Interiro Finishes, Painting, Plumbing, HVAC, Electrical Work	Interior and Exterior GC Work, Demolition, Masonry, Carpentry, Metal Doors and Frames, Metal Fabrications, Grout, Sidewalk Shed, Itle, Waterproofing, Resilient Flooring, Fence and gates, Firestopping, Seaffedding, Interior Finishes, Peintting, Windows, Plumbing, HVAC, Electrical Work	Cocrete, Asphait, Playground Equipment, Pavement Markings, Concrete Work (Recycled Lumber)	Interior and Exterior GC Work,Demolition,Cast In Place Concrete,Site Preparation, Site Improvements, Concrete Reinforcement, Paving and Suffacing, Concrete Formwork, Grout, Metal Fabrications, Reinforcing Steel, Structural Steel	Interior and Exterior GC Work, Demolition, Gast in Place Concrete, Site Preparation, Site Improvements, Concrete Reinforcement, Paving and Surfacing, Concrete Formwork, Earth Work, Waterproofing, Asphalt, Excavation, Shoring, Chemical Injection Grouting, Painting, Fences and Gates, Landstaping
4550 Carpenter Ave, Bronx, NY 10470	171-11 35th Avenue, Flushing, NV 11358	222W,134TH Street,New York,NY 10030	20 Catherine SipNew York, NY 10038	120-01,31st Avenue,Flushing,NY 11354	205-01,33rd Avenue,Queens,NY 11381
PLA	PLA	PLA	Prevailing Wage Project	PLA	PLA
PS 16X, TCU Removal / Playground Redvelopment	PS 32 Queens – Early Package TCL Removal, Egress Modification, Temporary Egress Filing	PS 92 Manhattan, Wall Replacement	Sandy Recovery at Smith House (Playground)	North Shore Marine Transfer Station Loading and Tipping Floor Rehabilitation.	PS 159 QUEENS, - Flood Elimination
NYCSCA-NEW YORK SCHOOL CONSTRUCTION AUTHORITY 30-30 THOSON AVE. LONG LSLAND CITY,NY 11101, TEL: 718-472-8226	NYCSCA-NEW YORK SCHOOL CONSTRUCTION AUTHORITY I 30-30 THOSON AVE, LONG LSLAND CITY,NY 11101. TEL: 718-472-8227	NYCSCA-NEW YORK SCHOOL CONSTRUCTION AUTHORITY 30-30 THOSON AVE , LONG LSLAND CITY,NY 11101 , TEL : 718-472-8229	NYCHA -NEW YORK HOUSING AUTHORITY 90 CHURCH STREET, NEW YORK ,NY 10007 TEL : 212-306-3000	NEW YORK CITY DEPT. OF SANITATION, 44 BEAVER STREET, ROOM:520, NEW YORK, NY 10004	NYCSCA-NEW YORK SCHOOL CONSTRUCTION AUTHORITY 30-30 THOSON AVE. LONG LSLAND CITY,NY 11101, TEL: 718-472-8229

WORK ON HAND

	NAME OF CONTRACTION PMY CONSTRUCT	ONSTRUCTION CORP.	9			DAYIII	DATE AS OF: 12/02/2024	024		
NO.	DISCRIPTION OF JOB	STARTING DATE	COMPLETION	CONTRACT	PERCENTA CIE COMPLET ED	PERCENTA GE REMAJNIN G	TOTAL BILL TO DATE	TOTAL COST	-	TOTAL REVISED ESTMATED COST TO COMPLETE
	IS265K	6/25/2021	12/31/2024	\$ 10,866,797	85%	15%	\$ 7,950,000	\$ 8,000,000	\$	910,774
9	Q163 - 120M Shore Front Parkway Amenities Construction	6/20/2023	10/31/2024	\$ 2,800,000	%06	%01	\$ 2,370,354	\$ 2,195,696	\$	44,304
-	DASNY - NYS Veterans Home at Montrose, Phase 2 Generator Replacement	7/8/2022	12/31/2024	\$ 401,000	75%	25%	\$ 231,450	\$ 277,893	₩.	58,947
9	NJ DPMC 1:0399- 13LMS and Clock Tower, Trenton, NJ	1/22/2024	11/15/2024	\$ 500,000	80%	20%	\$ 379,000	\$ 350,000	\$.	40,000
=	PS-290M - ROOFTOP PLAYGROUND	8/2/2024	9/30/2026	\$ 8,582,499	5%	%56	- 5-4	\$ 210,000	\$ 00	6,694,349
12	William McCary Park, Manhattan	10/1/2024	9/30/2025	\$ 3,237,477	5%	%56	• •	\$ 90,950	\$ 02	2,751,855
53	16th Street Playground Renovation, Jersey City, NJ	8/15/2024	2/11/2025	\$ 2,425,855	20%	%08	\$ 340,000	\$ \$00,000	\$ 00	1,561,977
4	PS-46 Queens	9/1/2024	4/24/2026	\$ 6,795,900	5%	95%	. ₩	\$ 173,295	35 **	5,603,220
15	PS 455 R	CIELT.	CIBIL	\$ 24,349,500	2%	%86	6-;	\$ 413,942	\$	18,578,668
91	NJ DPMC - Cabin Repairs and Septic Holding Tank Replacements - Stokes State Forest, Sandystorm Township, Sussex County, NJ	CIEIL	TBID	\$ 1,261,999	5%	95%	6 - 9	\$ 45,000	\$ 00	1,027,699
91	Lemon Creck Park, Staten Island	CIELL.	CIELL	\$ 1,720,188	2%	%86	s-5-5	\$ 34,403	- 2	1,427,757

Certificate Number

State of New Jersey

Department of Labor and Workforce Development Division of Wage and Hour Compliance

Public Works Contractor Registration Act

Pursuant to N.J.S.A. 34:11-56.48, et seq. of the Public Works Contractor Registration Act, this certificate of registration is issued for purposes of bidding on any contract for public work or for engaging in the performance of any public work to:

PMYCONSTRUCTONCORP

Responsible Representative(s):

Deepak Patel, President

MCC Mathrage To Robert Asaro-Angelo, Commissioner Department of Labor and Workforce Development

This certificate may not be transferred or assigned and may be revoked for cause by the Commissioner of Labor and Workforce Development.



STATE OF NEW JERSEY BUSINESS REGISTRATION CERTIFICATE

Taxpayer Name:

PMY CONSTRUCTION CORP.

Trade Name:

Address:

115 HAGUE STREET

JERSEY CITY. NJ 07307

Certificate Number:

1093126

Effective Date:

October 01, 2004

Date of Issuance:

April 06, 2017

For Office Use Only:

20170406161534992

PMY Construction Corp. - List of Equipments / Machines

MAKE	MODEL	YEAR	QUANTITY	YEAR QUANTITY CONDITION Rent/Own	Rent/Own	Present Location
Komatsu	PC 78 excavtor with attachments	2022	1	Good	Own	124 Park Ave, Lyndhurst, NJ 07071
Bobcat	T595 skid steer with attachments	2018	1	Good	Own	124 Park Ave, Lyndhurst, NJ 07071
Nissan	1F 5k Forklift	2007	1	Good	Own	124 Park Ave, Lyndhurst, NJ 07071
Novae	Sure-trac 14' dump trailer	2020	1	Good	Own	124 Park Ave, Lyndhurst, NJ 07071
Snake	Snake river 8' dump trailer	2014	1	p009	Own	124 Park Ave, Lyndhurst, NJ 07071
Diamond C	HDT210 22' Flatbead trailer	2022	1	Good	uwO	124 Park Ave, Lyndhurst, NJ 07071
Diamond C	FMAX210 35' GOOSENECK TRAILER	2016	1	poo9	Own	124 Park Ave, Lyndhurst, NJ 07071
ALLMAND	NLV-ML3EC LIGHT TOWER	2019	1	Good	Own	124 Park Ave, Lyndhurst, NJ 07071
Wacker Neuson	LTV4K LIGHT TOWER	2020	1	poog (Own	124 Park Ave, Lyndhurst, NJ 07071
Skyjack	19'Scissor lift	2013	1	Good	Own	124 Park Ave, Lyndhurst, NJ 07071
Toyota	8FDU30 Diesel 6k forklift	2018	1	poog	Own	124 Park Ave, Lyndhurst, NJ 07071

Financial Statements And Supplementary Schedules

July 31, 2024

July 31, 2024

Table of Contents

	<u>Page</u>
Independent Accountants' Review Report	1-2
Financial Statements	
Balance Sheet at July 31,2024	3
Statement of Income and Retained Earnings for the Seven Months Ended July 31,2024	4
Statement of Cash Flows for the Seven Months Ended July 31,2024	5
Notes to Financial Statements	6-13
Supplementary Schedules	
Schedule I – Earnings from Contracts for the Seven Months Ended July 31,2024	14
Schedule 2 – Contracts in Progress for the Seven Months Ended July 31, 2024	15
Schedule 3 – Contracts Completed for the Seven Months Ended July 31,2024	16
Schedule 4 — General and Administrative Expenses for the Seven Months Ended July 31,2024	17
Schedule 5 – Contractor Costs for the Seven Months Ended July 31, 2024	18
Schedule 6 – Contracts Receivable Aging at July 31, 2024	19



INDEPENDENT ACCOUNTANTS' REVIEW REPORT

To the Board of Directors PMY Construction Corp. Lyndhurst, New Jersey

We have reviewed the accompanying financial statements of PMY Construction Corp., which comprise the balance sheet as of July 31, 2024, and the related statements of income and retained earnings and cash flows for the seven months then ended, and the related notes to the financial statements. A review includes primarily applying analytical procedures to management's financial data and making inquiries of company management. A review is substantially less in scope than an audit, the objective of which is the expression of an opinion regarding the financial statements as a whole. Accordingly, we do not express such an opinion.

Management's Responsibility for the Financial Statements

Management is responsible for the preparation and fair presentation of these financial statements in accordance with accounting principles generally accepted in the United States of America; this includes the design, implementation, and maintenance of internal control relevant to the preparation and fair presentation of financial statements that are free from material misstatement whether due to fraud or error.

Accountants' Responsibility

Our responsibility is to conduct the review engagement in accordance with Statements on Standards for Accounting and Review Services promulgated by the Accounting and Review Services Committee of the AICPA. Those standards require us to perform procedures to obtain limited assurance as a basis for reporting whether we are aware of any material modifications that should be made to the financial statements for them to be in accordance with accounting principles generally accepted in the United States of America. We believe that the results of our procedures provide a reasonable basis for our conclusion.

We are required to be independent of the Company and to meet our other ethical responsibilities, in accordance with the relevant ethical requirements related to our review.



Accountants' Conclusion

Based on our review, we are not aware of any material modifications that should be made to the accompanying financial statements in order for them to be in accordance with accounting principles generally accepted in the United States of America.

Supplementary Information

Hyde and Associates, LLC

The supplementary information included in Schedules 1 through 6 presented for purposes of additional analysis and is not a required part of the basic financial statements. The information is the representation of management. We have reviewed the information and, based on our review, we are not aware of any material modifications that should be made to the information in order for it to be in accordance with accounting principles generally accepted in the United States of America. We have not audited the information and, accordingly, do not express an opinion on such information.

Hyde & Associates

Chester, NJ 07930

September 9,2024

Balance Sheet

July 31, 2024

ASSETS

Current Assets Cash Contracts receivable Costs and estimated earnings in excess of billings on uncompleted contracts Prepaid taxes Total current assets Operating lease, right of use asset Property and equipment - net Total assets	\$ 1,309,714 16,131,045 3,927,944 66,972 21,435,675 49,090 797,489 \$ 22,282,254
LIABILITIES AND STOCKHOLDER'S EQUITY	
Current liabilities Accounts payable Billings in excess of costs and estimated earnings on uncompleted contracts Current maturities of long term debt Current portion of lease liability Deferred income taxes payable Total current liabilities	\$ 5,875,284 92,536 49,090 929,046 6,945,956
Long term liabilities Long term debt,net of current portion	132,478
Total long term liabilities	132,478
Total liabilities	7,078,434
Stockholder's equity Common stock - no par value Additional paid in capital Retained earnings Total stockholder's equity	40,000 150,000 15,013,820 15,203,820
Total liabilities and stockholder's equity	\$ 22,282,254

Statement of Income and Retained Earnings

For the Seven Months Ended July 31, 2024

Contract revenues earned	\$ 27,846,145
Transferred costs incurred	23,209,375
General contracting gross profit	4,636,770
General and administrative expenses	448,219
Other income and expense	
Interest	(3,043)
Income-other	22,121
	19,078
Income before provision for income taxes	4,207,629
Provision for income taxes	(31,199)
Net income	4,176,430
Retained earnings - beginning of period	10,837,390
Retained earnings - end of period	\$ 15,013,820

Statement of Cash Flows

For the Seven Months Ended July 31, 2024

Cash Flows from operating activities

Adjustments to reconciles net income to net cash used in Operating activities Depreciation 98,171 Changes in operating assets and liabilities (5,557,226) Costs and estimated earnings in excess of billings uncompleted contracts 825,495 (66,972) Taxes payable (66,972) Taxes payable (30,861) Accounts payable (220,035) Billings in excess of costs and estimated earnings uncompleted contracts (711,999) Cash flows from investing activities (711,999) Cash lows from investing activities (117,354) Net cash used in investing activities (117,354) Cash flows from financing activities (117,354) Net cash used in financing activities (45,183) Net cash used in financing activities (45,183) Cash - beginning of period (2,184,250) Cash - end of period (2,184,250) Cash - end of period (3,309,714) Cash was paid for Cash was paid for Sandard	Net income	\$	4,176,430
Depreciation 62,999 Deferred taxes 98,171 Changes in operating assets and liabilities (5,557,226) Costs and estimated earnings in excess of billings uncompleted contracts 825,495 Prepaid taxes (66,972) Taxes payable (30,861) Accounts payable (220,035) Billings in excess of costs and estimated earnings uncompleted contracts - Net cash used in operating activities (711,999) Cash flows from investing activities (117,354) Purchase of equipment (117,354) Cash flows from financing activities (45,183) Net cash used in investing activities (45,183) Net cash used in financing activities (45,183) Net change in cash (874,536) Cash - beginning of period 2,184,250 Cash - end of period \$ 1,309,714 Supplemental disclosure of cash flow information Cash was paid for \$ 32,502			
Deferred taxes 98,171 Changes in operating assets and liabilities (5,557,226) Costs and estimated earnings in excess of billings uncompleted contracts 825,495 Prepaid taxes (66,972) Taxes payable (30,861) Accounts payable (220,035) Billings in excess of costs and estimated earnings uncompleted contracts - Net cash used in operating activities - Purchase of equipment (117,354) Net cash used in investing activities (117,354) Long term debt repayments (45,183) Net cash used in financing activities (45,183) Net change in cash (874,536) Cash - beginning of period 2,184,250 Cash - end of period \$ 1,309,714 Supplemental disclosure of cash flow information Cash was paid for \$ 32,502	Operating activities		
Changes in operating assets and liabilities (5,557,226) Contracts receivable 325,495 Costs and estimated earnings in excess of billings uncompleted contracts 825,495 Prepaid taxes (66,972) Taxes payable (30,861) Accounts payable (220,035) Billings in excess of costs and estimated earnings uncompleted contracts - Net cash used in operating activities (711,999) Cash flows from investing activities (117,354) Purchase of equipment (117,354) Net cash used in investing activities (45,183) Long term debt repayments (45,183) Net cash used in financing activities (874,536) Cash - beginning of period 2,184,250 Cash - beginning of period \$ 1,309,714 Supplemental disclosure of cash flow information Cash was paid for \$ 32,502			62,999
Contracts receivable (5,557,226) Costs and estimated earnings in excess of billings uncompleted contracts 825,495 Prepaid taxes (66,972) Taxes payable (30,861) Accounts payables (220,035) Billings in excess of costs and estimated earnings uncompleted contracts - Net cash used in operating activities (711,999) Cash flows from investing activities (117,354) Net cash used in investing activities (117,354) Cash flows from financing activities (45,183) Long term debt repayments (45,183) Net cash used in financing activities (874,536) Cash - beginning of period 2,184,250 Cash - end of period \$ 1,309,714 Supplemental disclosure of cash flow information Cash was paid for \$ 32,502	Deferred taxes		98,171
Costs and estimated earnings in excess of billings uncompleted contracts 825,495 Prepaid taxes (66,972) Taxes payable (30,861) Accounts payable (220,035) Billings in excess of costs and estimated earnings uncompleted contracts - Net cash used in operating activities (711,999) Cash flows from investing activities (117,354) Purchase of equipment (117,354) Net cash used in investing activities (117,354) Cash flows from financing activities (45,183) Net cash used in financing activities (45,183) Net change in cash (874,536) Cash - beginning of period 2,184,250 Cash - end of period \$ 1,309,714 Supplemental disclosure of cash flow information Cash was paid for \$ 32,502	Changes in operating assets and liabilities		
uncompleted contracts 825,495 Prepaid taxes (66,972) Taxes payable (30,861) Accounts payable (220,035) Billings in excess of costs and estimated earnings uncompleted contracts - Net cash used in operating activities (711,999) Cash flows from investing activities (117,354) Purchase of equipment (117,354) Net cash used in investing activities (45,183) Long term debt repayments (45,183) Net change in cash (874,536) Cash - beginning of period 2,184,250 Cash - end of period \$ 1,309,714 Supplemental disclosure of cash flow information Cash was paid for \$ 32,502	Contracts receivable		(5,557,226)
Prepaid taxes (66,972) Taxes payable (30,861) Accounts payable (220,035) Billings in excess of costs and estimated earnings uncompleted contracts (711,999) Cash flows from investing activities (711,999) Cash flows from investing activities (117,354) Net cash used in investing activities (117,354) Cash flows from financing activities (45,183) Net cash used in financing activities (45,183) Net change in cash (874,536) Cash - beginning of period 2,184,250 Cash - end of period \$ 1,309,714 Supplemental disclosure of cash flow information Cash was paid for \$ 32,502	Costs and estimated earnings in excess of billings		
Taxes payable (30,861) Accounts payable (220,035) Billings in excess of costs and estimated earnings uncompleted contracts - Net cash used in operating activities (711,999) Cash flows from investing activities (117,354) Purchase of equipment (117,354) Net cash used in investing activities (117,354) Long term debt repayments (45,183) Net cash used in financing activities (45,183) Net change in cash (874,536) Cash - beginning of period 2,184,250 Cash - end of period \$ 1,309,714 Supplemental disclosure of cash flow information Cash was paid for \$ 32,502	uncompleted contracts		825,495
Accounts payable Billings in excess of costs and estimated earnings uncompleted contracts Net cash used in operating activities Purchase of equipment Net cash used in investing activities Purchase of equipment (117,354) Cash flows from financing activities Long term debt repayments (45,183) Net cash used in financing activities (45,183) Net change in cash (874,536) Cash - beginning of period (220,035) (117,999) Cash flows from investing activities (117,354) (45,183) Net change in financing activities (874,536) Cash - beginning of period 2,184,250 Cash - end of period \$ 1,309,714 Supplemental disclosure of cash flow information Cash was paid for Taxes \$ 32,502	Prepaid taxes		(66,972)
Billings in excess of costs and estimated earnings uncompleted contracts Net cash used in operating activities Purchase of equipment Net cash used in investing activities Purchase of equipment Net cash used in investing activities Long term debt repayments Net cash used in financing activities Long term debt repayments Net cash used in financing activities (45,183) Net change in cash Cash - beginning of period Cash - end of period Supplemental disclosure of cash flow information Cash was paid for Taxes \$ 32,502	Taxes payable		(30,861)
Billings in excess of costs and estimated earnings uncompleted contracts Net cash used in operating activities Purchase of equipment Net cash used in investing activities Purchase of equipment Net cash used in investing activities Long term debt repayments Net cash used in financing activities Long term debt repayments Net cash used in financing activities (45,183) Net change in cash Cash - beginning of period Cash - end of period Supplemental disclosure of cash flow information Cash was paid for Taxes \$ 32,502	Accounts payable		(220,035)
Net cash used in operating activities Purchase of equipment Net cash used in investing activities Purchase of equipment Net cash used in investing activities Cash flows from financing activities Long term debt repayments Net cash used in financing activities Long term debt repayments Net change in cash Cash - beginning of period Cash - end of period Supplemental disclosure of cash flow information Cash was paid for Taxes (711,999) (117,354) (117,354) (45,183) (45,183) (45,183) (874,536) 2,184,250 \$ 1,309,714			
Net cash used in operating activities(711,999)Cash flows from investing activities(117,354)Purchase of equipment(117,354)Net cash used in investing activities(117,354)Long term debt repayments(45,183)Net cash used in financing activities(45,183)Net change in cash(874,536)Cash - beginning of period2,184,250Cash - end of period\$ 1,309,714Supplemental disclosure of cash flow information Cash was paid for\$ 32,502			-
Cash flows from investing activities Purchase of equipment (117,354) Net cash used in investing activities (117,354) Cash flows from financing activities Long term debt repayments (45,183) Net cash used in financing activities (45,183) Net change in cash (874,536) Cash - beginning of period (2,184,250) Cash - end of period \$1,309,714} Supplemental disclosure of cash flow information Cash was paid for Taxes \$32,502}	•		
Cash flows from investing activities Purchase of equipment (117,354) Net cash used in investing activities (117,354) Cash flows from financing activities Long term debt repayments (45,183) Net cash used in financing activities (45,183) Net change in cash (874,536) Cash - beginning of period (2,184,250) Cash - end of period \$1,309,714} Supplemental disclosure of cash flow information Cash was paid for Taxes \$32,502}	Net cash used in operating activities		(711,999)
Purchase of equipment (117,354) Net cash used in investing activities (117,354) Cash flows from financing activities Long term debt repayments (45,183) Net cash used in financing activities (45,183) Net change in cash (874,536) Cash - beginning of period 2,184,250 Cash - end of period \$1,309,714 Supplemental disclosure of cash flow information Cash was paid for Taxes \$32,502	• •		
Purchase of equipment (117,354) Net cash used in investing activities (117,354) Cash flows from financing activities Long term debt repayments (45,183) Net cash used in financing activities (45,183) Net change in cash (874,536) Cash - beginning of period 2,184,250 Cash - end of period \$1,309,714 Supplemental disclosure of cash flow information Cash was paid for Taxes \$32,502	Cash flows from investing activities		
Net cash used in investing activities Cash flows from financing activities Long term debt repayments Net cash used in financing activities Net change in cash Cash - beginning of period Cash - end of period Supplemental disclosure of cash flow information Cash was paid for Taxes (117,354) (45,183) (45,183) (874,536) (874,536) 2,184,250 \$ 1,309,714			(117,354)
Cash flows from financing activities Long term debt repayments Net cash used in financing activities (45,183) Net change in cash (874,536) Cash - beginning of period 2,184,250 Cash - end of period \$ 1,309,714 Supplemental disclosure of cash flow information Cash was paid for Taxes \$ 32,502		*************************	
Cash flows from financing activities Long term debt repayments Net cash used in financing activities (45,183) Net change in cash (874,536) Cash - beginning of period 2,184,250 Cash - end of period \$ 1,309,714 Supplemental disclosure of cash flow information Cash was paid for Taxes \$ 32,502	Net cash used in investing activities		(117,354)
Net cash used in financing activities (45,183) Net change in cash (874,536) Cash - beginning of period 2,184,250 Cash - end of period \$1,309,714 Supplemental disclosure of cash flow information Cash was paid for Taxes \$32,502			
Net cash used in financing activities (45,183) Net change in cash (874,536) Cash - beginning of period 2,184,250 Cash - end of period \$1,309,714 Supplemental disclosure of cash flow information Cash was paid for Taxes \$32,502	Cash flows from financing activities		
Net cash used in financing activities (45,183) Net change in cash (874,536) Cash - beginning of period 2,184,250 Cash - end of period \$1,309,714 Supplemental disclosure of cash flow information Cash was paid for \$32,502			(45,183)
Net change in cash Cash - beginning of period Cash - end of period Supplemental disclosure of cash flow information Cash was paid for Taxes (874,536) 2,184,250 \$ 1,309,714 \$ 32,502			(,)
Net change in cash Cash - beginning of period Cash - end of period Supplemental disclosure of cash flow information Cash was paid for Taxes (874,536) 2,184,250 \$ 1,309,714 \$ 32,502	Net cash used in financing activities		(45.183)
Cash - beginning of period 2,184,250 Cash - end of period \$1,309,714 Supplemental disclosure of cash flow information Cash was paid for Taxes \$32,502	The bush used in this party thes		(10)11017
Cash - beginning of period 2,184,250 Cash - end of period \$1,309,714 Supplemental disclosure of cash flow information Cash was paid for Taxes \$32,502	Net change in cash		(874 536)
Cash - end of period Supplemental disclosure of cash flow information Cash was paid for Taxes \$ 32,502	Not offerige in outsi		(07 1,550)
Cash - end of period Supplemental disclosure of cash flow information Cash was paid for Taxes \$ 32,502	Cash - beginning of period		2 184 250
Supplemental disclosure of cash flow information Cash was paid for Taxes \$ 32,502	Cash - beginning of period		2,104,230
Supplemental disclosure of cash flow information Cash was paid for Taxes \$ 32,502	Cash - end of neriod	¢	1 309 714
Cash was paid for Taxes \$ 32,502	Cash - tha or period	<u> </u>	1,507,717
Cash was paid for Taxes \$ 32,502	Cumplemental displacate of such flavoinformation		
Taxes \$ 32,502			
	Cash was paid for		
	Tavas	¢	20 500
\$ 3,043	1 axes	<u>></u>	32,302
Interest \$ 3,043		•	
	Interest	<u>\$</u>	3,043

Notes to Financial Statements

July 31, 2024

Note I – Nature of Business Operations

Company's Activities

PMY Construction Corp. (the "Company") was incorporated under the laws of the State of New Jersey on July 30, 2004, and is engaged in operations as a general contractor for governmental and commercial buildings. The work is performed primarily under fixed-price contracts within the tristate area. The length of the contracts vary, but typically range from one to three years.

Note 2 – Summary of Significant Accounting Policies

Basis of Presentation

The financial statements have been prepared in conformity with accounting principles generally accepted in the United States of America.

Credit Risk

The Company undertakes projects for various levels of government and their agencies. Accordingly, the Company issues credit under binding contracts to these entities. The Company has never failed to collect the amounts due under these contracts and therefore has no need to provide an allowance for uncollectable accounts.

The Federal Deposit Insurance Corporation (FDIC) insures each of the Company's bank accounts up to a maximum of \$250,000 in each bank. The Company mitigates this risk by maintaining accounts in a financially sound banking institution.

Use of Estimates

The preparation of the financial statements in conformity with accounting principles generally accepted in the United States of America requires management to make estimates and assumptions that affect the reported amounts of assets and liabilities and disclosure of contingent assets and liabilities at the date of the financial statements and reported amounts of revenues and expenses during the reporting period. Accordingly, actual results could differ from those estimates. Management periodically evaluates estimates used in the preparation of the financial statements for continued reasonableness. Appropriate adjustments, if any, to the estimates used are made prospectively based upon such periodic evaluation.

Leases

The Company adopted the requirements of the new lease guidance utilizing the full retrospective transition method and elected the package of practical expedients, which allowed among other things, for not reassessing the lease. In addition, the Company applied the practical allowing hindsight in determining the lease term related to options to extend and in apply on the right of use assets.

Notes to Financial Statements - Continued

July 31, 2024

Note 2 – Summary of Significant Accounting Policies – continued

On the balance sheet an operating lease right -of- use- asset in the amount \$49,090 and an operating lease liability in the amount of \$49,090 was added. The new guidance did not have an effect on the statement of income and retained earnings or cash flows for the period ended July 31, 2024.

The Company calculates operating lease liabilities electing the risk-free discount rate, using a comparable period with the lease term. All lease and non-lease components are combined for all leases. Lease payments for leases with a term of 12 months or less are expensed on a straight-line basis over the term of the lease with no lease asset or lease liability recognized.

Property and Equipment

Property and equipment is stated at cost. Depreciation is calculated using the straight-line and declining-balance methods over the estimated useful lives of the assets, which range from five to seven years. Expenditures for repairs and maintenance are charged to expense as incurred.

For assets sold or otherwise disposed of, the cost and related accumulated depreciation are removed from the accounts, and any related gain or loss is reflected in income for the period.

The Company reviews the carrying value of property and equipment whenever events and circumstances indicate that the carrying value of an asset may not be coverable from the estimated future cash flows expected to result from its eventual use and disposition. Based on this assessment, management has determined that there was no impairment.

Income Taxes

The Company, with the consent of its stockholders, has elected to be taxed under the provisions of Subchapter S of the Internal Revenue Code, which provides that in lieu of corporation income taxes, the stockholders are taxed on the Company's taxable income for Federal, New York State and New Jersey.

The Company reports its income for financial statement reporting under the new revenue recognition standards as outlined in Note 3 and for tax purposes on a cash basis.

Allowance for Credit Losses

In June 2016, the FASB issued guidance (FASB ASC 326) which significantly changed how entities will measure credit losses for most financial assets and certain other instruments that aren't measured at fair value through net income. The most significant change in this standard is a shift from the incurred loss model to the expected loss model. Under the standard, disclosures are required to provide users of the financial statements with useful information in analyzing an entity's exposure to credit risk and the measurement of credit losses. The Company adopted the standard effective January 1, 2023. In as much as most of the contract receivables are with government agencies it was determined that the impact of the adoption was not considered material to the financial statements and primarily resulted in enhanced disclosures only.

Notes to Financial Statements – Continued July 31, 2024

Note 3 – Revenue Recognition

The Company's revenue is primarily derived from construction contracts that can span one to three years. Revenue is recognized in accordance with ASC Topic 606, "Revenue from Contracts with Customers" and subsequently issued additional related ASU's ("Topic 606"). Topic 606 provides for a five-step model for recognizing revenue from contracts with customers as follows:

- 1) Identify the contract multiple confracts with the same customer are treated separately unless the price of one contract is dependent on the other.
- 2) Identify performance obligations a performance obligation is a promise to the customer to transfer goods or services that are distinct.
- 3) Determine the contract price this involves establishing a fixed price, variable consideration, any contingent consideration, bonuses, and penalties. If there is variable consideration an estimate is made of the highest amount of revenue that will likely not require a reversal of accumulated revenue in subsequent periods
- 4) Allocate the transaction price the transaction price is allocated over the separate performance obligations in the contract.
- 5) Recognize revenue revenue is recognized when the obligation is satisfied, either over time or at a point in time when the customer has obtained control of the asset.

The Company has determined that generally all contracts contain one performance obligation. The transaction price is allocated in accordance with the schedule of values in the original bid documents. Changes are made to the transaction price from affirmative change orders to the extent that additional revenue from a change is probable and estimable. Revenue is recognized over time as control is transferred to the customers by measuring the progress toward complete satisfaction of the performance obligation using an input (i.e, "cost to cost") method. Under the cost-to-cost method, costs incurred to date are generally the best depiction of transfer of control.

All contract costs, including those associated with affirmative change orders are recorded as incurred and there is a transfer of control to the customer. Contract costs consist of direct costs on contracts, including labor and materials, amount payable to subcontractors and equipment costs. Those costs for which control has not passed to the customer are included in inventory.

The accuracy of the revenue and profit in a given period depends on the accuracy of the Company's estimates of the cost to complete each project. The Company believes that it has the experience to create reasonably accurate estimates. These estimates are evaluated periodically and adjusted as required.

Notes to Financial Statements - Continued

July 31, 2024

Note 4 – Property and Equipment

Property and equipment for the period ended July 31, 2024, are as follows:

Property and Equipment	\$ 1,038,651
Less Accumulated Depreciation	<u>241,162</u>
Net Property and Equipment	\$ 797,489

Depreciation expense related to property and equipment amounted to \$62,999 for the period ended July 31, 2024.

Note 5 - Contracts Receivable

Contracts receivable for the year ended July 31, 2024, are summarized as follows:

Completed contracts	\$	9,848,532
Contracts in progress		3,549,232
Retainages		2,733,281
	T.	16 131 0/15

Note 6 - Costs and Estimated Earnings on Uncompleted Contracts:

Transferred costs incurred on uncompleted

At July 31, 2024, costs and estimated earnings on uncompleted contracts consisted of the following:

contracts	\$ 20,707,193
Estimated earnings	4,192,667
	24,899,860
Less billings to date	20,971,916
Net costs and estimated earnings in excess	# 2.00F.044
of billings on uncompleted contracts	<u>\$ 3,927,944</u>

Notes to Financial Statements - Continued

July 31, 2024

Note 6 - Costs and Estimated Earnings on Uncompleted Contracts - continued

Net costs and estimated earnings in excess of billings on uncompleted contracts are included in the accompanying balance sheet under the following captions:

Costs and estimated earnings in excess of billings on uncompleted contracts	\$ 3,927,944
Billings in excess of costs and estimated earnings on uncompleted contracts	
carmings on ancompleted conducts	\$ 3,927,944

Note 7 - Income Taxes

The components of the deferred tax assets and liabilities for the period ended July 31, 2024, are as follows:

	Current
Total deferred tax assets Total deferred tax liabilities	\$ 5,875,284 16.198.017
Net deferred tax liabilities	\$ 10,322,733
Deferred tax payable at effective tax rate	\$ 929 <u>.046</u>

The provision for income taxes for the period ended July 31, 2024, consisted of the following:

Current tax credit Deferred tax expense	\$ (66,972) <u>98.171</u>
	\$ 31,199

The Company has elected Subchapter S treatment for Federal, New York State and New Jersey income tax purposes. Therefore, there is provision only for the minimum taxes to these jurisdictions plus New York City General Corporate tax.

The Company, though, is liable for state income taxes in other states where it does business. The prior three years tax returns as filed remain open for examination by the respective taxing authorities.

Notes to Financial Statements - Continued

July 31, 2024

Note 8 - Backlog

At July 31, 2024 the Company had a backlog of contract work in the amount of \$57,862,183 which was computed as follows:

Balance – December 31, 2023	\$ 28,451,256
Contract adjustments	2,165,019
New contracts – period ended July 31, 2024	55,092,053
Less contract revenue earned – period ended July 31, 2024	(27.846.145)
Balance – July 31, 2024	\$ 57,862,183

Note 9 – Long-Term Debt

During 2022, the Company entered into a promissory note secured by construction equipment. The note calls for monthly payments of \$3,605 inclusive of interest at .49% and is due in September 2025.	\$47,084
During 2022, the Company entered into a promissory note secured by construction equipment. The note calls for monthly payments of \$1,147 inclusive of interest at 5.99% and is due in July 2027.	39,481
During 2022, the Company entered into a promissory note secured by automobiles. The note calls for monthly payments of \$1,309 inclusive of interest at 4.29% and is due in February 2028.	49,749
During 2024, the Company entered into a promissory note secured by construction equipment. The note calls for monthly payments of \$1,966 with 0% interest and is	
due April 2028.	<u>\$88,700</u>
	225,014
Less: current maturities	<u>92,536</u>
	<u>\$132,478</u>

Notes to Financial Statements - Continued

July 31, 2024

Note 9 - Long-Term Debt - continued

Future maturities of all long-term debt:

2025	\$92,536
2026	54,027
2027	51,810
2028	<u>26.641</u>
	<u>\$225,014</u>

Note 10 - Line of Credit

The Company has an unsecured line of credit with a Bank in the amount of \$3,500,000. As of July 31, 2024, \$ 0 of the facility had been utilized. Interest to borrow is prime plus 1%.

Note 11- Related Party Transactions

The Company has paid its office and shop rents to a related party. Rent and related costs of \$57,819 was paid to the affiliated landlord for the period ended July 31,2024.

Note 12 – Multi Employer Pension Plan

The Company is a member of various unions and as such contributes to the multiemployer defined pension plan under the terms of the collective bargaining agreement that covers its union represented employees. The risks of participating in these multiemployer plans are different from single-employer plans in the following aspects:

- 1) Assets contributed to the multiemployer plan by one employer may be used to provide benefits to employees of other participating employers.
- 2) If a participating employer stops contributing to the plan, the unfunded obligations of the plan may be borne by the remaining participating employers.
- 3) If the Companies chose to stop participating in some of its multiemployer plans, the Companies may be required to pay those plans an amount based on the underfunded status of the plan, referred as a withdrawal liability.

Note 13 – Major Customers

Major customers who have accounted for over 10% of the Company's revenue for the period ended July 31, 2024, is summarized as follows:

Customer A	31.81%
Customer B	28.72%
Customer C	10.40%

Notes to Financial Statements - Continued

July 31, 2024

Note 14 – Operating Leases

The Company leases its office facility for terms under a long-term, non-cancelable operating lease agreement. The lease expires on April 30, 2025, and provides for renewal options. In the normal course of business, it is expected that the lease will be renewed or replaced by another lease.

The following is a schedule by year of approximate future minimum rental payments required under the operating lease agreements for the period ended July31:


2025	•	<u>\$49.500</u>
Total minimum lease payments		49,500
Less: Amount representing interest		<u>410</u>
Present value of minimum lease payments		<u>\$ 49,090</u>

Note 15 – Subsequent Events

The Company evaluated subsequent events through September 9,2024 the date the statements were available to be issued. There are no material subsequent events that require recognition or disclosure in these financial statements.

Note 16 – Contingencies

Consistent with industry practices, the Company, as a general contractor, is obligated for performance and completion of construction contracts.



Schedule 1 - Earnings from Contracts

Seven Months Ended July 31, 2024

	Contract Revenues Earned	Transferred Costs Incurred	General Contracting Gross Profit
Contracts completed during the period	\$14,811,183	\$12,198,175	\$ 2,613,008
Contracts in progress at the end of period	13,034,962	11,011,200	2,023,762
	\$27,846,145	\$23,209,375	\$ 4,636,770

For the Seven Months Embed July 31, 2024 Schedule 2 · Contracts in Progress

Cuntract	Total Contract	truct		From Ja	From Inception to July 31,2024	77		At July	At July 31, 2024	Styen Mont	Seven Months Unded July 31, 2024	2024
								Milingsin	Cost and			
								Excess of	Estimated			
		Estimated		Transferred	Gross		Stimated	Costs and	Etamings in		Transferred	Gross
	Contract	Gross Profit	Revenues	Costs	Profit	Billed to	Costs to	Estimated	Excess of	Revenues	Costs	Profit
	Revenues	(Loss)	Barned	Incurred	(l.exs)) Jule	Complete	ន្ទែរកាពខ្លួន	Pilling	pameil	hoursed	(1,05S)
PS265K	\$ 10,866,797	\$ 1,956,023	\$ 9,128,109	\$ 7,485,050	5 1,643,059	7,550,097	\$ 1,425,724		5 1,578,012	\$ 2,596,859 \$	2,260,050	\$ 336,869
PS-312-Brooklyn	12,444,828	1,866,814	10,453,744	8,885,607	1,568,137	9,875,862	1,692,407	•	577,882	7,998,797	6,798,902	1,199,895
Bid 2022-07 Demolition of Abandoned Structures Trenton,NJ	728,400	72,520	607,993	628,500	69,493	613,500	27,380	•	84,493	16,659	15,000	1,659
Q163-120M Share Front Parkway Amenities Construction	3,228,965	645,793	2,744,620	2,195,696	548,924	2,319,620	387,476	•	425,000	869,620	969,696	173,924
DASNY -NYS Veterans Home at Montruse Phase 2 Generator Replacement	461,000	64,160	330,825	277,893	52,932	231,450	58,947	•	09,375	8,458	7,105	1,353
PS-16X Change order Work	750,000	150,000	187,500	150,000	37,500	•	450,000	•	187,500	187,500	150,000	37,500
NJ DPMC E0399- ELMS and Clock Tower, Trenton, NJ	420,000	92,400	199,500	155,610	43,890	170,487	171,990	•	29,013	199,500	155,610	43,890
PS-290M - ROOFTOP PLAYGROUND	8,582,499	1,888,150	256,410	200,000	56,410	83,000	6,494,349		173,410	256,410	200,000	56,410
William McCary Park, Manhattan	3,237,477	435,622	95,235	80,950	14,285	36,000	2,670,905		59,235	95,235	80,950	14,285
16th Surect Playground Renovation, Jersey City, NJ	2,425,855	363,878	71,353	059'09	10,763	29,500	2,601,327	•	41,853	71,353	60,650	10,703
PS-46 Queens	6,795,900	1,019,385	203,876	173,295	30,581	62,400	5,603,220	•	141,476	203,876	173,295	30,581
PS 455 R	24,349,500	5,356,890	530,695	413,942	116,753	•	18,578,668	•	530,695	530,695	413,942	116,753
NJ DPMC -Stokus State Forest, Sandystorm Township, Sussex County, NJ	1,261,999	189,300	•	•			1,072,699				٠	. •
Lemon Creek Park, Staten Island	1,720,188	258,028					1,462,160	•			٠	
Chief Dunnis Park Recunstruction	1,902,960	285,444	•	٠			1,617,516	•			•	٠
Little Flower Playground Recenstruction	3,645,675	546,851	•				3,098,824	•				
	\$ 82,762,043	\$ 15,241,258	\$ 24,899,860	\$ 20,707,193	\$ 4,192,667	\$ 20,971,916	\$ 46,813,592		\$ 3,927,944	5 13,034,962 \$	11,011,200	\$ 2,023,762

See independent accountably review report and notes to financial stittements. $15\,$

PMY CONSTRUCTION CORP.

Schedule 3 - Contracts Completed

For the Seven Months landed July 31, 2024

		Total Contract		lucioni.	Inception to December 31, 2112;	1123	Seven	Seven Months Ended July 31, 202-	1024
		Transferred	Gross		Transferred	Gross		Translened	Grass
	Revenues	Costs	Profit	Revenues	Costs	Profil	Revenues	Costs	Profit
,	Earned	Incurred	(ssor)	Famed	Incurred	(1,055)	Darnod	facurred	(1,0ss)
	5 3,642,549	\$ 2,877,614	\$ 764,935	\$ 2,995,017	\$ 2,366,064	\$ 628,953	\$ 647,532	\$ 511,550	\$ 135,982
	3,332,809	2,832,888	499,921	435,509	370,183	65,326	2,897,300	2,462,705	434,595
	552,900	469,965	82,935	17,647	15,000	2,647	535,253	454.965	80.288
	9,203,815	7,547,128	1,656,687	345,144	276,115	69,029	8,858,671	7,271,013	1.587.658
'	3,744,855	2,995,884	748,971	1,872,428	1,497,942	374,486	1,872,427	1,497,942	374,485
**]	20,476,928	\$ 16,723,479	\$ 3,753,449	\$ 5,665,745	\$ 4,525,304	\$ 1,140,441	\$ 14,811,183	\$ 12,198,175	\$ 2,613,008

See independent accountant's review report and notes to financial statements, 16

Schedule 4 - General and Administrative Expenses

For the Seven Months Ended July 31, 2024

Personnel costs	
Officer compensation	\$ 75,000
Office salaries	103,673
Payroll taxes and insurance	 54,293
Total personnel costs	 232,966
Office and general expense	
Rent	57,819
Telephone and utilities	5,334
Professional services	52,679
Contributions	5,600
Depreciation	62,999
Taxes-other	9,439
Computer	12,525
Office	 8,858
Total office and general expense	 215,253
Total general and administrative expenses	\$ 448,219

Schedule 5 - Contract Costs

For the Seven Months Ended July 31, 2024

	Total Costs	Untransferred Costs	Transferred Costs
Materials	\$ 7,959,182	\$ -	\$ 7,959,182
Subcontractors	9,703,511	-	9,703,511
Labor	2,795,229	-	2,795,229
Payroll taxes and insurance	488,339	-	488,339
Union expense	1,277,628	-	1,277,628
Auto expense	201,643	-	201,643
Disposal	205,809	-	205,809
Equipment rental	134,967	_	134,967
License and fees	83,229	-	83,229
Application fee	23,640	-	23,640
Bid documents	220	-	220
Consulting and engineering	292,849	-	292,849
Bond	25,024	-	25,024
Outside services	18,105		18,105
Total transferred costs	\$ 23,209,375	\$ -	\$ 23,209,375

PMY CONSTRUCTION CORP.

Schedule 6 - Contracts Receivable Aging

July 31, 2024

Contract	Total	0-30 Days	31-60 Days	84 Days	Over 90 Days	Retainage
PS 25 R	\$ 59,462		1 5 5	· ÷	-	\$ 59,462
PS 39 X	436,845	1	1	•	383,017	53,828
X 611 Sd	66,529	T	•	,	1	66,529
PS 16 X	188,355	r	•	128,889	,	59,466
PS748	89,472	r			ı	89,472
PS 92 M	148,678	ı		•		148,678
NYCHA LES Change Order	11,250	•				11,250
NYC Parks -Shorefront Parkway Job #1	22,657		•		5,000	17,657
NYC Parks -Shorefront Parkway Job #2	828,672	380,151		350,000	ı	98,521
PS 159 Q	70,000		•		ı	70,000
PS 32 Q	125,078		•		25,000	100,078
PS 265K	1,183,035	831,245				351,790
PS 163 M	26,153		•	,	,	26,153
PS 312 K	1,900,555	735,365		700,000	,	465,190
PS 213 K	866,590	82,986	100,000.00	550,000	1	133,604
PS 18 R	643,147	1	180,022	300,000	•	163,125
DASNY - NYS Veteran Home, Montorse, NY	41,673	•	32,100	T		9,573
Demo of Various Properties, Trenton NJ	30,675				,	30,675
NYC PARKS - Davidson Park	157,869	131,994		•	τ	25,875
PS 290 M	81,118	ı		81,118	ı	٠
DSNY NYC Department of Sanitation	8,151,248	3,781,529	3,916,884			452,835
NYC Parks -Watson	17,675		î		ī	17,675
DPMC - T0667-00 CNG Station Demolition	615'06	•	•		1	90,519
DPMC -E0399-00 Clocktower Improvement	237,931	170,847	50,000	í	1	17,084
HS 460R	534,242		260,000	100,000	•	174,242
William McCary Park, Manhattan	34,031	•	í	34,031	ı	
16th ST Playground Renovation	27,764	ij.		27,764	•	•
PS 46 Q	59,822	,	1	59,822		1
Total	\$16,131,045	\$ 6,114,117	\$ 4,539,006	\$ 2,331,624	\$ 413,017	\$ 2,733,281

See independent accountant's review report and notes to I'mancial statements. $19 \,$