CAPITAL FUND PROGRAMS (CFP)

ROOF REPLACEMENT (12-6A) AT

PAMRAPO GARDENS ANNEX LAA No. 2625-03
30 EAST 50™ STREET, BAYONNE, NEW JERSEY.

SECTION 003000 - BID PROPOSAL FORM

TO: HOUSING AUTHORITY OF THE CITY OF BAYONNE
hereinafter called “Owner”

FROM: (Bidder’s Name)/K\ Q%o\‘;c e Ruuntensis

(Bidder’s Firm)/‘E] \\ % C/OV\‘U’Q( [ %N"R&%’h‘)\rﬂﬁﬁ\/\ lwe-

(Address) @i bdM-"Ethe\ ﬁve»me

Poterson, NS O%so}

(Tel. #) (a2 206 -2538  (Fax#)_(832) 2A6 -2580

I3 BASE BID

The undersigned. having examined the proposed Contract Documents titled:

THE HOUSING AUTHORITY OF THE CITY OF BAYONNE
CAPITAL FUND PROGRAMS (CFP)

ISSUE FOR BID

ROOF REPLACEMENT AT

PAMRAPO GARDENS ANNEX
30 EAST 50™ STREET, BAYONNEM NEW JERSEY.

and having visited the site and examined the conditions affecting the Work, hereby proposes and
agrees to furnish all labor, materials, equipment. and appliances, and to perform operations
necessary to complete the Work as required by said proposed Contract Documents for the
stipulated sum of

/ﬂ'\(\ec ‘HLM.'\AF‘C«*J Foukf’tfcn /r\/\ou..\qn.6(~

/
DOLLARS ($ 31‘-{‘,000. )

ROOF REPLACEMENT 003000 - 1 BID PROPOSAL FORM
AT PAMRAPO GARDENS ANNEX



CAPITAL FUND PROGRAMS (CFP)

ROOF REPLACEMENT (12-6A) AT

PAMRAPO GARDENS ANNEX LAA No. 2625-03
30 EAST 50™ STREET, BAYONNE, NEW JERSEY.

(8]

(8]

(5]

ALLOWANCE

Per Conditions of the Contract, the following Allowances shall be included in the
Contract amount, unless modified by the signed Agreement.

None

Refer to Section 010200 — ALLOWANCES for more information

UNIT PRICES

In addition to the Base Bid. the bidder shall provide unit prices (including labor. material,
equipment, overhead and profit) for the following items in accordance with Section 010400
“Unit Prices™:

None

Refer to Section 010400 — UNIT PRICES for more information

TIME FOR COMPLETION

If awarded the Contract for Construction, the bidder agrees to complete the Base Bid work
described in the Bid Documents within 120 calendar days.

4. The undersigned understands and agrees to that the submitted bids shall remain open and
unchanged for a period of not less than sixty (60) days after the day of the bid opening.

5 The undersigned understands and agrees to comply with and bound by Instructions to Bidders
issued for this Work.

6. The undersigned acknowledges receipt of Addenda:
Addendum Number Dated
Addendum Number Dated
Addendum Number Dated

ROOF REPLACEMENT 003000 - 2 BID PROPOSAL FORM

AT PAMRAPO GARDENS ANNEX



CAPITAL FUND PROGRAMS (CFP)

ROOF REPLACEMENT (12-6A) AT

PAMRAPO GARDENS ANNEX

30 EAST 50™ STREET, BAYONNE, NEW JERSEY.

LAA No. 2625-03

ir Enclosed with this bid security in the amount of not less than 5% of the bidder’s proposed

Contract Sum for each bid.

8. The undersigned acknowledge that the firms listed below shall be ALL the sub-contractors who
shall participate in this project. Failure to list ALL sub-contractors shall disqualify the Bidder.

SIS

BIDDER:
( ) Lown lue
( Affix )
s 1 :
( Corporate ) Address (% bm-?ovte\ Ave.
( Seal ) Foterson, N3 oisol

License number JAUHDY(, 22000

License type_Heme Improvement: Cralrades

Type of business entity:

S Cevporollow

(Corporation.‘Co-parmership. individual. etc.)

Individual members of the firm:

glaﬂﬁ(ﬁ(\% Q-u.m*(ﬁéu

ROOF REPLACEMENT 003000 - 3
AT PAMRAPO GARDENS ANNEX
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CAPITAL FUND PROGRAMS (CFP)

ROOF REPLACEMENT (12-6A) AT

PAMRAPO GARDENS ANNEX LAA No. 2625-03
30 EAST 50™ STREET, BAYONNE, NEW JERSEY.

SECTION 003050 - BID DOCUMENT SUBMISSION CHECKLIST

/EDII\% Com'k,\facfiv\% 41 Reotorakion \hc.

Name of Local Contracting Unit

1 it at Baar Annex R625-03
Name of Construction/Public Works Project) (Project or Bid Number)
A. Failure to submit the following documents is a mandatory cause for the bid to be rejected.
(NJSA 40A: 11-23.2)
Required with Initial Each Item
Submission of Bid Submitted With Bid
(Owner's checkmarks) (Bidder's Initials
v | A bid guarantee as required by HUD Form 5369 B2
v | A certificate from a surety company, pursuant to NJSA 40A: 11-22 2 (L
v | A statement of corporate ownership, pursuant to NJSA 52:25-34.2 &2
¥ | A listing of subcontractors as required by NJSA 40A: 11-16 B2
v If applicable, bidder's acknowledgement of receipt of any notice(s) or revision(s) or addenda %@L
to an advertisement, specifications or bid document(s).
B. Failure to submit the following documents may be a cause for the bid to be rejected.
(NJSA 40A: 11-23.1b)
Required with Initial Each Item Required with Initial Each Item
Submission of Bid Submitted with Bid Submission of Bid Submitted with Bid
(Owner's Checkmarks) (Bidder's Initials) (Owner's Checkmarks) (Bidder's Initials)
A Certified Financial Statement prepared B0 v Es:;e;t&tful:::;‘bis{?]g‘:l_;::gndlnlcf] 6.3b. »-Q
‘(‘;lthm thefl:;st t““f‘l_"‘e mfmlil‘]& ~d v Submission of a Non-Collusion Affidavit 27
\’l(:::zer?::loPa\:]:z:)}t ‘;;Otl:)d‘] Aboran b.e (This form must be notarized)
— - —— Certification of Bidder Showing that Bidder
Statement of compliance with NJSA 45: 1 R v owns, leases or controls any necessary B4
14C-2(b) (Iicensed master pluml.)er)‘ equipment. 2 2
v S}ate oF N Dep?. o L.abor Pu!)llc‘\\ e b v NJ State Department of the Treasury Business
Contractor Registration Act Certificate Registration Certificate for Bidder. 3 T
C. Failure to submit the following documents may be a cause for the bid to be rejected.
Required with Initial Each Item
Submission of Bid Submitted with Bid
(Owner's Checkmarks) (Bidder’s Initials)
r\/ I All blue pages contained within Specifications I g

D. SIGNATURE: The undersigned hereby acknowledges and has submitted the above listed requirements.
Name of Bidder: /E)\\\bl Corstrachbng ¥ /RCSUDY‘abVOV\ Wc.

By Authorized Reprﬂtatlw aaoxCé %UV\'\'.G/\\SMA

Signature:
Print Name and Tltﬂe\\jt:‘;q\“ ; ‘ce /R\,\V\ms UA ?v&& \oLeM—t

Date:_Q\ /08 /2025
END OF SECTION 003050

ROOF REPLACEMENT 003050 - 1 BID DOCUMENT SUBMISSION
AT PAMRAPO GARDENS ANNEX CCHECCKLIST



THE AMERICAN INSTITUTE OF ARCHITECTS

AlA Document A3710

Bid Bond

KNOW ALL MEN BY THESE PRESENTS, that we Billy Contracting & Restoration, Inc.

67 Danforth Avenue, Paterson, NJ 07501

as Principal, hereinafter called the Principal, and Bondex Insurance Company s
30A Vreeland Road, Suite 120, Florham Park, NJ 07932

a corporation duly organized under the laws of the State of New Jersey

as Surety, hereinafter called the Surety, are held and firmly bound unto Housing Authority of the City of Bayonne
549 Avenue A, Bayonne, NJ 07002

as Obligee, hereinafter called the Obligee, in the sum of Five Percent of the Amount Bid

Dollars {$5% of the Amount Bid},

for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind
ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by
these presents.

WHEREAS, the Principal has submitted a bid for Roof Replacement at Pamrapo Gardens Annex (12-6A) (Project No. 2625-03)

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shail enter into a Contract
with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding
or Contract Documents with good and sufficient surety for the faithful performance of such Contract and for the prompt
payment of labor and material furnished in the prosecution thereof, or in the event of the failure of the Principal to enter
such Contract and give such bond or bonds, if the Principal shall pay to the Obligee the difference not to exceed the penalty
hereof between the amount specified in said bid and such larger amount for which the Obligee may in good faith contract
with another party to perform the Work covered by said bid, then this obligation shall be null and void, othenwise to remain
in full force and effect.

Signed and sealed this 14th day of January 2025

/ﬁx /Biﬂy Cgﬁfﬁv\ting & Restoration, Inc.
/ 74 (Prificipal) {Seal)
\/ v {Witness) { k t %

&

2 Bondex Insuran¢e Company
v ? >%¢ {Seal
S > (Surddy) )

Loreen Aponte, Witness As to Surety (Witriess)

\CL%O 5 ce Pumt (’B;kf:f itle) F) résideut

( Titl? Philip S. Tobey, Attorney-in-Fact

mia soulinn mring
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AIA DOCUMENT A310 » BID BOND » AlA ® « FEBRUARY 1970 ED » THE AMERICAN
INSTITUTE OF ARCHITECTS, 1735 N.Y. AVE, N.W,, WASHINGTON, D.C. 20006 1
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Consent of Surety

Bondex Insurance Company, a corporation created and existing under the laws of the
State of New Jersey, maintaining an office in Florham Park, NJ, duly authorized to
transact business in the State of New Jersey (hereinafter, the “Surety”) does hereby
consent and agree with the bid of Billy Contracting & Restoration, Inc. (hereinafter,
the “Principal”), as principal, for Roof Replacement at Pamrapo Gardens Annex
(12-6A) (Project No. 2625-03) (hereafter the “Contract”) be accepted and the Contract
shall be properly and lawfully awarded to the Principal in the amount not to exceed the
Principal’s bid, the Surety shall execute and deliver to the Principal a bond(s) for the
faithful performance of the Contract in such form as may set forth in, and as required by,
the bid specifications, solicitation or advertisement (hereinafter, the “Bid Documents”).

This Consent of Surety shall remain in force and effect for so long as the Bid Documents
provide for acceptance of the Principal’s bid or execution of the Contract. If no such
period is set forth in the Bid Documents, for 90 days after bid opening, or as otherwise
may be required by statue or regulation, whichever period is longer, unless the Principal
and the Surety shall agree in writing to a longer period.

This Consent of Surety has been signed, sealed and dated on January 14, 2025

ATTEST: Bondex Insurance Company

A ﬂ

Loreen Aponte, Witness Philip S. Tobey, Jk.ttorney In fact

SF-vs 1.0.0



POWER OF ATTORNEY
Bondex Insurance Company

KNOW ALL MEN BY THESE PRESENTS: That Bondex Insurance Company, a corporation duly organized under the laws of the State of New
Jetsey, and having its principal office in Atlanta, County of Cobb, State of Georgia, does hereby appoint:

Philip S. Tobey, Lionel D. Jorge, Jeffrey R. Bauman, Megan C. Bauer

Bond Number BID BOND

its true and lawful Attorney(s)-in Fact, with full power and authority to exccute on its behalf bonds, undertakings, recognizances, and other contracts of
indemnity and writings obligatory in nature thereof, issued in the course of its business and to bind the Company in an amount not to exceed Twelve
Million and 00/100 dollars.

This Power of Attorney is granted and is signed and sealed by the authority of the following Resolution adopted by the Board of Directors of Bondex
Insurance Company at a meeting duly called and held on the 7th day of March, 2007.
RESOLVED that the Chief Executive Officer, President, Vice President or Secrelary, shall have the power and authority

1. To appoint Attorney(s)-in-Fact and to authorize them to execute on behalf of the Company, and attach the seal of the Company thereto, bonds and
undertakings, contracts of indemnity and other writing obligatory in the nature thereof and,

2. To remove, at any time, any such Attorney-in-Fact and revoke any authority given.

RESOLVED FURTHER, that the signatures of such officers and the seal of the Company may be affixed to any such Power of Atiorney or certificate
relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signatures or Jacsimile seal shall be valid and binding
upon the Company and any such power so executed and certified by facsimile signatures and facsimile seal shall be valid and binding upon the Company
in the future with respect to any bond or undertaking to which it is attached as though manually affixed.

IN WITNESS WHEREOF, BONDEX INSURANCE COMPANY has caused its scal to be affixed hereto and executed by its President on the 27th day

of June, 2024.
BONDEX INSURANCE COMPANY

55

State of GEORGIA
County of COBB

ACKNOWLEDGEMENT
On this 27th day of June, 2024, before me, a notary public, personally appeared Antonio R. Barner, personally known to me, who being duly sworn did
say that he is the President of Bondex Insurance Company, the Corporation described in the foregoing instrument, and that the Seal affixed to said
instrument is the said Corporate Seal and that he executed the same in his anthorized capacity, and that said instrument was signed and sealed on behalf
of said Corporation by authority of its Board of Directors.

In Testimony Whereof T have set my hand and affixed my official Seal, the day and year first written above,
@\s\‘“*““‘lnﬁ‘w
NS
& EETARY ~.,f}$é
Y
CEoRaiA ¢
| R ¢

%

o

Ee?
ety

, BY, -

s s, Pl S 4 Wigne: Mara Bufliy

%},ﬁ{{ a5 ‘26‘,}%‘ AR Vi batE;
‘o ON G Notary Publie

CERTIFICATE

L, J. Stephen Berry, Secretary of Bondex Insurance Company, do hereby certify that the Power of Attorney and the resolution adopted by the Board of

Directors of said company as set forth above, are true and correct transcripts thereof and that neither the said Power of Attorney nor the resolution have

been revoked and they are now in full force and effect.

: SyrtEsesy
‘&m‘i ’#3,@,’
P

oy

Signed and Sealed at Atlanta, Georgia this 14th day of January, 2025.

By

% :ngyéxm ry) Beerddaty

WARNING: Any person who knowingly and with infent to defraud any insurance company or other person, files and application for insurance of claim containing any
materially false information, or conceals for the purpose of misleading, information concerning any fact material thereto, commits a fraudulent insurance act, which is a
crime and subjects such person to eriminal and civil penalties.

DLG




U.S. Department of Housing
and Urban Development

Office of Public and Indian Housing

Representations, Certifications,
and Other Statements of Bidders

Public and Indian Housing Programs
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Representations, Certifications,
and Other Statements of Bidders
Public and Indian Housing Programs
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1. Certificate of Independent Price Determination
(a) The bidder certifies that--

(1) The prices in this bid have been arrived at independently,
without, for the purpose of restricting competition, any consultation,
communication, or agreement with any other bidder or competitor
relating to (i) those prices, (ii) the intention to submit a bid, or (iii) the
methods or factors used to calculate the prices offered;

(2) The prices in this bid have not been and will not be
knowingly disclosed by the bidder, directly or indirectly, to any other
bidder or competitor before bid opening (in the case of a sealed bid
solicitation) or contract award (in the case of a competitive proposal
solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the bidder to
induce any other concern to submit or not to submit a bid for the
purpose of restricting competition.

(b) Each signature on the bid is considered to be a certification by
the signatory that the signatory--

(1) Is the person in the bidder's organization responsible for
determining the prices being offered in this bid or proposal, and that
the signatory has not participated and will not participate in any
action contrary to subparagraphs (a)(l) through (a)(3) above; or

(2) (i) Has been authorized, in writing, to act as agent for the
following principals in certifying that those principals have not
participated, and will not participate in any action contrary to
subparagraphs (a)(l) through (a)(3) above.

\aaoice Rurtey Sua [insert
full name%ﬁéerson(s) in the bidder's organization responsible for
determining the prices offered in this bid or proposal, and the title of
his or her position in the bidder's organization];

(i) As an authorized agent, does certify that the principals
named in subdivision (b)(2)(i) above have not participated, and will
not participate, in any action contrary to subparagraphs (a)(1)
through (a)(3) above; and

(i) As an agent, has not personally participated, and will
not participate in any action contrary to subparagraphs (a)(1)
through (a)(3) above.

(c) If the bidder deletes or modifies subparagraph (a)2 above, the
bidder must furnish with its bid a signed statement setting forth in
detail the circumstances of the disclosure.

[ 1 [Contracting Officer check if following paragraph is applicable]

(d) Non-collusive affidavit. (applicable to contracts for construction
and equipment exceeding $50,000)

(1) Each bidder shall execute, in the form provided by the PHA/
IHA, an affidavit to the effect that he/she has not colluded with any
other person, firm or corporation in regard to any bid submitted in
response to this solicitation. If the successful bidder did not submit
the affidavit with his/her bid, he/she must submit it within three (3)
working days of bid opening. Failure to submit the affidavit by that
date may render the bid nonresponsive. No contract award will be
made without a properly executed affidavit.

(2) A fully executed "Non-collusive Affidavit" [\/f is, [ ]is not
included with the bid.

2. Contingent Fee Representation and Agreement
(a) Definitions. As used in this provision:

"Bona fide employee" means a person, employed by a bidder
and subject to the bidder's supervision and control as to time, place,
and manner of performance, who neither exerts, nor proposes to
exert improper influence to solicit or obtain contracts nor holds out
as being able to obtain any contract(s) through improper influence.

"Improper influence" means any influence that induces or tends
to induce a PHA/IHA employee or officer to give consideration or to
act regarding a PHA/IHA contract on any basis other than the merits
of the matter.

(b) The bidder represents and certifies as part of its bid that, except
for full-time bona fide employees working solely for the bidder, the
bidder:

(1) [ ]has, [Vi has not employed or retained any person or
company to solicit or obtain this contract; and

(2) [ ]has, [\/f has not paid or agreed to pay to any person or
company employed or retained to solicit or obtain this contract any
commission, percentage, brokerage, or other fee contingent upon or
resulting from the award of this contract.

(c) If the answer to either (a)(1) or (a)(2) above is affirmative, the
bidder shall make an immediate and full written disclosure to the
PHA/IHA Contracting Officer.

(d) Any misrepresentation by the bidder shall give the PHA/IHA the
right to (1) terminate the contract; (2) at its discretion, deduct from
contract payments the amount of any commission, percentage,
brokerage, or other contingent fee; or (3) take other remedy
pursuant to the contract.

3. Certification and Disclosure Regarding Payments to
Influence Certain Federal Transactions (applicable to
contracts exceeding $100,000)

(a) The definitions and prohibitions contained in Section 1352 of

title 31, United States Code, are hereby incorporated by reference

in paragraph (b) of this certification.

Previous edition is obsolete

Page1 of 3

form HUD-5369-A (11/92)



(b) The bidder, by signing its bid, hereby certifies to the best of his
or her knowledge and belief as of December 23, 1989 that:

(1) No Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress
on his or her behalf in connection with the awarding of a contract
resulting from this solicitation;

(2) If any funds other than Federal appropriated funds (includ-
ing profit or fee received under a covered Federal transaction) have
been paid, or will be paid, to any person for influencing or attempting
to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in connection with this
solicitation, the bidder shall complete and submit, with its bid, OMB
standard form LLL, "Disclosure of Lobbying Activities;" and

(3) He orshe will include the language of this certification in all
subcontracts at any tier and require that all recipients of subcontract
awards in excess of $100,000 shall certify and disclose accordingly.

(c) Submission of this certification and disclosure is a prerequisite
for making or entering into this contract imposed by section 1352,
title 31, United States Code. Any person who makes an expenditure
prohibited under this provision or who fails to file or amend the
disclosure form to be filed or amended by this provision, shall be
subject to a civil penalty of not less than $10,000, and not more than
$100,000, for each such failure.

(d) Indian tribes (except those chartered by States) and Indian
organizations as defined in section 4 of the Indian Self-Determina-
tion and Education Assistance Act (25 U.S.C. 450B) are exempt
from the requirements of this provision.

4. Organizational Conflicts of Interest Certification

The bidder certifies that to the best of its knowledge and belief and
except as otherwise disclosed, he or she does not have any
organizational conflict of interest which is defined as a situation in
which the nature of work to be performed under this proposed
contract and the bidder's organizational, financial, contractual, or
other interests may, without some restriction on future activities:

(a) Result in an unfair competitive advantage to the bidder; or,
(b) Impair the bidder's objectivity in performing the contract work.

[\)f In the absence of any actual or apparent conflict, | hereby certify
that to the best of my knowledge and belief, no actual or apparent
conflict of interest exists with regard to my possible performance of
this procurement.

5. Bidder's Certification of Eligibility

(a) By the submission of this bid, the bidder certifies that to the best
of its knowledge and belief, neither it, nor any person or firm which
has an interest in the bidder's firm, nor any of the bidder's subcon-
tractors, is ineligible to:

(1) Be awarded contracts by any agency of the United States
Government, HUD, or the State in which this contract is to be
performed; or,

(2) Participate in HUD programs pursuant to 24 CFR Part 24.

(b) The certification in paragraph (a) above is a material represen-
tation of fact upon which reliance was placed when making award.
If it is later determined that the bidder knowingly rendered an
erroneous certification, the contract may be terminated for default,
and the bidder may be debarred or suspended from participation in
HUD programs and other Federal contract programs.

6. Minimum Bid Acceptance Period

(a) "Acceptance period," as used in this provision, means the
number of calendar days available to the PHA/IHA for awarding a
contract from the date specified in this solicitation for receipt of bids.

(b) This provision supersedes any language pertaining to the
acceptance period that may appear elsewhere in this solicitation.

(¢) The PHA/IHA requires a minimum acceptance period of
[Contracting Officer insert time period] calendar days.

(d) In the space provided immediately below, bidders may specify
a longer acceptance period than the PHA's/IHA's minimum require-
ment. The bidder allows the following acceptance period:
calendar days.

(e) A bid allowing less than the PHA's/IHA's minimum acceptance
period will be rejected.

(f) The bidder agrees to execute all that it has undertaken to do, in
compliance with its bid, if that bid is accepted in writing within (1) the
acceptance period stated in paragraph (c) above or (2) any longer
acceptance period stated in paragraph (d) above.

7. Small, Minority, Women-Owned Business Concern
Representation

The bidder represents and certifies as part of its bid/ offer that it --

(a) [\/] is, [ ]is not a small business concern. "Small business
concern," as used in this provision, means a concern, including its
affiliates, that is independently owned and operated, not dominant
in the field of operation in which it is bidding, and qualified as a small
business under the criteria and size standards in 13 CFR 121.

(b) [ lis, [V]is not awomen-owned business enterprise. "Women-
owned business enterprise," as used in this provision, means a
business that is at least 51 percent owned by a woman or women

-who are U.S. citizens and who also control and operate the business.

(¢) [ 1is, [VY 1is not a minority business enterprise. "Minority
business enterprise," as used in this provision, means a business
which is at least 51 percent owned or controlled by one or more
minority group members or, in the case of a publicly owned business,
at least 51 percent of its voting stock is owned by one or more
minority group members, and whose management and daily opera-
tions are controlled by one or more such individuals. For the purpose
of this definition, minority group members are:

(Check the block applicable to you)
[ ] Black Americans

[ 1 Hispanic Americans

[ 1 Native Americans

[ ] Asian Pacific Americans
[ 1 Asian Indian Americans
[ ] Hasidic Jewish Americans

8. Indian-Owned Economic Enterprise and Indian
Organization Representation (applicable only if this
solicitation is for a contract to be performed on a project for an
Indian Housing Authority)

The bidder repre?ents and certifies that it:

(@) [ 1lis, [ ¥]is not an Indian-owned economic enterprise.
"Economic enterprise," as used in this provision, means any com-
mercial, industrial, or business activity established or organized for
the purpose of profit, which is at least 51 percent Indian owned.
"Indian," as used in this provision, means any person who is a
member of any tribe, band, group, pueblo, or community which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs and any "Native" as defined in the Alaska
Native Claims Settlement Act.

(b) [ 1is, [\/] is not an Indian organization. "Indian organization,"
as used in this provision, means the governing body of any Indian
tribe or entity established or recognized by such governing body.
Indian "tribe" means any Indian tribe, band, group, pueblo, or

Previous edition is obsolete
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community including Native villages and Native groups (including
corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs.

9. Certification of Eligibility Under the Davis-Bacon
Act (applicable to construction contracts exceeding $2,000)

(a) By the submission of this bid, the bidder certifies that neither it
nor any person or firm who has an interest in the bidder's firm is a
person or firm ineligible to be awarded contracts by the United States
Government by virtue of section 3(a) of the Davis-Bacon Act or 29
CFR 5.12(a)(1).

(b) No part of the contract resulting from this solicitation shall be
subcontracted to any person or firm ineligible to be awarded
contracts by the United States Government by virtue of section 3(a)
of the Davis-Bacon Act or 29 CER 5.12(a)(1).

(c) The penalty for making false statements is prescribed in the U.
S. Criminal Code, 18 U.S.C. 1001.

10. Certification of Nonsegregated Facilities (applicable
to contracts exceeding $10,000)

(a) The bidder's attention is called to the clause entitled Equal
Employment Opportunity of the General Conditions of the Con-
tract for Construction.

(b) "Segregated facilities," as used in this provision, means any
waiting rooms, work areas, rest rooms and wash rooms, restaurants
and other eating areas, time clocks, locker rooms and other storage
or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided
for employees, that are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion, or national origin
because of habit, local custom, or otherwise.

(c) By the submission of this bid, the bidder certifies that it does not
and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not
permit its employees to perform their services at any location under
its control where segregated facilities are maintained. The bidder
agrees that a breach of this certification is a violation of the Equal
Employment Opportunity clause in the contract.

(d) The bidder further agrees that (except where it has obtained
identical certifications from proposed subcontractors for specific
time periods) prior to entering into subcontracts which exceed
$10,000 and are not exempt from the requirements of the Equal
Employment Opportunity clause, it will:

(1) Obtain identical certifications from the proposed subcon-
tractors;
(2) Retain the certifications in its files; and

(3) Forward the following notice to the proposed subcontrac-
tors (except if the proposed subcontractors have submitted identical
certifications for specific time periods):

Notice to Prospective Subcontractors of Requirement for
Certifications of Nonsegregated Facilities

A Certification of Nonsegregated Facilities must be submitted before
the award of a subcontract exceeding $10,000 which is not exempt
from the provisions of the Equal Employment Opportunity clause of
the prime contract. The certification may be submitted either for
each subcontract or for all subcontracts during a period (i.e.,
quarterly, semiannually, or annually).

Note: The penalty for making false statements in bids is prescribed
in 18 U.S.C. 1001.

11. Clean Air and Water Certification (applicable to con-
tracts exceeding $100,000)

The bidder certifies that:

(a) Any facility to be used in the performance of this contract [ ]
is, [V]isnot listed on the Environmental Protection Agency List of
Violating Facilities:

(b) The bidder will immediately notify the PHA/IHA Contracting
Officer, before award, of the receipt of any communication from the
Administrator, or a designee, of the Environmental Protection
Agency, indicating that any facility that the bidder proposes to use
for the performance of the contract is under consideration to be
listed on the EPA List of Violating Facilities; and,

(c) The bidder will include a certification substantially the same as
this certification, including this paragraph (c), in every nonexempt
subcontract.

12. Previous Participation Certificate (applicable to
construction and equipment contracts exceeding $50,000)

(a) The bidder shall complete and submit with his/her bid the Form
HUD-2530, "Previous Participation Certificate." If the successful
bidder does not submit the certificate with his/her bid, he/she must
submit it within three (3) working days of bid opening. Failure to
submit the certificate by that date may render the bid nonresponsive.
No contract award will be made without a properly executed certifi-
cate.

(b) A fully executed "Previous Participation Certificate"
[\/] is, [ ]is not included with the bid.

13. Bidder's Signature
The bidder hereby certifies that the information contained in these

certifications and representations is accurate, complete, and
urrean R
ol /08 /1025

(Signature and Date)

Plageice Runtensii
(Typed or PrithedName)

’P‘r es\ .:Lw('k

(Title)

/PU\\\U CO\/\'b\ra(jbv\’\q 2 Restovation ne.

(Company Name)
¥ Dcw:@ovtfz\ Avenue
Faterson, B3 oSol

(Company Address)
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CAPITAL FUND PROGRAMS (CFP)

ROOF REPLACEMENT (12-6A) AT

PAMRAPO GARDENS ANNEX LAA No. 2625-03
30 EAST 50™ STREET, BAYONNE, NEW JERSEY.

SECTION 003100 - CERTIFICATE OF EXPERIENCE

Date: O\ /OR /&025

45[& QOCCe /Ruv\‘k NS ki hereby certifies that the following work has been
perfor@e@ by our firm within the last five (5) years:

Project Year Contract Amount Municipality Remarks

-

Name of B
By:

y: b s
Title: /b\fﬁﬁf a,o.,\'%

THIS FORM SHALL BE COMPLETED BY BIDDER AND SUBMITTED WITH THE BID
PROPOSAL. (BLUE PAGES)

END OF SECTION 003100

ROOF REPLACEMENT 003100 - 1 CERTIFICATE OF EXPERIENCE
AT PAMRAPO GARDENS ANNEX



CAPITAL FUND PROGRAMS (CFP)

ROOF REPLACEMENT (12-6A) AT

PAMRAPO GARDENS ANNEX LAA No. 2625-03
30 EAST 50™ STREET, BAYONNE, NEW JERSEY.

SECTION 003200 - STATEMENT OF BIDDERS QUALIFICATIONS

All questions shall be answered. and the date given shall be clear and comprehensive. This statement shall
be signed and notarized. Attach additional pages as needed.

1. Name of Bidder: %\\\a COV!{YQ[ﬁV\%%( Q&s‘bc\raﬁo\n luc.

. Name of Principals: 7| ag gs‘g e Ruutevs i \ President

(§9)

. Names/Titles of Authorized Agents:
Dinmve Runtessuy uiice President
Towislav Velwasw, ) .SPCVC_W%\),

(5]

4. Permanent Main Office Address:
o DC\M{EOV&& Aveuue (.?a'te,r_sou\, N3 od35ol

S. Year firm was organized 200 3

6. City. State and County where firm was incorporated: New Fagesr.

7. How many years have you been engaged in the contracting business under your present name:

1 _veows.
d
8. Previous companies in which principals have engaged in the contracting business:
B A
7
9. List present contracts by name and gross amount of contract:
)
Lp £ { £ ot
J L+ dL(,V\
ok
10. Have you ever defaulted on a contract? Yees: 2] No "(
If yes. please explain
ROOF REPLACEMENT 003200 - 1 STATEMENT OF BIDDER’S

AT PAMRAPO GARDENS ANNEX QUALIFICATIONS



CAPITAL FUND PROGRAMS (CFP)

ROOF REPLACEMENT (12-6A) AT

PAMRAPO GARDENS ANNEX LAA No. 2625-03
30 EAST 50™ STREET, BAYONNE, NEW JERSEY.

11. Have you ever refused to sign a contract at your original bid?
Yes L1 No lZi/lfyes, please explain

12. Names, background, number of years experience, and current workload of the principal
members of your staff, including Officers:

NAME BACKGROUND YEARS EXPERIENCE CURRENT WORKLOAD

e

r\
(VA

e
J

A
\JU'

Important:
Please be sure to include the following:
¢ Financial Statement no more than six months old.
e Evidence of type and amount of company credit available.

Will you, upon request, fill out a detailed Financial Statement and furnish any other information
that may be required by the Owner. Yes o No [

The undersigned hereby authorizes and requests any person, firm or corporation to furnish any
information requested by the Owner, in verification of the recitals comprising the Statement of
Bidder’s Qualifications.

\A
Dated this %—t day of 3&Muw\g ,20 25 at
et DCUV\“EO o Avenue ;'?Q#Q,VSO\A RS 04501
Location City State Zip Code

2y ContyacBing ¥ Restoration lne.

Namef Bi de@t)d
/{ i/

Si gnattﬁ/e Ef‘Biddel\'Representative

Plagoice Ruut sy,
Bidder RepYesentative (Print)

THIS FORM SHALL BE COMPLETED BY BIDBER AND SUBMITTED WITH THE BID PROPOSAL.
(BLUE PAGES) END OF SECTION 003200

ROOF REPLACEMENT 003200 - 2 STATEMENT OF BIDDER’S
AT PAMRAPO GARDENS ANNEX QUALIFICATIONS



CAPITAL FUND PROGRAMS (CFP)

ROOF REPLACEMENT (12-6A) AT

PAMRAPO GARDENS ANNEX LAA No. 2625-03
30 EAST 50™ STREET, BAYONNE, NEW JERSEY.

SECTION 003300 - STATEMENT OF COMPLIANCE TO WAGE RATES

This is to certify that all persons employed by the undersigned will be paid full weekly wages earned.
less permissible deductions for income taxes. social security, etc.. and that no rebates have been or will
be made either directly or indirectly to the undersigned from the full weekly wages earned by any person
in his employ, and further that all employees will be paid as defined in Regulations, Part 3, (29 CFR Part
3) issued by the Secretary of Labor under the Copeland Act, as amended (43 Stat. 948. 63 Stat. 108,
72 Stat. 967; 40 U.S.C. 276¢). and described on said payroll; that said payroll is correct and complete:
that the wage rates contained in said payroll for laborers and mechanics pursuant to the Contract under
which such work was performed: and that the classification set forth for each laborer or mechanic

conforms with the work he performed.
¢ N
Signature
\Y Y

Title “Presideut

Date_o\/o% /2025

THIS STATEMENT SHALL BE COMPLETED BY BIDDER AND SUBMITTED WITH THE BID
PROPOSAL. (BLUE PAGES).

END OF SECTION 003300

ROOF REPLACEMENT 003300 -1 STATEMENT OF COMPLIANCE TO
AT PAMRAPO GARDENS ANNEX WAGE RATES



CAPITAL FUND PROGRAMS (CEP)

ROOF REPLACEMENT (12-6A) AT

PAMRAPO GARDENS ANNEX LAA No. 2625-03
30 EAST 50™ STREET, BAYONNE, NEW JERSEY.

SECTION 003400 - SECTION 3 REQUIREMENTS

It is the policy of the Housing Authority of the City of Bayonne that under Section 3 requirements,
Residents shall have the maximum feasible opportunity to participate in the performance of contract
performed under the federal CEP and Special Purpose Grant programs.

The contractor agrees to use their best effort to carry out the policy through award of contracts and
subcontractors to employees working under the Section 3 requirements.

J Ol /o3 /2025
SIGNED DATED

THIS AGREEMENT SHALL BE COMPLETED BY BIDDER AND SUBMITTED WITH THE
BID PROPOSAL. (BLUE PAGES)

END OF SECTION 003400

SECTION 3 REQUIREMENTS 003400-1
ROOF REPLACEMENT 003400 - 1 SECTION 3 REQUIREMENTS
AT PAMRAPO GARDENS ANNEX



CAPITAL FUND PROGRAMS (CFP)

ROOF REPLACEMENT (12-6A) AT

PAMRAPO GARDENS ANNEX LAA No. 2625-03
30 EAST 50 STREET. BAYONNE, NEW JERSEY.

SECTION 003500 - NON-COLLUSIVE BIDDING CERTIFICATION

By submission of this bid. each bidder and each person signing on behalf of any bidder certified, and in
the case of a joint bid each party thereto certified as to its own organization, under penalty of perjury.
that to the best of knowledge and belief:

(1) The prices in this bid have been arrived at independently without collusion, consultation
communication, or agreement. for the purpose of restricting competition, as to any matter relating to
such prices with any other bidder of with any competitor;

(2) Unless otherwise required by law, the prices which have been quoted in this bid have not been
knowingly disclosed by the bidder and will not knowingly be disclosed by the bidder prior to
opening, directly or indirectly, to any other bidder or to any competitor; and:

(3) No attempt has been made or will be made by the bidder to induce any other person, partnership or
corporation to submit or not to submit a bid for the purpose of restricting competition.

-+ = \ :
Dated: Yamuory B ,2025 /-)3)‘\ lu Covitracing N Resborakilon \ne.
q LEGAT. NAME OF PERSON, FIRM
OR CORPORATION
(SEAL OF CORPORATION) o Dm{iov:t@\ Avemue

Paterson NI O350\
BUSINESS ADDRESS OF PERSON,

@ Q FIRM OR CORPORATION
2 N
BY: Pres dent

(SIGNATURE) \ (TITLE)

Sworn to Before Me

This [é day of 1N . : 205
/|

otGiy Public

THIS CERTIFICATION SHALL BE COMPLETED BY BIDDER AND SUBMITTED WITH
THE BID PROPOSAL. (BLUE PAGE)

END OF SECTION 003500

ROOF REPLACEMENT 003500 - 1 NON COLLUSIVE BID
AT PAMRAPO GARDENS ANNEX CERTIFICATION



CAPITAL FUND PROGRAMS (CFP)

ROOF REPLACEMENT (12-6A) AT

PAMRAPO GARDENS ANNEX LAA No. 2625-03
30 EAST 50™ STREET, BAYONNE., NEW JERSEY.

SECTION 003600 - SUBSTITUTION LISTING

TO: HOUSING AUTHORITY OF THE CITY OF BAYONNE hereinafter called “Owner™.
I Pursuant to bidding requirements for the Work titled:

THE HOUSING AUTHORITY OF THE CITY OF BAYONNE
2024 CAPITAL FUND PROGRAMS (CFP)

ISSUED FOR BID

ROOF REPLACEMENT AT

PAMRAPO GARDENS ANNEX
30 EAST 50™ STREET, BAYONNE, NEW JERSEY

549 AVENUE A
BAYONNE, NEW JERSEY

The Contract Sum proposed by the undersigned on the Bid Form is for the Work shown on the Drawings.
described in the Specifications, and otherwise defined in the Contract Documents. However. the
undersigned proposes the following substitutions for the Owner’s consideration. Should the Owner
accept any or all of the proposed substitutions. the bidder’s proposed Contract Sum will be reduced by
the amount shown.

2 Specified Drawing Proposed
Product Number Reduction
or or Spec Proposed in Contract
Material: Section: Substitution: Sum:
PROVIDE SIGNATURE BIDDER:
IDENTICAL TO THAT
SHOWN ON THE BID Al\u Cogic acina M Re stov @diow\uce.
PROPOSAL FORM BY S e

N h
THIS FORM SHALL BE COMPLETED BY THE BID ER AND SUBMITTED WITH THE BID
PROPOSAL. (BLUE PAGE)

END OF SECTION 003600

ROOF REPLACEMENT 003600 - 1 SUBSTITUTION LISTING
AT PAMRAPO GARDENS ANNEX



CAPITAL FUND PROGRAMS (CFP)

ROOF REPLACEMENT (12-6A) AT

PAMRAPO GARDENS ANNEX LAA No. 2625-03
30 EAST 50™ STREET, BAYONNE, NEW JERSEY.

SECTION 03700 - BUSINESS REGISTRATION CERTIFICATE & POLITICAL
CONTRIBUTION DISCLOSURE STATEMENT

STATE OF NEW JERSEY

BUSINESS REGISTRATION CERTIFICATE &
POLITICAL CONTRIBUTION DISCLOSURE STATEMENT

Each bid must include a copy of the bidder’s current Business Registration Certificate as issued by the
New Jersey Department of Treasury. Division of Revenue. The bidder must also include with their bid. a
Business Registration Certificate for each sub-contractor that is listed in their bid (P.L. 2004, e. 57:
NJSA.40A: 11-23.2 and NJSA 53:32-44).

In accord with the State of New Jersey Laws of 2004 A-131, Ch57. as of September 1, 2004 all parties
doing business with public agencies in the State of New Jersey, excluding non-profit organizations and
other government agencies, are required to be registered with the NJ State Department of the Treasury
and to provide such agencies with a copy of their Business Registration Certificate before entering into a
contractual agreement (formal contract, purchase order, etc.) with such agencies for the provision of
goods or services at a cost in excess of 15% of the State mandated bid threshold.

The subject registration can be accomplished via the internet:

http://www.nj.gov/dca/lgs/Ipcl/busregis/nj-reg-a.pdf

Bidders are advised of the responsibility to file an annual disclosure statement on political contributions
with the State of New Jersey Election Law Enforcement Commission pursuant to N.J.S.A. 19:44A-20.13
(P.L. 2005. c. 271. s 3) if they receive contracts in excess of $50.000.00 from public entities in a calendar
year. It is the contractors’ responsibility to determine if filing is necessary. Additional information on
this requirement is available from ELEC at 888-313-3532 or at www.elec.state.nj.us

0\./08 /2025 Iig : ;

Date U Sﬁgnature

END OF SECTION 003700

ROOF REPLACEMENT 003700 - 1 BUSINESS REGISTRATION

AT PAMRAPO GARDENS ANNEX CERTIFICATE & POLITICAL
CONTRIBUTION DISCLOSURE
STATEMENT



CAPITAL FUND PROGRAMS (CFP)

ROOF REPLACEMENT (12-6A) AT

PAMRAPO GARDENS ANNEX LAA No. 2625-03
30 EAST 50™ STREET. BAYONNE., NEW JERSEY.

SECTION 003800 - BUY AMERICAN ACT

The Contractor acknowledges to and for the benefit of the Housing Authority of the City of Bayonne
(“Public Housing Agency™) and HUD that it understands the goods and services under this Agreement
are being funded with monies made available by the American Reinvestment and Recovery Act of 2009
(Recovery Act) (or are being made available for a project being funded with monies made available by
the Recovery Act) and section 1605 of such law contains provisions commonly known as “Buy
American”. The Buy American requirement prohibits the use of Recovery Act funds on any project for
the construction. alteration, maintenance, or repair of a public building or work unless all of the iron.
steel, and manufactured goods used in the project are produced in the United States (*“Buy American
Requirements™) including iron. steel. and manufactured goods provided by the Contractor pursuant to
this Agreement.

The Contractor hereby represents and warrants to an for the benefit of the Housing Authority and HUD
that (a) the Contractor has reviewed and understands the Buy American Requirement, (b) all of the iron,
steel, and manufactured goods used in the project will be and/or have been produced in the United States
in a manner that complies with the Buy American Requirement, unless an exception of the requirement is
approved, and (c) the Contractor will provide any further verified information, certification or assurance
of compliance with this paragraph. or information necessary to support an exception of the Buy
American Requirement, as may be requested by the Housing Authority or HUD.

Notwithstanding any other provision of this Agreement. any failure to comply with this paragraph by the
Contractor shall permit the Housing Authority to recover as damages against the Contractor any loss.
expense or cost (including without limitation attorney’s fees) incurred by the Housing Authority resulting
from any such failure (including without limitation any impairment or loss of funding, whether in whole
or in part from HUD). Neither this paragraph (nor any provision of this Agreement necessary to give this
paragraph force or effect) shall be amended or waived without the prior written consent of HUD.

The Housing Authority of the City of Bayonne may require one or more of the following Certification
from a contractor or bidder:

1. Identification of American-made Iron, Steel, and Manufactured Goods: Consistent with the
terms of the PHA s bid solicitation and the provisions of Section 1605 of the Recovery Act. the
Bidder certifies that this bid reflects the Bidder’s best. good faith effort to identify domestic
sources of iron. steel, and manufactured goods for every component contained in the bid
solicitation where such American-made components are available on the schedule and consistent
with the deadlines prescribed in or required by the bid solicitation.

‘t\)

Verification of U.S. Production: The Bidder certifies that all components contained in the bid
solicitation that are American-made have been so identified. and if this bid is accepted. the
Bidder agrees that it will provide reasonable. sufficient. and timely verification to the PHA of the
U.S. production of each component so identified.

Documentation Regarding Non-American-made Iron, Steel. or Manufactured Goods: The Bidder
certifies that for any component or components that are not American-made and are so identified
in this bid. the Bidder has included in or attached to this bid one or both of the following. as
applicable:

(V%)

ROOF REPLACEMENT 003800 - 1 BUY AMERICAN ACT
AT PAMRAPO GARDENS ANNEX



CAPITAL FUND PROGRAMS (CFP)

ROOF REPLACEMENT (12-6A) AT

PAMRAPO GARDENS ANNEX LAA No. 2625-03
30 EAST 50™ STREET, BAYONNE. NEW JERSEY.

a. Identification of and citation to a national (categorical) exception published by HUD (or
another Federal agency) in the Federal Register that is applicable to such component or
components. and an analysis that supports its applicability to the component or components.

b. Verifiable documentation sufficient to the Housing Authority, as required in the bid
solicitation or otherwise, that the Bidder has sought to secure American-made components
but has determined that such components are not available on schedule and consistent with
the deadlines prescribed in the bid solicitation, with assurance adequate from the Bidder
under applicable conditions stated in the bid solicitation or otherwise.

4. Information and Detailed Justification Regarding Non-American-made Iron. Steel. or
Manufactured Goods: The Bidder certifies that for any such component or components that are
not so available, the Bidder has also provided in or attached to this bid information, including but
not limited to the verifiable documentation and a full description of the bidder’s efforts to secure
any such American-made component or components, that the Bidder believes are sufficient to
provide and as far as possible constitute the detailed justification required for an exception under
section 1605 with respect to such component or components. The Bidder further agrees that, if
this bid accepted. it will assist the Housing Authority in amending, supplementing or further
supporting such information as required by the Housing Authority to request and, as applicable.
implement the terms of an exception with respect to any such component or components.

END OF SECTION 003800

ROOF REPLACEMENT 003800 - 2 BUY AMERICAN ACT
AT PAMRAPO GARDENS ANNEX



FORM OF SUBCONTRACTOR CERTIFICATE

Inaccordance with N.J.S.A. 40A: 1I-16, provide the following documentation and/or
information when submitting the bid. Failure to provide Business Registration Certificate
information may render abidder's bid proposal unresponsive. However, the authority
can determine that the Business Registration Certificate information required by this form
can be provided subsequently. Failure to provide all other information required by this
form shall render a bidder's proposal unresponsive and shall constitute a fatal defect that

shall cause the bid to be rejected.

AFFIDAVIT
(Prime Bidder)
State of Mew S% g,_g ) )
. SS
County of Passaice .)
%\&q»o?ce Ruvkeusw, bem;%ﬁmt %UOL%{ sworn, deposes and says:
T

Thath@?s’gtfg.e[ud‘ ot lla(gn’bu@zag("a‘ pattheror officer of the firmof,etc.)of
the party making the foregoing Proposal or bid. and that in preparing the foregoing proposal

or bid has solicited and received price quotes for the following subcontracted work: -

1. PLUMBING. GAS FITTING AND ALL KINDRED WORK

Name of Subcontractor:
Address: Y

Phone: \X X<
N.J. License# (if applicable): '

Name of Licensee (if applicable):
Scope of work for which price quote was submitted:

2. STEAM POWER PLANTS, STEAM AND HOT WATER HEATING
AND VENTILATING APPARATUS AND ALL KINDRED WORK

Name of Subcontractor:
Address: a% b
Phone: \
N.J. License# (if applicable):

Name of Licensee (if applicable):
Scope of work for which price quote was submitted:

36



3. ELECTRICAL WORK

Name of Subcontractor:
Address: . \ \\
Phone: w v
N.J. License# (if applicable): )

Name of Licensee (if applicable):
Scope of work for which price quote was submitted:

4. STRUCTURAL STEEL AND ORNAMENTAL IRON WORK

Name of Subcontractor: s N A%
Address: \3) \
Phone: \ l

N.J. License# (if applicable):

Name of Licensee (if applicable):
Scope of work for which price quote was submitted:

The bidder further states that, if awarded a contract for this project, the bidder shall award
a contract to each of the above listed subcontractors.

{

Signature oft/Bidder. lf the-bidder is an individual;
Partner, if the bidder is apartnership;
—*Officer, if the bidder is a corporation.

Subscribed to and sworn before me

this__ 4 day of V. 2025
B

NGy Public of the State
of

My commission expires , 20,

NOTE: Due to the nature of this bid, ordiuarily, there will be no sub-contactors for
this contract. However, this form is required by law and should be
submitted, indicating '"mone" for each category for which there is no sub-
contractor.




—-

BIDDER'S STATEMENT OF OWNERSHIP

In accordance with N.J.S.A. 52:25-24.2 provides the following information when submitting the bid.
Failure to do so shall render a bidder's bid proposal unresponsive, and shall constitute a fatal defect
that cannot be cured by a governing body, and shall cause the bid to be rejected without opportunity to

cure the defect.

PART I -If the bidder is a corporation:

Name of Comoratio@LA_Cgﬂm}gl&éﬁzmmm lne.

State of Incorporation. M&u 3? lrse/’zll

Date of Incorporation _0 2 /A /2.003

o * . .
For those individuals =~ who own 10 percent or more of any class of its stock:

NAMES ADDRESS

%LA%%Q&?MM_(%> 61 Rose Ply ce, Woodlacl ?wvu,}\\j oy 24
Dime. Rustensw. (24%76) iy Pewey Avenue | Lithte Falle, S 0424
Towslay Vekess (24 =) 612 Mehvide Auonue, Woodland Pavie, NS

PART II- If the bidder is a partnership: oLy

Name of Partnership

County in which certificate ofTradename is filed

o * ; . .
For those individuals =~ who own 10 percent or more of the interest in the partnership:

NAMES ADDRESS

Part I11- If the bidder is a sole proprietorship:

hereby certifies that I am the sole owner of’

.the biddertherei

[
Signature of person|who cor\ﬁkted Part I. Il or Il above

* If any of the individuals listed below is a partnership or corporation, a separate sheet should be attached giving the
same information requested above for each such partnership or corporation. Similarly if any additional entry is a
partnership or corporation, information must be provided to the level of ownership required to document ultimate

ownership in the persons (not partnerships or corporations).

16
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1. Bid Preparation and Submission

(a) Bidders are expected to examine the specifications, drawings,
all instructions, and, if applicable, the construction site (see also the
contract clause entitled Site Investigation and Conditions Affect-
ing the Work of the General Conditions of the Contract for Construc-
tion). Failure to do so will be at the bidders’ risk.

(b) All bids must be submitted on the forms provided by the Public
Housing Agency/Indian Housing Authority (PHA/IHA). Bidders shall
furnish all the information required by the solicitation. Bids must be
signed and the bidder's name typed or printed on the bid sheet and
each continuation sheet which requires the entry of information by
the bidder. Erasures or other changes must be initialed by the person
signing the bid. Bids signed by an agent shali be accompanied by
evidence of that agent’s authority. (Bidders should retain a copy of
their bid for their records.)

(c) Bidders must submit as part of their bid a completed form HUD-
5369-A, “Representations, Certifications, and Other Statements of
Bidders."

(d) Al bid documents shall be sealed in an envelope which shall be
clearly marked with the words “Bid Documents,” the Invitation for
Bids (IFB) number, any project or other identifying number, the
bidder's name, and the date and time for receipt of bids.

(e) Ifthis solicitation requires bidding on allitems, failure to do so will
disqualify the bid. If bidding on all items is not required, bidders
should insert the words “No Bid” in the space provided for any item
on which no price is submitted.

(f) Unless expressly authorized elsewhere in this solicitation, alter-
nate bids will not be considered.

(9) Unless expressly authorized elsewhere in this solicitation, bids
submitted by telegraph or facsimile (fax) machines will not be
considered.

(h) If the proposed contract is for a Mutual Help project (as de-
scribed in 24 CFR Part 905, Subpart E) that involves Mutual Help
contributions of work, material, or equipment, supplemental informa-
tion regarding the bid advertisement is provided as an attachment to
this solicitation.

2. Explanations and Interpretations to Prospective
Bidders

(a) Any prospective bidder desiring an explanation or interpretation
of the solicitation, specifications, drawings, etc., must request it at
least 7 days before the scheduled time for bid opening. Requests
may be oral or written. Oral requests must be confirmed in writing.
The only oral clarifications that will be provided will be those clearly
related to solicitation procedures, i.e., not substantive technical
information. No other oral explanation or interpretation will be
provided. Any information given a prospective bidder concerning
this solicitation will be furnished promptly to all other prospective
bidders as a written amendment to the solicitation, if that information
is necessary in submitting bids, or if the lack of it would be prejudicial
to other prospective bidders.

(b) Any information obtained by, or provided to, a bidder other than
by formal amendment to the solicitation shall not constitute a change
to the solicitation.

3. Amendments to Invitations for Bids

(a) If this solicitation is amended, then all terms and conditions
which are not modified remain unchanged.

(b) Bidders shall acknowledge receipt of any amendment to this
solicitation (1) by signing and returning the amendment, (2) by
identifying the amendment number and date on the bid form, or (3)
by letter, telegram, or facsimile, if those methods are authorized in
the solicitation. The PHA/IHA must receive acknowledgement by the
time and at the place specified for receipt of bids. Bids which fail to
acknowledge the bidder's receipt of any amendment will result in the
rejection of the bid if the amendment(s) contained information which
substantively changed the PHA’s/IHA's requirements.

(c) Amendments will be onfile in the offices ofthe PHA/IHA and the
Architect at least 7 days before bid opening.

4. Responsibility of Prospective Contractor

(a) The PHA/IHA will award contracts only to responsible prospec-
tive contractors who have the ability to perform successfully under
the terms and conditions of the proposed contract. In determining
the responsibility of a bidder, the PHA/IHA will consider such matters
as the bidder's:

(1) Integrity;

(2) Compliance with public policy;

(3) Record of past performance; and

(4) Financial and technical resources (including construction
and technical equipment).

(b) Before a bid is considered for award, the bidder may be re-
quested by the PHA/IHA to submit a statement or other documenta-
tion regarding any of the items in paragraph (a) above. Failure by the
hidder to provide such additional information shall render the bidder
nenresponsible and ineligible for award.

Previous edition is obsolete

Page 1 0of 4

form HUD-5369 (10/2002)



5. Late Submissions, Modifications, and Withdrawal of Bids

(a) Any bid received at the place designated in the solicitation after
the exact time specified for receipt will not be considered unless it is
received before award is made and it:

(1) Was sent by registered or certified mail not later than the
fifth calendar day before the date specified for receipt of offers (e.g.,
an offer submitied in response to a solicitation requiring receipt of
offers by the 20th of the month must have been mailed by the 15th);

(2) Was sent by mail, or if authorized by the solicitation, was
sent by telegram or via facsimile, and itis determined by the PHA/IHA
that the late receipt was due solely to mishandling by the PHA/IHA
after receipt at the PHA/IHA; or ‘

(3) Was sent by U.S. Postal Service Express Mail Next Day
Service - Post Office to Addressee, not later than 5:00 p.m. at the
place of mailing two working days prior to the date specified for
receipt of proposals. The term “working days” excludes weekends
and observed holidays.

(b) Any modification or withdrawal of a bid is subject to the same
conditions as in paragraph (a) of this provision.

(c) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent either by registered or
certified mail is the U.S. or Canadian Postal Service postmark both
on the envelope or wrapper and on the original receipt from the U.S.
or Canadian Postal Service. Both postmarks must show a legible
date or the bid, modification, or withdrawal shall be processed as if
mailed late. “Postmark” means a printed, stamped, or otherwise
placed impression (exclusive of a postage meter machine impres-
sion) that is readily identifiable without further action as having been
supplied and affixed by employees of the U.S. or Canadian Postal
Service on the date of mailing. Therefore, bidders should requestthe
postal clerk to place a hand cancellation bull's-eye postmark on both
the receipt and the envelope or wrapper.

(d) The only acceptable evidence to establish the time of receipt atthe
PHA/IHA is the time/date stamp of PHA/IHA on the proposal wrapper or
other documentary evidence of receipt maintained by the PHA/IHA.

(e) The only acceptable evidence to establish the date of mailing of
alate bid, modification, or withdrawal sent by Express Mail Next Day
Service-Post Office to Addressee is the date entered by the post
office receiving clerk on the “Express Mail Next Day Service-Post
Office to Addressee” label and the postmark on both the envelope or
wrapper and on the original receipt from the U.S. Postal Service.
“Postmark” has the same meaning as defined in paragraph (c) of this
provision, excluding postmarks of the Canadian Postal Service.
Therefore, bidders should request the postai clerk to place a legible
hand cancellation bull's eye postmark on both the receipt and Failure
by a bidder to acknowledge receipt of the envelope or wrapper.

(/) Notwithstanding paragraph (a) of this provision, a late modifica-
tion of an otherwise successful bid that makes its terms more
favorable to the PHA/IHA will be considered at any time it is received
and may be accepted.

(g) Bids may be withdrawn by written notice, or if authorized by this
solicitation, by telegram (including mailgram) or facsimile machine
transmission received at any time before the exact time set for
opening of bids; provided that written confirmation of telegraphic or
facsimile withdrawals over the signature of the bidder is mailed and
postmarked prior to the specified bid opening time. A bid may be
withdrawn in person by a bidder or its authorized representative if,
before the exact time setfor opening of bids, the identity of the person
requesting withdrawal is established and the person signs a receipt
for the bid.

6. Bid Opening

All bids received by the date and time of receipt specified in the
solicitation will be publicly opened and read. The time and place of
opening will be as specified in the solicitation. Bidders and other
interested persons may be present.

7. Service of Protest
(a) Definitions. As used in this provision:

“Interested party” means an actual or prospective bidder whose
direct economic interest would be affected by the award of the
contract.

“Protest’ means a written objection by an interested party to this
solicitation or to a proposed or actual award of a contract pursuant
to this solicitation.

(b) Protests shall be served on the Contracting Officer by obtaining
written and dated acknowledgement from —

[Contracting Officer designate the official or location where a protest
may be served on the Contracting Officer]

(c) All protests shall be resolved in accordance with the PHA’s/
IHA's protest policy and procedures, copies of which are maintained
at the PHA/IHA.

8. Contract Award

(a) The PHA/IHA will evaluate bids in response to this solicitation
without discussions and will award a contract to the responsible
bidder whose bid, conforming to the solicitation, will be most advan-
tageous to the PHA/IHA considering only price and any price-related
factors specified in the solicitation.

(b) If the apparent low bid received in response to this solicitation
exceeds the PHA's/IHA’s available funding for the proposed contract
work, the PHA/IHA may either accept separately priced items (see
8(e) below) or use the following procedure to determine contract
award. The PHA/IHA shall apply in turn to each bid (proceeding in
order from the apparent iow bid to the high bid) each of the separately
priced bid deductible items, if any, in their priority order set forth in
this solicitation. If upon the application of the first deductible item to
all initial bids, a new low bid is within the PHA's/IHA’s available
funding, then award shall be made to that bidder. Ifno bid is within
the available funding amount, then the PHA/IHA shall apply the
second deductible item. The PHA/IHA shall continue this process
until an evaluated low bid, if any, is within the PHA’s/IHA's available
funding. If upon the application of all deductibles, no bid is within the
PHA's/IHA’s available funding, or if the solicitation does not request
separately priced deductibles, the PHA/IHA shall follow its written
policy and procedures in making any award under this solicitation.

(¢) In the case of tie low bids, award shall be made in accordance
with the PHA’s/IHA’s wriiten policy and procedures.

(d) The PHA/IHA may reject any and all bids, accept other than the
lowest bid (e.g., the apparent low bid is unreasonably low), and waive
informalities or minor irregularities in bids received, in accordance
with the PHA’s/IHA's written policy and procedures.
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(e) Unless precluded elsewhere in the solicitation, the PHA/IHA
may accept any item or combination of items bid.

() The PHA/IHA may reject any bid as nonresponsive if it is
materially unbalanced as to the prices for the various items of work
to be performed. A bid is materially unbalanced when it is based on
prices significantly less than cost for some work and prices which are
significantly overstated for other work.

(g) Awritten award shall be furnished to the successful bidder within
the period for acceptance specified in the bid and shall result in a
binding contract without further action by either party.

9. Bid Guarantee (applicable to construction and equip-
ment contracts exceeding $25,000)

All bids must be accompanied by a negotiable bid guarantee which
shall not be less than five percent (5%) of the amount of the bid. The
bid guarantee may be a certified check, bank draft, U.S. Government
Bonds at par value, or a bid bond secured by a surety company
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed. In the case where the
work under the contract will be performed on an Indian reservation
area, the bid guarantee may also be an irrevocable Letter of Credit
(see provision 10, Assurance of Compietion, below). Certified
checks and bank drafts must be made payable to the order of the
PHA/IHA. The bid guarantee shall insure the execution of the
contract and the furnishing of a method of assurance of completion
by the successful bidder as required by the solicitation. Failure to
submit a bid guarantee with the bid shall result in the rejection of the
bid. Bid guarantees submitted by unsuccessful bidders will be
returned as soon as practicable after bid opening.

10. Assurance of Completion

(a) Unless otherwise provided in State law, the successful bidder
shall furnish an assurance of completion prior to the execution ofany
contract under this solicitation. This assurance may be [Contracting
Ofijcer check applicable items] —

™ (1) a performance and payment bond in a penal sum of 100
percent of the contract price; or, as may be required or permitted by
State law;

[ 1 (2) separate performance and payment bonds, each for 50
percent or more of the contract price;

[ 1 (3) a 20 percent cash escrow;
[1 (4) a2bpercent irrevocable letter of credit; or,

[ 1 (5) an irrevocable letter of credit for 10 percent of the total
contract price with a monitoring and disbursements agreement with
the IHA (applicable only to contracts awarded by an IHA under the
Indian Housing Program).

(b) Bonds must be obtained from guarantee or surety companies
acceptable tothe U.S. Government and authorized to do business in
the state where the work is to be performed. Individual sureties will
not be considered. U.S. Treasury Circular Number 570, published
annually in the Federal Register, lists companies approved to act as
sureties on bonds securing Government contracts, the maximum
underwriting limits on each contract bonded, and the States in which
the company is licensed to do business. Use of companies listed in
this circular is mandatory. Copies of the circuiar may be downloaded
on the U.S. Department of Treasury website http://
www.fms.treas.gov/c570/index.html, or ordered for a minimum fee
by contacting the Government Printing Office at (202) 512-2168.

(c) Each bond shall clearly state the rate of premium and the total
amount of premium charged. The current power of attorney for the
person who signs for the surety company must be attached to the
bond. The effective date of the power of attorney shall not precede
the date ofthe bond. The effective date of the bond shall be on or after
the execution date of the contract.

(d) Failure by the successful bidder to obtain the required assur-
ance of completion within the time specified, or within such extended
period as the PHA/IHA may grant based upon reasons determined
adequate by the PHA/IHA, shall render the bidder ineligible for
award. The PHA/IHA may then either award the contract to the next
jowest responsible bidder or solicit new bids. The PHA/IHA may
retain the ineligible bidder's bid guarantee.

11. Preconstruction Conference (applicable to construction
contracts)

After award of a contract under this solicitation and prior to the start
of work, the successful bidder will be required to attend a
preconstruction conference with representatives of the PHA/IHA and
its architect/engineer, and other interested parties convened by the
PHA/IHA. The conference will serve to acquaint the participants with
the general plan of the construction operation and ali other require-
ments of the contract (€.g., Equal Employment Opportunity, Labor
Standards). The PHA/IHA will provide the successful bidder with the
date, time, and place of the conference.

12. Indian Preference Requirements (applicable only if
this solicitation is for a contract to be performed on a
project for an Indian Housing Authority)

(a) HUD has determined that the contract awarded under this
solicitation is subject to the requirements of section 7(b) of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 450e(b)).
Section 7(b) requires that any contract or subcontract entered into for
the benefit of Indians shall require that, to the greatest extent feasible

(1) Preferences and opportunities for training and employment
(other than core crew positions; see paragraph (h) below) in connec-
tion with the administration of such contracts or subcontracts be
given to qualified “Indians.” The Act defines “Indians” to mean
persons who are members of an Indian fribe and defines “Indian
tribe” to mean any Indian tribe, band, nation, or other organized
group or community, including any Alaska Native village or regional
or village corporation as defined in or established pursuant to the
Alaska Native Claims Settlement Act, which is recognized as eligible
for the special programs and services provided by the United States
to Indians because of their status as Indians; and,

(2) Preference in the award of contracts or subcontracts in
connection with the administration of contracts be given to Indian
organizations and to Indian-owned economic enterprises, as de-
fined in section 3 of the Indian Financing Act of 1974 (25 U.S.C.
1452). That Act defines “economic enterprise” to mean any Indian-
owned commercial, industrial, or business activity established or
organized for the purpose of profit, except that the Indian ownership
must constitute not less than 51 percent of the enterprise; “Indian
organization” to mean the governing body of any Indian tribe or entity
established or recognized by such governing body; “Indian” to mean
any person who is a member of any tribe, band, group, pueblo, or
community which is recognized by the Federal Government as
eligible for services from the Bureau of Indian Affairs and any
“Native” as defined in the Alaska Native Claims Settlement Act; and
indian “tribe” to mean any Indian tribe, band, group, pueblo, or
community including Native villages and Native groups (including
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corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is recog-
nized by the Federal Government as sligible for services from the
Bureau of Indian Affairs.

(b) (1) The successful Contractor under this solicitation shall com-
ply with the requirements of this provision in awarding all subcon-
tracts under the contract and in providing training and employment
opportunities.

(2) Afinding by the IHA that the contractor, either (i) awarded
a subcontract without using the procedure required by the IHA, (ii)
falsely represented that subcontracts would be awarded to Indian
enterprises or organizations; or, (iii) failed to comply with the
contractor's employment and fraining preference bid statement shall
be grounds for termination of the contract or for the assessment of
penalties or other remedies.

(c) Ifspecified elsewhere in this solicitation, the IHA may restrict the
solicitation to qualified Indian-owned enterprises and Indian organi-
zations. If two or more (or a greater number as specified elsewhere
in the solicitation) qualified Indian-owned enterprises or organiza-
tions submit responsive bids, award shall be made to the qualified
enterprise or organization with the lowest responsive bid. If fewer
than the minimum required number of qualified Indian-owned enter-
prises or organizations submit responsive bids, the [HA shall reject
all bids and readvertise the solicitation in accordance with paragraph
(d) below.

(d) If the IHA prefers not to restrict the solicitation as described in
paragraph (c) above, or if after having restricted a solicitation an
insufficient number of qualified Indian enterprises or organizations
submit bids, the IHA may advertise for bids from non-Indian as well
as Indian-owned enterprises and Indian organizations. Award shall
be made to the qualified Indian enterprise or organization with the
lowest responsive bid if that bid is -

(1) Within the maximum HUD-approved budget amount estab-
lished for the specific project or activity for which bids are being
solicited; and

(2) Nomorethanthe percentage specified in 24 CFR905.175(c)
higher than the total bid price of the lowest responsive bid from any
qualified bidder. If no responsive bid by a qualified Indian-owned
economic enterprise or organization is within the stated range of the
total bid price of the lowest responsive bid from any qualified
enterprise, award shall be made to the bidder with the lowest bid.

(e) Bidders seeking to qualify for preference in confracting or
subcontracting shall submit proof of Indian ownership with their bids.
Proof of Indian ownership shall include but not be limited to:

(1) Certification by a tribe or other evidence that the bidder is
an Indian. The IHA shali accept the certification of a tribe that an
individual is a member.

(2) Evidence such as stock ownership, structure, manage-
ment, control, financing and salary or profit sharing arrangements of
the enterprise.

(f) (1) Ali bidders must submit with their bids a statement describ-
ing how they will provide Indian preference in the award of subcon-
tracts. The specific requirements of that statement and the factors
to used by the IHA in determining the statement's adequacy are
included as an attachment to this solicitation. Any bid that fails to
include the required statement shall be rejected as nonresponsive.
The IHA may require that comparable statements be provided by
subcontractors to the successful Contractor, and may require the
Contractor to reject any bid or proposal by a subcontractor that fails
to include the statement.

(2) Bidders and prospective subcontractors shall submit a
certification (supported by credible evidence) to the IHA in any
instance where the bidder or subcontractor believes it is infeasible to
provide Indian preference in subcontracting. The acceptance or
rejection by the IHA of the certification shall be final. Rejection shall
disqualify the bid from further consideration.

(g) Alibidders must submit with their bids a statement detailing their
employment and training opportunities and their plans to provide
preference to Indians in implementing the contract; and the number
or percentage of Indians anticipated to be employed and trained.
Comparable statements from all proposed subcontractors must be
submitted. The criteria to be used by the IHA in determining the
statement(s)'s adequacy are included as an attachment to this
solicitation. Any bid that fails to include the required statement(s), or
that includes a statement that does not meet minimum standards
required by the IHA shall be rejected as nonresponsive.

(h) Core crew employees. A core crew employee is an individual
who is a bona fide employee of the contractor at the time the bid is
submitted; or an individual who was not employed by the bidder atthe
time the bid was submitted, but who is regularly employed by the
bidder in a supervisory or other key skilled position when work is
available. Bidders shall submit with their bids a list of all core crew
employees.

(i) Preference in contracting, subcontracting, employment, and
training shall apply not only on-site, on the reservation, or within the
IHA's jurisdiction, but also to contracts with firms that operate outside
these areas (e.g., employment in modular or manufactured housing
construction facilities).

(j) Bidders should contact the IHA to determine if any additional
local preference requirements are applicable to this solicitation.

(k) The IHA [ ] does [ ] does not [Contracting Officer check
applicable box] maintain lists of Indian-owned economic enterprises
and Indian organizations by specialty (e.g., plumbing, electrical,
foundations), which are available to bidders to assist them in meeting
their responsibility to provide preference in connection with the
administration of contracts and subcontracts.
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General Conditions for Construction U.S. Department of Housing and Urban
Development

Contracts - Public Housing Programs Office of Public and Indian Housing
OMB Approval No. 2577-0157 (exp. 12/31/2011)

Applicability. This form is applicable to any
construction/development contract greater than $100,000.

This form includes those clauses required by OMB's common rule on grantee procurement, implemented at HUD in 24 CFR 85.36, and
those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and its amendment by the Housing and
Community Development Act of 1992, implemented by HUD at 24 CFR Part 135. The form is required for construction contracts
awarded by Public Housing Agencies (PHAs).

The form Is used by Housing Authorities in solicitations to provide necessary contract clauses. If the form were not used, HAs would be
unable to enforce their contracts.

Public reporting burden for this collection of information is estimated to average 1.0 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection
of information. Responses to the collection of information are required to obtain a benefit or to retain a benefit.

The information requested does not lend itself to confidentiality. )

HUD may not conduct or sponsor, and a person is not required to respond to a collection of information unless it displays a currently
valid OMB number.
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1. Definitions

(a) “Architect” means the person or other entity engaged by
the PHA to perform architectural, engineering, design,
and other services related to the work as provided for in
the contract. When a PHA uses an engineer to act in this
capacity, the terms “architect’ and “engineer” shall be
syncnymous. The Architect shail serve as a technical
representative of the Contracting Officer. The Architect's
authority is as set forth elsewhere in this contract.

(b) “Contract’ means the contract entered into between the
PHA and the Contractor. It includes the forms of Bid, the
Bid Bond, the Performance and Payment Bond or Bonds
or other assurance of completion, the Certifications,
Representations, and Other Statements of Bidders (form
HUD-5370), these General Conditions of the Contract for
Construction (form HUD-5370), the applicable wage rate
determinations from the U.S. Department of Labor, any
special conditions included elsewhere in the contract, the
specifications, and drawings. It includes all formal
changes to any of those documents by addendum,
change order, or other modification.

(c) “Contracting Officer” means the person delegated the au-
thority by the PHA to enter into, administer, and/or
terminate this contract and designated as such in writing
to the Contractor. The term includes any successor
Contracting Officer and any duly authorized
representative of the Contracting Officer also designated
in writing. The Contracting Officer shall be deemed the
authorized agent of the PHA in all dealings with the
Contractor.

(d) “Contractor” means the person or other entity entering
into the contract with the PHA to perform ali of the work
required under the contract.

{e) “Drawings” means the drawings enumerated in the
schedule of drawings contained in the Spegcifications and
as described in the contract clause entitled Specifications
and Drawings for Construction herein.

{f) “HUD" means the United States of America acting through
the Department of Housing and Urban Development
including the Secretary, or any other person designated
to act on its behalf. HUD has agreed, subject to the
provisions of an Annual Contributions Contract (ACC), to
provide financial assistance to the PHA, which includes
assistance in financing the work to be performed under
this contract. As defined elsewhere in these Generai
Conditions or the contract documents, the determination
of HUD may be required to authorize changes in the work
or for release of funds to the PHA for payment to the
Contractor. Notwithstanding HUD's role, nothing in this
contract shall be construed to create any contractual
relationship between the Contractor and HUD.

(g) “Project” means the entire project, whether construction
or rehabilitation, the work for which is provided for in
whole or in part under this contract.

{h) “PHA” means the Public Housing Agency organized
under applicable state laws which is a party to this
contract.

{j) “Specifications” means the written description of the
technical requirements for construction and includes the
criteria and tests for determining whether the
requirements are met.

(1) "Work” means materials, workmanship, and manufacture
and fabrication of components.

2. Contractor’s Responsibility for Work

(a) The Contractor shall furnish all necessary fabor,
materials, tools, equipment, and transportation necessary
for performance of the work. The Contractor shall also
furnish all necessary water, heat, light, and power not
made available to the Contractor by the PHA pursuant to
the clause entitled Availability and Use of Utility Services
herein.

(b) The Contractor shall perform on the site, and with its own
organization, work equivalent to at least [ 1(12 percent
unless otherwise indicated) of the total amount of work to
be performed under the order. This percentage may be
reduced by a supplemental agreement to this order if,
during performing the work, the Contractor requests a
reduction and the Contracting Officer determines that the
reduction would be to the advantage of the PHA.

(c) At all times during performance of this contract and until
the work is completed and accepted, the Contractor shall
directly superintend the work or assign and have on the
work site a competent superintendent who is satisfactory
to the Contracting Officer and has authority to act for the
Contractor.

(d) The Contractor shall be responsible for all damages to
persons or property that occur as a result of the
Contractor's fault or negligence, and shall take proper
safety and health precautions to protect the work, the
workers, the public, and the property of others. The
Contracter shall hold and save the PHA, its officers and
agents, free and harmless from liability of any nature
occasioned by the Contractor's performance. The
Contractor shall also be responsible for all materials
delivered and work performed until completion and
acceptance of the entire work, except for any completed
unit of work which may have been accepted under the
contract.

(e) The Coniractor shall lay out the work from base lines and
bench marks indicated on the drawings and be
responsible for all lines, levels, and measurements of all
work executed under the contract. The Contractor shall
verify the figures before laying out the work and will be
held responsible for any error resulting from its failure to
do so.

{f) The Coniractor shali confine all operations (including
storage of materials) on PHA premises to areas
authorized or approved by the Contracting Officer.

(g) The Contractor shall at all imes keep the work area,
including storage areas, free from accumulations of
waste materials. After completing the work and before
final inspection, the Coritractor shall (1) remove from the
premises all scaffolding, equipment, tools, and materials
(including rejected materials) that are not the property of
the PHA and all rubbish caused by its work; (2) leave the
work area in a clean, neat, and orderly condition
satisfactory to the Contracting Officer; (3) perform all
specified tests; and, (4) deliver the installation in
complete and operating condition.

(h) The Contractor's responsibility will terminate when all
work has been completed, the final inspection made, and
the work accepted by the Contracting Officer. The
Contractor will then be released from further obligation
except as required by the warranties specified elsewhere
in the contract.

3. Architect’s Duties, Responsibilities, and Authority

(a) The Architect for this contract, and any successor, shall
be designated in writing by the Contracting Officer.
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(b) The Architect shall serve as the Contracting Officer’s

technical representative with respect to architectural, 6. Construction Progress Schedule

engineering, and design matters related to the work

performed under the contract. The Architect may provide {a) The Contractor shall, within five days after the work

direction on contract performance. Such direction shall be

within the scope of the contract and may not be of a

nature which: (1) institutes additional work outside the

scope of the contract; (2) constitutes a change as defined
in the Changes clause herein; (3) causes an increase or
decrease in the cost of the contract; (4) alters the

Construction Progress Schedule; or (5) changes any of

the other express terms or conditions of the contract.

(c) The Architect's duties and responsibilities may include but
shall not be limited to:

(1) Making periodic visits to the work site, and on the
basis of his/her on-site inspections, issuing written
reports to the PHA which shall include alf observed
deficiencies. The Architect shall file a copy of the
report with the Contractor’s designated representative
at the site;

commences on the contract or another period of time
determined by the Contracting Officer, prepare and
submit to the Contracting Officer for approval three
copies of a practicable schedule showing the order in
which the Contractor proposes to perform the work, and
the dates on which the Contractor contemplates starting
and completing the several salient features of the work
(including acquiring labor, materials, and eguipment). The
schedule shall be in the form of a progress chart of
suitable scale to indicate appropriately the percentage of
work scheduled for completion by any given date during
the period. If the Contractor fails to submit a schedule
within the time prescribed, the Contracting Officer may
withhold approval of progress payments or take other
remedies under the contract until the Contractor submits
the required schedule.

(2) Making modifications in drawings and technical (b) The Contractor shall enter the actual progress on the

specifications and assisting the Contracting Officer in
the preparation of change orders and other contract
modifications for issuance by the Contracting Officer;

(3) Reviewing and making recommendations with respect
to - (i) the Contractor’s construction progress
schedules; (i) the Contractor's shop and detailed
drawings; (iii) the machinery, mechanical and other
equipment and materials or other articles proposed
for use by the Contractor; and, (iv) the Contractor’s
price breakdown and progress payment estimates;
and,

(4) Assisting in inspections, signing Certificates of
Completion, and making recommendations with
respect to acceptance of work completed under the
contract.

4. Other Contracts

chart as required by the Confracting Officer, and
immediately deliver three copies of the annotated
schedule to the Contracting Officer. If the Contracting
Officer determines, upon the basis of inspection
conducted pursuant to the clause entitled Inspection and
Acceptance of Construction, herein that the Contractor is
not meeting the approved schedule, the Contractor shall
take steps necessary to improve its progress, including
those that may be required by the Contracting Officer,
without additional cost to the PHA. In this circumstance,
the Contracting Officer may require the Contractor to
increase the number of shifts, overtime operations, days
of work, and/or the amount of construction plant, and to
submit for approval any supplementary schedule or
schedules in chart form as the Contracting Officer deems
necessary to demonstrate how the approved rate of
progress will be regained.

(c) Failure of the Contractor to comply with the requirements

The PHA may undertake or award other contracts for
additional work at or near the site of the work under this
contract. The Contractor shall fully cooperate with the
other contractors and with PHA employees and shall
carefully adapt scheduling and performing the work under
this contract to accommodate the additional work, heeding
any direction that may be provided by the Contracting
Officer. The Contractor shall not commit or permit any act
that will interfere with the performance of work by any
other contractor or by PHA employees

of the Contracting Officer under this clause shall be
grounds for a determination by the Contracting Officer
that the Contractor is not prosecuting the work with
sufficient diligence to ensure completion within the time
specified in the Contract. Upon making this
determination, the Contracting Officer may terminate the
Contractor's right to proceed with the work, or any
separable part of it, in accordance with the Default clause
of this contract.

7. Site Investigation and Conditions Affecting the Work

(a) The Contractor acknowledges that it has taken steps

5. Pre-construction Conference and Notice to Proceed

(a) Within ten calendar days of contract execution, and prior
to the commencement of work, the Contractor shall
attend a preconstruction conference with representatives
of the PHA, its Architect, and other interested parties
convened by the PHA. The conference will serve to
acquaint the participants with the general plan of the
construction operation and all other requirements of the
contract. The PHA will provide the Contractor with the
date, time, and place of the conference.

(b) The contractor shall begin work upon receipt of a written
Notice to Proceed from the Contracting Officer or
designee. The Contractor shall not begin work prior to
receiving such notice.

reasonably necessary to ascertain the nature and
location of the work, and that it has investigated and
satisfied itself as to the general and local conditions
which can affect the work or its cost, including but not
limited to, (1) conditions bearing upon transportation,
disposal, handling, and storage of materials; (2) the
availability of labor, water, electric power, and roads;(3)
uncertainties of weather, river stages, tides, or similar
physical conditions at the site; (4) the conformation and
conditicns of the ground; and (5) the character of
equipment and facilities needed preliminary to and during
work performance. The Contractor also acknowledges
that it has satisfied itself as to the character, quality, and
quantity of surface and subsurface materials or obstacles
to be encountered insofar as this information is
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reasonably ascertainable from an inspection of the site,
including all exploratory work done by the PHA, as well
as from the drawings and specifications made a part of
this contract. Any failure of the Contractor to take the
actions described and acknowledged in this paragraph
will not relieve the Contractor from responsibility for
estimating properly the difficulty and cost of successfully
performing the work, or for proceeding to successfully
perform the work without additional expense to the PHA.

(b) The PHA assumes no responsibility for any conclusions
or interpretations made by the Contractor based on the
information made available by the PHA. Nor does the
PHA assume responsibility for any understanding
reached or representation made concerning conditions
which can affect the work by any of its officers or agents
before the execution of this contract, unless that
understanding or representation is expressly stated in
this contract.

8. Differing Site Conditions
(a) The Contractor shall promptly, and before the conditions

are disturbed, give a written notice to the Contracting
Officer of (1) subsurface or latent physical conditions at

the site which differ materially from those indicated in this
contract, or (2) unknown physical conditions at the site(s),

of an unusual nature, which differ materially from those
ordinarily encountered and generally recognized as
inhering in work of the character provided for in the
contract.

{(b) The Contracting Officer shall investigate the site

conditions promptly after receiving the notice. Work shall

not proceed at the affected site, except at the
Contractor’s risk, until the Contracting Officer has
provided written instructions to the Contractor. If the
conditions do materially so differ and cause an increase
or decrease in the Contractor's cost of, or the time
required for, performing any part of the work under this
contract, whether or not changed as a result of the
conditions, the Contractor shall file a claim in writing to

the PHA within ten days after receipt of such instructions

and, in any event, before proceeding with the work. An
equitable adjustment in the contract price, the delivery
schedule, or both shall be made under this clause and
the contract modified in writing accordingly.

(c) No request by the Contractor for an equitable adjustment
to the contract under this clause shall be allowed, unless

the Contractor has given the written notice required,;
provided, that the time prescribed in (a) above for giving
written notice may be extended by the Contracting
Officer.

(d) No request by the Contractor for an equitable adjustment

to the contract for differing site conditions shall be
allowed if made after final payment under this contract.

9. Specifications and Drawings for Construction

(a) The Contractor shall keep on the work site a copy of the

drawings and specifications and shall at all times give the

Contracting Officer access thereto. Anything mentioned
in the specifications and not shown on the drawings, or
shown on the drawings and not mentioned in the
specifications, shall be of like effect as if shown or
mentioned in both. In case of difference between
drawings and specifications, the specifications shall
govern. In case of discrepancy in the figures, in the
drawings, or in the specifications, the matter shall be

promptly submitted to the Contracting Officer, who shall
promptly make a determination in writing. Any adjustment
by the Contractor without such a determination shall be at
its own risk and expense. The Contracting Officer shall
furnish from time to time such detailed drawings and
other information as considered necessary, unless
otherwise provided.

(b) Wherever in the spedifications or upon the drawings the

(c) Where “as shown”,

(d

=

words “directed”, “required”, “ordered”, “designated”,
“prescribed”, or words of like import are used, it shall be
understood that the “direction”, “requirement”, “order”,
“designation”, or “prescription”, of the Contracting Officer
is intended and similarly the words “approved”,
“acceptable”, “satisfactory”, or words of like import shall
mean “approved by”, or “acceptable to”, or “satisfactory
to” the Contracting Officer, unless otherwise expressly
stated.

", “as indicated”, "as detailed”, or words
of similar import are used, it shall be understood that the
reference is made to the drawings accompanying this
contract unless stated otherwise. The word “provided” as
used herein shall be understood to mean “provide
complete in place” that is “furnished and installed”.
“Shop drawings” means drawings, submitted to the PHA
by the Contractor, subcontractor, or any lower tier
subcontractor, showing in detail (1) the proposed
fabrication and assembly of structural elements and (2)
the installation (i.e., form, fit, and attachment details) of
materials of equipment. It includes drawings, diagrams,
layouts, schematics, descriptive literature, illustrations,
schedules, performance and test data, and similar
materials furnished by the Contractor to explain in detail
specific portions of the work required by the contract. The
PHA may duplicate, use, and disclose in any manner and
for any purpose shop drawings delivered under this
contract.

(e) If this contract requires shop drawings, the Contractor

{®

shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with other
contract requirements and shall indicate its approval
thereon as evidence of such coordination and review.
Shop drawings submitted to the Contracting Officer
without evidence of the Contractor's approval may be
returned for resubmission. The Contracting Officer will
indicate an approval or disapproval of the shop drawings
and if not approved as submitted shall indicate the PHA's
reasons therefore. Any work done before such approval
shall be at the Contractor’s risk. Approval by the
Contracting Officer shall not relieve the Contractor from
responsibility for any errors or omissions in such
drawings, nor from responsibility for complying with the
requirements of this contract, except with respect to
variations described and approved in accordance with (f)
below.

If shop drawings show variations from the contract
requirements, the Contractor shall describe such
variations in writing, separate from the drawings, at the
time of submission. If the Architect approves any such
variation and the Contracting Officer concurs, the
Contracting Officer shall issue an appropriate
modification to the contract, except that, if the variation is
minor or does not involve a change in price or in time of
performance, a modification need not be issued.

(g) It shall be the responsibility of the Contractor to make

timely requests of the PHA for such large scale and full
size drawings, color schemes, and other additional
information, not already in his possession, which shall be
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required in the planning and production of the work. Such
requests may be submitted as the need arises, but each
such request shall be filed in ample time to permit
appropriate action to be taken by all parties involved so
as to avoid delay.

(h) The Contractor shall submit to the Contracting Officer for
approval four copies (unless otherwise indicated) of all
shop drawings as called for under the various headings
of these specifications. Three sets (unless otherwise
indicated) of all shop drawings, will be retained by the
PHA and one set will be returned to the Confractor. As
required by the Contracting Officer, the Contractor, upon
completing the work under this contract, shall furnish a
complete set of all shop drawings as finally approved.
These drawings shall show all changes and revisions
made up to the time the work is completed and accepted.

(i) This clause shall be included in all subcontracts at any
tier. It shall be the responsibility of the Contractor to
ensure that all shop drawings prepared by subcontractors
are submitted to the Contracting Officer.

10. As-Built Drawings

(a) "As-built drawings,” as used in this clause, means
drawings submitted by the Contractor or subcontractor at
any tier to show the construction of a particular structure
or work as actually completed under the contract. “As-
built drawings” shall be synonymous with “Record
drawings.”

{(b) As required by the Contracting Officer, the Contractor
shall provide the Contracting Officer accurate information
to be used in the preparation of permanent as-built
drawings. For this purpose, the Contractor shall record on
one set of contract drawings all changes from the
installations originally indicated, and record final locations
of underground lines by depth from finish grade and by
accurate horizontal offset distances to permanent surface
improvements such as buildings, curbs, or edges of
walks.

(c) This clause shall be included in all subcontracts at any
tier. 1t shall be the responsibility of the Contractor to
ensure that all as-built drawings prepared by
subcontractors are submitted to the Contracting Officer.

11. Material and Workmanship

(a) All equipment, material, and articles furnished under this
contract shall be new and of the most suitable grade for
the purpose intended, unless otherwise specifically
provided in this contract. References in the contract to
equipment, material, articles, or patented processes by
trade name, make, or catalog number, shall be regarded
as establishing a standard of quality and shall not be
construed as limiting competition. The Contractor may, at
its option, use any equipment, material, article, or
process that, in the judgment of, and as approved by the
Coniracting Officer, is equal to that named in the
specifications, unless otherwise specifically provided in
this contract.

(b) Approval of equipment and materials.

(1) The Contractor shall obtain the Contracting Officer's
approval of the machinery and mechanical and other
equipment to be incorporated into the work. When
requesting approval, the Contractor shall furnish to
the Contracting Officer the name of the manufacturer,
the model number, and other information concerning
the performance, capacity, nature, and rating of the

machinery and mechanical and other equipment.
When required by this contract or by the Contracting
Officer, the Contractor shall also obtain the
Contracting Officer’s approval of the material or
articles which the Contractor contemplates
incorporating into the work. When requesting
approval, the Contractor shall provide full information
concerning the material or articles. Machinery,
equipment, material, and articles that do not have the
required approval shall be installed or used at the risk
of subsequent rejection.

(2) When required by the specifications or the
Contracting Officer, the Contractor shall submit
appropriately marked samples (and certificates
related to them) for approval at the Contractor’s
expense, with all shipping charges prepaid. The
Contractor shall label, or otherwise properly mark on
the container, the material or product represented, its
place of origin, the name of the producer, the
Contractor's name, and the identification of the
construction project for which the material or product
is intended to be used.

(3) Certificates shall be submitted in triplicate, describing
each sample submitted for approval and certifying
that the material, equipment or accessory complies
with contract requirements. The certificates shall
include the name and brand of the product, name of
manufacturer, and the location where produced.

(4) Approval of a sample shal! not constitute a waiver of
the PHA right to demand full compliance with contract
requirements. Materials, equipment and accessories
may be rejected for cause even though samples have
been approved.

(5) Wherever materials are required to comply with
recognized standards or specifications, such
specifications shall be accepted as establishing the
technical qualities and testing methods, but shall not
govern the number of tests required to be made nor
modify other contract requirements. The Contracting
Officer may require faboratory test reports on items
submitted for approval or may approve materials on
the basis of data submitted in certificates with
samples. Check tests will be made on materials
delivered for use only as frequently as the Contracting
Officer determines necessary to insure compliance of
materials with the specifications. The Contractor will
assume ali costs of retesting materials which fail to
meet contract requirements and/or testing materials
offered in substitution for those found deficient.

{6) After approval, samples will be kept in the Project
office until completion of work. They may be built into
the work after a substantial quantity of the materials
they represent has been built in and accepted.

(c) Requirements concerning lead-based paint. The
Contractor shall comply with the requirements concerning
jead-based paint contained in the Lead-Based Paint
Poisoning Prevention Act (42 U.S.C. 4821-4846) as
implemented by 24 CFR Part 35.

12. Permits and Codes

(a) The Contractor shall give all notices and comply with all
applicable laws, ordinances, codes, rules and
regulations. Notwithstanding the requirement of the
Contractor to comply with the drawings and specifications
in the contract, all work installed shall comply with all
applicable codes and regulations as amended by any
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waivers. Before installing the work, the Contractor shall
examine the drawings and the specifications for
compliance with applicable codes and regulations
bearing on the work and shall immediately report any
discrepancy it may discover to the Contracting Officer.
Where the requirements of the drawings and
specifications fail to comply with the applicable code or
regulation, the Coniracting Officer shall modify the
contract by change order pursuant to the clause entitied
Changes herein to conform to the code or regulation.

(b) The Contractor shall secure and pay for all permits, fees,
and licenses necessary for the proper execution and
completion of the work. Where the PHA can arrange for
the issuance of all or part of these permits, fees and
licenses, without cost to the Contractor, the contract
amount shall be reduced accordingly.

13. Health, Safety, and Accident Prevention

(a) In performing this contract, the Contractor shall:

(1) Ensure that no laborer or mechanic shall be required
to work in surroundings or under working conditions
which are unsanitary, hazardous, or dangerous to
his/her health and/or safety as determined under
construction safety and health standards promulgated
by the Secretary of Labor by regulation;

(2) Protect the lives, health, and safety of other persons;

(3) Prevent damage to property, materials, supplies, and
equipment; and,

(4) Avoid work interruptions.

(b} For these purposes, the Contractor shall: .

(1) Comply with regulations and standards issued by the
Secretary of Labor at 29 CFR Part 1926. Failure to
comply may result in imposition of sanctions pursuant
to the Contract Work Hours and Safety Standards Act
(Public Law 91-54, 83 Stat. 96), 40 U.8.C. 3701 et
seq.; and

(2) Include the terms of this clause in every subcontract
so that such terms will be binding on each
subcontractor.

(c) The Contractor shall maintain an accurate record of
exposure data on all accidents incident to work
performed under this contract resulting in death,
traumatic injury, occupational disease, or damage to
property, materials, supplies, or equipment, and shall
report this data in the manner prescribed by 29 CFR Part
1904.

(d) The Contracting Officer shall notify the Contractor of any
noncompliance with these requirements and of the
corrective action required. This notice, when delivered to
the Contractor or the Contractor’s representative at the
site of the work, shall be deemed sufficient notice of the
noncompliance and corrective action required. After
receiving the notice, the Contractor shall immediately
take corrective action. If the Contractor fails or refuses to
take corrective action promptly, the Contracting Officer
may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The
Contractor shall not base any claim or request for
equitable adjustment for additional time or money on any
stop order issued under these circumstances.

{e) The Contractor shall be responsible for its subcontractors
compliance with the provisions of this clause. The
Contractor shall take such action with respect to any
subcontract as the PHA, the Secretary of Housing and
Urban Development, or the Secretary of Labor shall
direct as a means of enforcing such provisions.

14.

15.

Temporary Heating

The Contractor shall provide and pay for temporary
heating, covering, and enclosures necessary to properly
protect all work and materials against damage by
dampness and cold, to dry out the work, and to facilitate
the completion of the work. Any permanent heating
equipment used shall be turned over to the PHA in the
condition and at the time required by the specifications.

Availability and Use of Utility Services

(a) The PHA shall make all reasonably required amounts of

utilities available to the Contractor from existing outlets
and supplies, as spegcified in the contract. Unless
otherwise provided in the contract, the amount of each
utility service consumed shall be charged to or paid for by
the Contractor at prevailing rates charged to the PHA or,
where the utility is produced by the PHA, at reasonable
rates determined by the Contracting Officer. The
Contractor shall carefully conserve any utilities furnished
without charge.

{b) The Contractor, at its expense and in a manner

16.

satisfactory to the Contracting Officer, shall install and
maintain all necessary temporary connections and
distribution lines, and all meters required to measure the
amount of each utility used for the purpose of determining
charges. Before final acceptance of the work by the PHA,
the Contractor shall remove all the temporary
connections, distribution lines, meters, and associated
paraphernalia.

Protection of Existing Vegetation, Structures,
Equipment, Utilities, and Improvements

(a) The Contractor shall preserve and protect all structures,

equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not to be
removed under this contract, and which do not
unreasonably interfere with the work required under this
contract.

(b) The Contractor shall only remove trees when specifically

()

authorized to do so, and shall avoid damaging vegetation
that will remain in place. If any limbs or branches of trees
are broken during performance of this contract, or by the
careless operation of equipment, or by workmen, the
Contractor shall trim those limbs or branches with a clean
cut and paint the cut with a tree-pruning compound as
directed by the Contracting Officer.

The Contractor shall protect from damage all existing

improvements and utilities (1) at or near the work site and
(2) on adjacent property of a third party, the locations of
which are made known to or should be known by the
Contractor. Prior to disturbing the ground at the
construction site, the Contractor shall ensure that all
underground utility lines are clearly marked.

(d) The Contractor shall shore up, brace, underpin, secure,

i

and protect as necessary all foundations and other parts
of existing structures adjacent to, adjoining, and in the
vicinity of the site, which may be affected by the
excavations or other operations connected with the
construction of the project.

{e) Any equipment temporarily removed as a resuit of work

under this contract shall be protected, cleaned, and
replaced in the same condition as at the time of award of
this contract.
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(f) New work which connects to existing work shall

correspond in all respects with that to which it connects
and/or be similar to existing work unless otherwise
required by the specifications.

{g) No structural members shall be altered or in any way

weakened without the written authorization of the
Contracting Officer, unless such work is clearly specified
in the plans or specifications.

(h) If the removal of the existing work expeses discolored or

unfinished surfaces, or work out of alignment, such
surfaces shall be refinished, or the material replaced as
necessary to make the continuous work uniform and
harmonious. This, however, shall not be construed to
require the refinishing or reconstruction of dissimilar
finishes previously exposed, or finished surfaces in good
condition, but in different planes or on different levels
when brought together by the removal of intervening
work, unless such refinishing or reconstruction is
specified in the plans or specifications.

(i) The Contractor shall give all required notices to any

adjoining or adjacent property owner or other party before
the commencement of any work.

(i) The Contractor shali indemnify and save harmless the

PHA from any damages on account of setfiement or the
loss of lateral support of adjoining property, any damages
from changes in topography affecting drainage, and from
all loss or expense and all damages for which the PHA
may become liable in consequence of such injury or
damage to adjoining and adjacent structures and their
premises.

(k) The Contractor shall repair any damage to vegetation,

structures, equipment, utilities, or improvements,
including those that are the property of a third party,
resulting from failure to comply with the requirements of
this contract or failure to exercise reasonable care in
performing the work. If the Contractor fails or refuses to
repair the damage promptly, the Contracting Officer may
have the necessary work performed and charge the cost
to the Contractor.

17. Temporary Buildings and Transportation of Materials

(a) Temporary buildings (e.g., storage sheds, shops, offices,

sanitary facilities) and utilities may be erected by the
Contractor only with the approval of the Contracting
Officer and shall be built with labor and materials
furnished by the Contractor without expense to the PHA.
The temporary buildings and utilities shall remain the
property of the Contractor and shall be removed by the
Contractor at its expense upon completion of the work.
With the written consent of the Contracting Officer, the
buildings and utilities may be abandoned and need not
be removed.

(b) The Contractor shall, as directed by the Contracting

Officer, use only established roadways, or use temporary
roadways constructed by the Contractor when and as
authorized by the Contracting Officer. When materials are
transported in prosecuting the work, vehicles shall not be
loaded beyond the loading capacity recommended by the
manufacturer of the vehicle or prescribed by any federal,
state, or local law or regulation. When it is necessary to
cross curbs or sidewalks, the Contractor shall protect
them from damage. The Contractor shall repair or pay for
the repair of any damaged curbs, sidewalks, or roads.

The contactor shall comply with the Clean Air Act, as
amended, 42 USC 7401 et seq., the Federal Water
Pollution Control Water Act, as amended, 33 U.S.C. 1251
et seq., and standards issued pursuant thereto in the
facilities in which this contract is to be performed.

19. Energy Efficiency

The Contractor shall comply with mandatory standards
and policies relating to energy efficiency which are
contained in the energy conservation plan issued in
compliance with the Energy Policy and Conservation Act
(Pub.L. 94-163) for the State in which the work under the
contract is performed.

20. Inspection and Acceptance of Construction

(a) Definitions. As used in this clause -

(1) “Acceptance” means the act of an authorized
representative of the PHA by which the PHA approves
and assumes ownership of the work performed under this
contract. Acceptance may be partial or complete.

(2) “Inspection” means examining and testing the work
performed under the contract (including, when
appropriate, raw materials, equipment, components, and
intermediate assemblies) to determine whether it
conforms fo contract requirements.

(3) “Testing” means that element of inspection that
determines the properties or elements, including
functional operation of materials, equipment, or their
components, by the application of established scientific
principles and procedures.

{b) The Contractor shall maintain an adequate inspection
system and perform such inspections as will ensure that
the work performed under the contract conforms to
contract requirements. All work is subject to PHA
inspection and test at all places and at all reasonable
times before acceptance to ensure strict compliance with
the terms of the contract.

(c) PHA inspections and tests are for the sole benefit of the
PHA and do not: (1) relieve the Contractor of
responsibility for providing adequate quality control
measures; (2) relieve the Contractor of responsibility for
loss or damage of the material before acceptance; (3)
constitute or imply acceptance; or, (4) affect the
continuing rights of the PHA after acceptance of the
completed work under paragraph (j) below.

(d) The presence or absence of the PHA inspector does not
relieve the Contractor from any contract requirement, nor
is the inspector authorized to change any term or
condition of the specifications without the Contracting
Officer’s written authorization. All instructions and
approvals with respect to the work shall be given to the
Contractor by the Contracting Officer.

{e) The Contractor shall promptly furnish, without additional
charge, all facilities, labor, and material reasonably
needed for performing such safe and convenient
inspections and tests as may be required by the
Contracting Officer. The PHA may charge to the
Contractor any additional cost of inspection or test when
work is not ready at the time specified by the Contractor
for inspection or test, or when prior rejection makes
reinspection or retest necessary. The PHA shall perform
all inspections and tests in a manner that will not
unnecessarily delay the work. Special, full size, and

18. Clean Air and Water performance tests shall be performed as described in the

contract.
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(f) The PHA may conduct routine inspections of the
construction site on a daily basis.

(g) The Contractor shall, without charge, replace or correct
work found by the PHA not to conform to contract
requirements, unless the PHA decides that itis in its
interest to accept the work with an appropriate
adjustment in contract price. The Contractor shall
promptly segregate and remove rejected material from
the premises.

(h) If the Contractor does not promptly replace or correct
rejected work, the PHA may (1) by contract or otherwise,
replace or correct the work and charge the cost to the
Contractor, or (2) terminate for default the Contractor’s
right fo proceed.

(i) i any work requiring inspection is covered up without ap-
proval of the PHA, it must, if requested by the Contracting
Officer, be uncovered at the expense of the Contractor. If
at any time before final acceptance of the entire work, the
PHA considers it necessary or advisable, to examine
work already completed by removing or tearing it out, the
Contractor, shall on request, promptly furnish all
necessary facilities, labor, and material. If such work is
found to be defective or nonconforming in any material
respect due to the fauit of the Contractor or its
subcontractors, the Contractor shall defray all the
expenses of the examination and of satisfactory
reconstruction. If, however, such work is found to meet
the requirements of the contract, the Contracting Officer
shall make an equitable adjustment to cover the cost of
the examination and reconstruction, including, if
completion of the work was thereby delayed, an
extension of time.

(i) The Contractor shall notify the Contracting Officer, in
writing, as to the date when in its opinion allora
designated portion of the work will be substantially
completed and ready for inspection. If the Architect
determines that the state of preparedness is as
represented, the PHA will promptly arrange for the
inspection. Unless otherwise specified in the contract, the
PHA shall accept, as soon as practicable after completion
and inspection, all work required by the contract or that
portion of the work the Contracting Officer determines
and designates can be accepted separately. Acceptance
shall be final and conclusive except for latent defects,
fraud, gross mistakes amounting to fraud, or the PHA’s
right under any warranty or guarantee.

21. Use and Possession Prior to Completion

(a) The PHA shall have the right to take possession of or use
any completed or partially completed part of the work.
Before taking possession of or using any work, the
Contracting Officer shall furnish the Contractor a list of
items of work remaining to be performed or corrected on
those portions of the work that the PHA intends to take
possession of or use. However, failure of the Contracting
Officer to list any item of work shall not relieve the
Contractor of responsibility for complying with the terms
of the contract. The PHA’s possession or use shall not be
deemed an acceptance of any work under the contract.

(b) While the PHA has such possession or use, the
Contractor shall be relieved of the responsibility for (1)
the loss of or damage to the work resulting from the
PHA's possession or use, notwithstanding the terms of
the clause entitied Permits and Codes herein; (2) all
maintenance costs on the areas occupied; and, (3)
furnishing heat, light, power, and water used in the areas

occupied without proper remuneration therefore. If prior
possession or use by the PHA delays the progress of the
work or causes additional expense to the Contractor, an
equitable adjustment shall be made in the contract price
or the time of completicn, and the contract shall be
modified in writing accordingly.

22. Warranty of Title

The Contractor warrants good title to all materials,
supplies, and equipment incorporated in the work and
agrees to deliver the premises together with all
improvements thereon free from any claims, liens or
charges, and agrees further that neither it nor any other
person, firm or corporation shall have any right to a lien
upon the premises or anything appurtenant thereto.

23. Warranty of Construction

(a) In addition to any other warranties in this contract, the
Contractor warrants, except as provided in paragraph (i)
.of this clause, that work performed under this contract
conforms to the contract requirements and is free of any
defect in equipment, material, or workmanship performed
by the Contractor or any subcontractor or supplier at any
tier. This warranty shall continue for a period of
(one year unless otherwise indicated) from the date of
final acceptance of the work. If the PHA takes possession
of any part of the work before final acceptance, this
warranty shall continue for a period of (one year unless
otherwise indicated) from the date that the PHA takes
possession.

(b) The Contractor shall remedy, at the Contractor's
expense, any failure to conform, or any defect. In
addition, the Contractor shall remedy, at the Contractor's
expense, any damage to PHA-owned or controlled real or
personal property when the damage is the result of—

(1) The Contractor's failure to conform to contract require-
ments; or

(2) Any defects of equipment, material, workmanship or
design furnished by the Contractor.

(c) The Contractor shall restore any work damaged in
fulfilling the terms and conditions of this clause. The
Contractor's warranty with respect to work repaired or
replaced will run for (one year unless otherwise indicated)
from the date of repair or replacement.

(d) The Contracting Officer shall notify the Contractor, in
writing, within a reasonable time after the discovery of
any failure, defect or damage.

{e) If the Contractor fails to remedy any failure, defect, or
damage within a reasonable time after receipt of notice,
the PHA shall have the right to replace, repair or
otherwise remedy the failure, defect, or damage at the
Contractor’s expense.

(f) With respect to all warranties, express or implied, from
subcontractors, manufacturers, or suppliers for work
performed and materials furnished under this contract,
the Contractor shall:

{1) Obtain all warranties that would be given in normal
commercial practice;

(2) Require all warranties to be executed in writing, for the
benefit of the PHA; and,

(3) Enforce all warranties for the benefit of the PHA.

{9) In the event the Contractor’s warranty under paragraph
(a) of this clause has expired, the PHA may bring suit at
its own expense to enforce a subcontractor’s,
manufacturer's or supplier’s warranty.
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(h) Unless a defect is caused by the negligence of the
Contractor or subcontractor or supplier at any tier, the
Contractor shall not be liable for the repair of any defect
of material or design furnished by the PHA nor for the
repair of any damage that results from any defect in PHA
furnished material or design.

(i) Notwithstanding any provisions herein to the contrary, the
establishment of the time periods in paragraphs (a) and
(c) above relate only to the specific obligation of the
Contractor to correct the work, and have no relationship
to the time within which its obligation to comply with the
contract may be sought to be enforced, nor to the time
within which proceedings may be commenced to
establish the Contractor’s liability with respect to its
obligation other than specifically to correct the work.

(i) This warranty shall not limit the PHA’s rights under the
Inspection and Acceptance of Construction clause of this
contract with respect to latent defects, gross mistakes or
fraud.

24. Prohibition Against Liens
The Contractor is prohibited from placing a lien on the

PHA'’s property. This prohibition shall apply to all
subcontractors at any tier and all materials suppliers.

25. Contract Period

The Contractor shall complete all work required under
this contract within calendar days of the
effective date of the contract, or within the time schedule
established in the notice to proceed issued by the
Contracting Officer.

26. Order of Provisions

In the event of a conflict between these General
Conditions and the Specifications, the General
Conditions shall prevail. In the event of a conflict between
the contract and any applicable state or local law or
regulation, the state or local law or regulation shall
prevail; provided that such state or local law or regulation
does not conflict with, or is less restrictive than applicable
federal law, regulation, or Executive Order. In the event
of such a conflict, applicable federal law, regulation, and
Executive Order shall prevail.

27. Payments

(a) The PHA shall pay the Contractor the price as provided in
this contract.

(b) The PHA shall make progress payments approximately
every 30 days as the work proceeds, on estimates of
work accomplished which meets the standards of quality
established under the contract, as approved by the
Contracting Officer. The PHA may, subject to written
determination and approval of the Contracting Officer,
make more frequent payments to contractors which are
qualified small businesses.

(c) Before the first progress payment under this contract, the
Contractor shall furnish, in such detail as requested by
the Contracting Officer, a breakdown of the total contract
price showing the amount included therein for each
principal category of the work, which shall substantiate
the payment amount requested in order to provide a

basis for determining progress payments. The breakdown

shall be approved by the Contracting Officer and must be

acceptable to HUD. If the contract covers more than one
project, the Contractor shall furnish a separate
breakdown for each. The values and quantities employed
in making up this breakdown are for determining the
amount of progress payments and shall not be construed
as a basis for additions to or deductions from the contract
price. The Contractor shall prorate its overhead and profit
over the construction period of the contract.

(d) The Contractor shall submit, on forms provided by the
PHA, periodic estimates showing the value of the work
performed during each period based upon the approved
breakdown of the contract price. Such estimates shall be
submitted not later than days in advance of
the date set for payment and are subject to correction
and revision as required. The estimates must be
approved by the Contracting Officer with the concurrence
of the Architect prior to payment. If the contract covers
more than one project, the Contractor shall furnish a
separate progress payment estimate for each.

(e) Along with each request for progress payments and the
required estimates, the Contractor shall furnish the
following certification, or payment shall not be made:
| hereby certify, to the best of my knowledge and belief,
that:

(1) The amounts requested are only for performance in
accordance with the specifications, terms, and
conditions of the contract;

(2) Payments to subcontractors and suppliers have been
made from previous payments received under the
contract, and timely payments will be made from the
proceeds of the payment covered by this certification,
in accordance with subcontract agreements; and,

(3) This request for progress payments does not include
any amounts which the prime contractor intends to
withhold or retain from a subcontractor or supplier in
accordance with the terms and conditions of the
subcontract.

&' agoice Pwtenswy

Name:

AR es1demt

Title:
ot /o% 2025

Date:

(f) Except as otherwise provided in State law, the PHA shall
retain ten (10) percent of the amount of progress
payments until completion and acceptance of all work
under the contract; except, that if upon completion of 50
percent of the work, the Contracting Officer, after
consulting with the Architect, determines that the
Contractor’s performance and progress are satisfactory,
the PHA may make the remaining payments in full for the
work subsequently completed. If the Contracting Officer
subsequently determines that the Contractor’s
performance and progress are unsatisfactory, the PHA
shall reinstate the ten (10) percent (or other percentage
as provided in State law) retainage until such time as the
Contracting Officer determines that performance and
progress are satisfactory.

(g) The Contracting Officer may authorize material delivered
on the site and preparatory work done to be taken into
consideration when computing progress payments.
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Material delivered to the Contractor at locations other
than the site may also be taken into consideration if the
Contractor furnishes satisfactory evidence that (1) it has
acquired title to such material; (2) the material is properly
stored in a bonded warehouse, storage yard, or similar
suitable place as may be approved by the Contracting
Officer; (3) the material is insured to cover its full value;
and (4) the material will be used to perform this contract.
Before any progress payment which includes delivered
material is made, the Contractor shall furnish such
documentation as the Contracting Officer may require to
assure the protection of the PHA's interest in such
materials. The Contractor shall remain responsible for
such stored material notwithstanding the transfer of title
to the PHA.

(h) All material and work covered by progress payments
made shall, at the time of payment become the sole
property of the PHA, but this shall not be construed as (1)
relieving the Contractor from the sole responsibility for all
material and work upon which payments have been
made or the restoration of any damaged work; or, (2)
waiving the right of the PHA to require the fulfillment of all
of the terms of the contract. In the event the work of the
Contractor has been damaged by other contractors or
persons other than employees of the PHA in the course
of their employment, the Contractor shall restore such
damaged work without cost to the PHA and to seek
redress for its damage only from those who directly
caused it.

(i) The PHA shall make the final payment due the Contractor
under this contract after (1) completion and final
acceptance of all work; and (2) presentation of release of
all claims against the PHA arising by virtue of this
contract, other than claims, in stated amounts, that the
Contractor has specifically excepted from the operation of
the release. Each such exception shall embrace no more
than one claim, the basis and scope of which shall be
clearly defined. The amounts for such excepted claims
shall not be included in the request for final payment. A
release may also be required of the assignee if the
Contractor’s claim to amounts payable under this contract
has been assigned.

(i) Prior to making any payment, the Contracting Officer may
require the Coniractor to furnish receipts or other
evidence of payment from all persons performing work
and supplying material to the Contractor, if the
Contracting Officer determines such evidence is
necessary o substantiate claimed costs.

(k) The PHA shall not; (1) determine or adjust any claims for
payment or disputes arising there under between the
Contractor and its subcontractors or material suppliers;
or, (2) withhold any moneys for the protection of the
subcontractors or material suppliers. The failure or
refusal of the PHA fo withhold moneys from the
Contractor shall in nowise impair the obligations of any
surety or sureties under any bonds furnished under this
contract.

28. Contract Modifications

(a) Only the Contracting Officer has authority to modify any
term or condition of this contract. Any contract
modification shall be authorized in writing.

(b) The Contracting Officer may modify the contract
unilaterally (1) pursuant to a specific authorization stated
in a contract clause (e.g., Changes); or (2) for
administrative matters which do not change the rights or

responsibilities of the parties (e.g., change in the PHA
address). All other contract modifications shall be in the
form of supplemental agresments signed by the
Contractor and the Contracting Officer.

(c) When a proposed modification requires the approval of
HUD prior to its issuance (e.g., a change order that
exceeds the PHA's approved threshold), such
modification shall not be effective until the required
approval is received by the PHA.

29. Changes

(a) The Contracting Officer may, at any time, without notice
to the sureties, by written order designated or indicated to
be a change order, make changes in the work within the
general scope of the contract including changes:

. (1) In the specifications (including drawings and designs);
{2) In the method or manner of performance of the work;
{3) PHA-furnished facilities, equipment, materials,

services, or site; or,
(4) Directing the acceleration in the performance of the
work.

{b) Any other written order or oral order (which, as used in
this paragraph (o), includes direction, instruction,
interpretation, or determination) from the Contracting
Officer that causes a change shall be treated as a
change order under this clause; provided, that the
Contractor gives the Contracting Officer written notice
stating (1) the date, circumstances and source of the
order and (2) that the Contractor regards the order as a
change order.

(c) Except as provided in this clause, no order, statement or
conduct of the Contracting Officer shall be treated as a
change under this clause or entitle the Contractor to an
equitable adjustment.

(d) If any change under this clause causes an increase or
decrease in the Contractor’s cost of, or the time required
for the performance of any part of the work under this
contract, whether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment
and modify the contract in writing. However, except fora
adjustment based on defective specifications, no
proposal for any change under paragraph (b) above shall
be allowed for any costs incurred more than 20 days 5
days for oral orders) before the Contractor gives written
notice as required. In the case of defective specifications
for which the PHA is responsible, the equitable
adjustment shall include any increased cost reasonably
incurred by the Contractor in attempting to comply with
the defective specifications.

(e) The Contractor must assert its right to an adjustment
under this clause within 30 days after (1) receipt of a
written change order under paragraph (a) of this clause,
or (2) the furnishing of a written notice under paragraph
{b) of this clause, by submitting a written statement
describing the general nature and the amount of the
proposal. If the facts justify it, the Contracting Officer may
extend the period for submission. The proposal may be
included in the notice required under paragraph (b)
above. No proposal by the Contractor for an equitable
adjustment shall be allowed if asserted after final
payment under this contract.

(f) The Contractor’s written proposal for equitable adjustment
shall be submitted in the form of a lump sum proposal
supported with an itemized breakdown of all increases
and decreases in the contract in at least the following
details:
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(1) Direct Costs. Materials (Jist individual items, the
quantity and unit cost of each, and the aggregate
cost); Transportation and delivery costs associated
with materials; Labor breakdowns by hours or unit
costs (identified with specific work to be performed);
Construction equipment exclusively necessary for the
change; Costs of preparation and/ or revision to shop
drawings resulting from the change; Worker's
Compensation and Public Liability insurance,
Employment taxes under FICA and FUTA; and, Bond
Costs when size of change warrants revision.

(2) Indirect Costs. Indirect costs may include overhead,
general and administrative expenses, and fringe
benefits not normally treated as direct costs.

(3) Profit. The amount of profit shall be negotiated and
may vary according to the nature, extent, and
complexity of the work required by the change.

The allowability of the direct and indirect costs shall be

determined in accordance with the Contract Cost

Principles and Procedures for Commercial Firms in Part

31 of the Federal Acquisition Regulation (48 CFR 1-31),

as implemented by HUD Handbook 2210.18, in effect on

the date of this contract. The Contractor shall not be
allowed a profit on the profit received by any
subcontractor. Equitable adjustments for deleted work
shall include a credit for profit and may include a credit
for indirect costs. On proposals covering both increases
and decreases in the amount of the contract, the
application of indirect costs and profit shall be on the net-
change in direct costs for the Contractor or subcontractor
performing the work.

(g) The Contractor shall include in the proposal its request
for time extension (if any), and shall include sufficient
information and dates to demonstrate whether and to
what extent the change will delay the completion of the
contract in its entirety.

(h) The Contracting Officer shall act on proposals within 30
days after their receipt, or notify the Contractor of the
date when such action will be taken.

(i) Failure to reach an agreement on any proposal shall be a
dispute under the clause entitled Disputes herein.
Nothing in this clause, however, shall excuse the
Contractor from proceeding with the contract as changed.

(i} Except in an emergency endangering life or property, no
change shall be made by the Contractor without a prior
order from the Contracting Officer.

30. Suspension of Work

(a) The Contracting Officer may order the Contractor in
writing to suspend, delay, or interrupt ail or any part of the
work of this contract for the period of time that the
Contracting Officer determines appropriate for the
convenience of the PHA.

(b) If the performance of all or any part of the work is, for an
unreasonable period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the
administration of this contract, or (2) by the Contracting
Officer’s failure to act within the time specified (or within a
reasonable time if not specified) in this contract an
adjustment shall be made for any increase in the cost of
performance of the contract (excluding profit) necessarily
caused by such unreasonable suspension, delay, or
interruption and the contract modified in writing
accordingly. However, no adjustment shall be made
under this clause for any suspension, delay, or
interruption to the extent that performance would have

been so suspended, delayed, or interrupted by any other
cause, including the fault or negligence of the Contractor
or for which any equitable adjustment is provided for or
excluded under any other provision of this contract.

{c) A claim under this clause shall not be allowed (1) for any
costs incurred more than 20 days before the Contractor
shall have notified the Contracting Officer in writing of the
act or failure to act involved (but this requirement shall
not apply as to a claim resulting from a suspension
order); and, (2) unless the claim, in an amount stated, is
asserted in writing as soon as practicable after the
termination of the suspension, delay, or interruption, but
not later than the date of final payment under the
contract.

31. Disputes

(a) “Claim,” as used in this clause, means a written demand
or written assertion by one of the contracting parties
seeking, as a matter of right, the payment of money in a
sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to the
contract. A claim arising under the contract, unlike a
claim relating to the contract, is a claim that can be
resolved under a contract clause that provides for the
relief sought by the claimant. A voucher, invoice, or other
routine request for payment that is not in dispute when
submitted is not a claim. The submission may be
converted to a claim by complying with the requirements
of this clause, if it is disputed either as to liability or
amount or is not acted upon in a reasonable time.

(b) Except for disputes arising under the clauses entitled
Labor Standards - Davis Bacon and Related Acts, herein,
all disputes arising under or relating to this contract,
including any claims for damages for the alleged breach
thereof which are not disposed of by agreement, shall be
resolved under this clause.

(c) All claims by the Contractor shall be made in writing and
submitted to the Contracting Officer for a written decision.
A claim by the PHA against the Contractor shall be
subject to a written decision by the Contracting Officer.

(d) The Contracting Officer shall, within 60 (unless otherwise
indicated) days after receipt of the request, decide the
claim or notify the Contractor of the date by which the
decision will be made.

{e) The Contracting Officer's decision shall be final unless
the Contractor (1) appeals in writing to a higher level in
the PHA in accordance with the PHA’s policy and
procedures, (2) refers the appeal to an independent
mediator or arbitrator, or (3) files suit in a court of
competent jurisdiction. Such appeal must be made within
(30 unless otherwise indicated) days after receipt of the
Contracting Officer’s decision.

(f) The Contractor shall proceed diligently with performance
of this contract, pending fina! resolution of any request for
relief, claim, appeal, or action arising under or relating to
the contract, and comply with any decision of the
Contracting Officer.

32. Default

(a) If the Contractor refuses or fails to prosecute the work, or
any separable part thereof, with the diligence that will
insure its completion within the time specified in this
contract, or any extension thereof, or fails to complete
said work within this time, the Contracting Officer may, by
written notice to the Contractor, terminate the right to

Previous editions are obsolete
Replaces form HUD-5370-A

Page 11 0of 19

form HUD-5370 (11/2006)
ref Handbooks 7417.1 & 7485.3G



proceed with the work (or separable part of the work) that

has been delayed. In this event, the PHA may take over

the work and complete it, by contract or otherwise, and
may take possession of and use any materials,
equipment, and plant on the work site necessary for
completing the work. The Contractor and its sureties shali
be liable for any damage to the PHA resulting from the

Contractor's refusal or failure to complete the work within

the specified time, whether or not the Contractor’s right to

proceed with the work is terminated. This liability includes
any increased costs incurred by the PHA in completing
the work.

(b) The Contractor’s right to proceed shall not be terminated
or the Contractor charged with damages under this
clause if—

(1) The delay in completing the work arises from
unforeseeable causes beyond the control and without
the fault or negligence of the Contractor. Examples of
such causes include (i) acts of God, or of the public
enemy, (i) acts of the PHA or other governmental
entity in either its sovereign or contractual capacity,
(iil) acts of another contractor in the performance of a
contract with the PHA, (iv) fires, (v} floods, (vi)
epidemics, (vii) quarantine restrictions, (vii) strikes,
(ix) freight embargoes, (x) unusually severe weather,
or (xi) delays of subcontractors or suppliers at any tier
arising from unforeseeable causes beyond the control
and without the fault or negligence of both the
Contractor and the subcontractors or suppliers; and

(2) The Contractor, within days (10 days unless otherwise
indicated) from the beginning of such delay (unless
extended by the Contracting Officer) notifies the
Contracting Officer in writing of the causes of delay.
The Contracting Officer shall ascertain the facts and
the extent of the delay. If, in the judgment of the
Contracting Officer, the findings of fact warrant such
action, time for completing the work shall be extended
by written modification to the contract. The findings of
the Contracting Officer shall be reduced to a written
decision which shall be subject to the provisions of
the Disputes clause of this contract.

(c) If, after termination of the Contractor’s right to proceed, it
is determined ihat the Contractor was not in default, or
that the delay was excusable, the rights and obligations
of the parties will be the same as if the termination had
been for convenience of the PHA.

33. Liquidated Damages

{a) If the Contractor fails to complete the work within the time
specified in the contract, or any extension, as specified in
the clause entitled Default of this contract, the Contractor
shall gay to the PHA as liquidated damages, the sum of
$ 00.00 contracting Officer insert amount] for
each day of delay. If different completion dates are
specified in the contract for separate parts or stages of
the work, the amount of liquidated damages shall be
assessed on those parts or stages which are delayed. To
the extent that the Contractor’s delay or nonperformance
is excused under another clause in this contract,
liquidated damages shall not be due the PHA. The
Contractor remains liable for damages caused other than
by delay.

{b) If the PHA terminates the Contractor’s right to proceed,
the resuiting damage will consist of liquidated damages
until such reasonable time as may be required for final

completion of the work together with any increased costs
occasioned the PHA in completing the work.

(c) If the PHA does not terminate the Contractor’s right to
proceed, the resulting damage will consist of liquidated
damages until the work is completed or accepted.

34. Termination for Convenience

(a) The Contracting Officer may terminate this contract in
whole, or in part, whenever the Contracting Officer
determines that such termination is in the best interest of
the PHA. Any such termination shall be effected by
delivery to the Contractor of a Notice of Termination
specifying the extent to which the performance of the
work under the contract is terminated, and the date upon
which such termination becomes effective.

{b) If the performance of the work is terminated, either in
whole or in part, the PHA shall be liable to the Contractor
for reasonable and proper costs resulting from such
termination upon the receipt by the PHA of a properly
presented claim setting out in detail: (1) the total cost of
the work performed to date of termination less the total
amount of contract payments made to the Contractor; (2)
the cost (including reasonable profit) of setfling and
paying claims under subcontracts and material orders for
work performed and materials and supplies delivered to
the site, payment for which has not been made by the
PHA to the Contractor or by the Gontractor to the
subcontractor or supplier; (3) the cost of preserving and
protecting the work already performed until the PHA or
assignee takes possession thereof or assumes
responsibility therefore; (4) the actual or estimated cost of
legal and accounting services reasonably necessary to
prepare and present the termination claim to the PHA;
and (5) an amount constituting a reasonable profit on the
value of the work performed by the Contractor.

(c) The Contracting Officer will act on the Contractor’s claim
within days (60 days unless otherwise indicated) of
receipt of the Contractor’s claim.

{d) Any disputes with regard to this clause are expressly
made subject to the provisions of the Disputes clause of
this contract.

35. Assignment of Contract

The Contractor shall not assign or transfer any interest in
this contract; except that claims for monies due or to
become due from the PHA under the contract may be
assigned to a bank, trust company, or other financial
institution. Such assignments of claims shall only be
made with the written concurrence of the Contracting
Officer. If the Contractor is a partnership, this confract
shall inure to the benefit of the surviving or remaining
member(s) of such partnership as approved by the
Contracting Officer.

36. Insurance

(a) Before commencing work, the Contractor and each
subcontractor shall furnish the PHA with certificates of
insurance showing the following insurance is in force and
will insure all operations under the Contract:

(1) Workers’ Compensation, in accordance with state or
Territorial Workers’ Compensation laws.

(2) Commercial General Liability with a combined single
limit for bodily injury and property damage of not less
than $ [Contracting Officer insert amount]
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per occurrence to protect the Gontractor and each
subcontractor against ctaims for bodily injury or death
and damage to the property of others. This shall
cover the use of all equipment, hoists, and vehicles
on the site(s) not covered by Automobile Liability
under (3) below. If the Contractor has a “claims-~
made” policy, then the following additional
requirements apply: the policy must provide a
“retroactive date” which must be on or before the
execution date of the Contract; and the extended
reporting period may not be less than five years
following the completion date of the Contract.

(3) Automobile Liability on owned and non -owned motor
vehicles used on the site(s) or in connection therewith
for a combined single limit for bodily injury and
property damage of not less than $
[Contracting Officer insert amountj per ocourrence.

{b) Before commencing work, the Contractor shall furnish the
PHA with a certificate of insurance evidencing that
Builder’s Risk (fire and extended coverage) Insurance on
all work in place and/or materials stored at the building
site(s), including foundations and building eguipment, is
in force. The Builder's Risk Insurance shall be for the
penefit of the Contractor and-the PHA as their interests
may appear and each shall be named in the policy or
policies as an insured. The Contractor in instaliing
equipment supplied by the PHA shall carry insurance on
such equipment from the time the Contractor takes
possession thereof until the Contract work is accepted by
the PHA. The Builder's Risk Insurance need not be
carried on excavations, piers, footings, or foundations
until such time as work on the superstructure is started. It
need not be carried on landscape work. Policies shall
furnish coverage at all times for the full cash value of all
completed construction, as well as materials in place
and/or stored at the site(s), whether or not partial
payment has been made by the PHA. The Contractor
may terminate this insurance on buildings as of the date
taken over for occupancy by the PHA. The Contractor fs
not required to carry Builder's Risk Insurance for
modernization work which does not involve structural
alterations or additions and where the PHA'’s existing fire
and extended coverage policy can be endorsed to
include such work.

(c) All insurance shall be carried with companies which are
finandially responsible and admitied to do business in the
State in which the project is located. If any such
insurance is due o expire during the construction period,
the Contractor (including subcontractors, as applicable)
shall not permit the coverage to lapse and shall furnish
evidence of coverage to the Contracting Officer. Al
certificates of insurance, as evidence of coverage, shall
provide that no coverage may be canceled or non-
renewed by the insurance company until at least 30 days
prior written notice has been given to the Contracting
Officer.

37. Subcontracts

(a) Definitions. As used in this contract -

(1) “Subcontract” means any contract, purchase order, or
other purchase agreement, including modifications
and change orders to the foregoing, entered into bya
subcontractor to furnish supplies, materials,
equipment, and services for the performance of the
prime contract or a subcontract.

(2) “Subcontractor” means any supplier, vendor, or firm
that furnishes supplies, materials, equipment, or
services to or for the Contractor or another
subcontractor.

(b) The Contractor shall not enter into any subcontract with
any subcontractor who has been temporarily denied
participation in a HUD program or who has been
suspended or debarred from participating in contracting
programs by any agency of the United States
Government or of the state in which the work under this
contract is to be performed.

(c) The Contractor shall be as fully responsible for the acts or
omissions of its subcontractors, and of persons either
directly or indirectly employed by them as for the acts or
omissions of persons directly employed by the
Contractor.

(d) The Contractor shall insert appropriate clauses in all
subcontracts to bind subcontractors to the terms and
conditions of this contract insofar as they are applicable
to the work of subcontractors.

(e) Nothing contained in this contract shall create any
contractual relationship between any subcontractor and
the PHA or between the subcontractor and HUD.

38. Subcontracting with Small and Minority Firms,
Women’s Business Enterprise, and Labor Surplus
Area Firms

The Contractor shall take the following steps to ensure
that, whenever possible, subcontracts are awarded to
small business firms, minority firms, women’s business
enterprises, and labor surplus area firms:

(a) Placing qualified small and minority businesses and
women’s business enterprises on solicitation lists;

(b) Ensuring that small and minority businesses and
women’s business enterprises are solicited whenever
they are potential sources;

(c) Dividing total requirements, when economically feasible,
into smaller tasks or quantities to permit maximum
participation by smail and minority businesses and
women's business enterprises;

(d) Establishing delivery schedules, where the requirements
of the contract permit, which encourage participation by
small and minority businesses and women's business
enterprises; and

(e) Using the services and assistance of the U.S. Small
Business Administration, the Minority Business
Development Agency of the U.S. Department of
Commerce, and State and local governmental small
business agencies.

39. Equal Employment Opportunity

During the performance of this contract, the Contractor
agrees as follows:

(a) The Contractor shall not discriminate against any
employee or applicant for employment because of race,
color, religion, sex, national origin, or handicap.

(b) The Contractor shall take affirmative action to ensure that
applicants are employed, and that employees are treated
during employment without regard to their race, color,
religion, sex, national origin, or handicap. Such action
shall include, but not be limited to, (1) employment, (2)
upgrading, (3) demotion, (4) transfer, (5) recruitment or
recruitment advertising, (6) layoff or termination, (7) rates
of pay or other forms of compensation, and (8) selection
for training, including apprenticeship.
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(¢) The Contractor shall post in conspicuous places available
to employees and applicants for employment the notices
to be provided by the Contracting Officer that explain this
clause.

(d) The Contractor shall, in all solicitations or advertisements
for employees placed by or on behalf of the Contractor,
state that all qualified applicants will receive
consideration for employment without regard to race,
color, religion, sex, national origin, or handicap.

(e) The Contractor shall send, to each labor union or
representative of workers with which it has a collective
bargaining agreement or other contract or understanding,
the notice to be provided by the Contracting Officer
advising the labor union or workers’ representative of the
Contractor's commitments under this clause, and post
copies of the notice in conspicuous places available to
employees and applicants for employment.

() The Contractor shall comply with Executive Order 11246,
as amended, and the rules, regulations, and orders of the
Secretary of Labor.

(9) The Contractor shall furnish all information and reports
required by Executive Order 11246, as amended, Section
503 of the Rehabilitation Act of 1973, as amended, and
by rules, regulations, and orders of the Secretary of
Labor, or pursuant thereto. The Contractor shall permit
access to its books, records, and accounts by the
Secretary of Labor for purposes of investigation to
ascertain compliance with such rules, regulations, and
orders.

(h) In the event of a determination that the Contractor is not
in compliance with this clause or any rule, regulation, or
order of the Secretary of Labor, this contract may be
canceled, terminated, or suspended in whole or in part,
and the Contractor may be declared ineligible for further
Government contracts, or Federally assisted construction
contracts under the procedures authorized in Executive
Order 11246, as amended. In addition, sanctions may be
imposed and remedies invoked against the Contractor as
provided in Executive Order 11246, as amended, the
rules, regulations, and orders of the Secretary of Labor,
or as otherwise provided by law.

(i) The Contractor shall include the terms and conditions of
this clause in every subcontract or purchase order unless
exempted by the rules, regulations, or orders of the
Secretary of Labor issued under Executive Order 11246,
as amended, so that these terms and conditions will be
binding upon each subcontractor or vendor. The
Contractor shall take such action with respect to any
subcontract or purchase order as the Secretary of
Housing and Urban Development or the Secretary of
Labor may direct as a means of enforcing such
provisions, including sanctions for noncompliance;
provided that if the Contractor becomes involved in, or is
threatened with, litigation with a subcontractor or vendor
as a result of such direction, the Contractor may request
the United States to enter into the litigation to protect the
interests of the United States.

(i) Compliance with the requirements of this clause shall be
to the maximum extent consistent with, but not in
derogation of, compliance with section 7(b) of the Indian
Self-Determination and Education Assistance Act and the
Indian Preference clause of this contract.

40. Employment, Training, and Contracting
Opportunities for Low-Income Persons, Section 3 of
the Housing and Urban Development Act of 1968.

(a) The work to be performed under this contract is subject to
the requirements of section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.8.C. 1701u
(section 3). The purpose of section 3 is to ensure that
employment and other economic opportunities generated
by HUD assistance or HUD-assisted projects covered by
section 3, shall, to the greatest extent feasible, be
directed to low- and very low-income persons, particularly
persons who are recipients of HUD assistance for
housing.

(b) The parties to this contract agree to comply with HUD's
regulations in 24 CFR Part 135, which implement section
3. As evidenced by their execution of this contract, the
parties to this contract certify that they are under no
contractual or other impediment that would prevent them
from complying with the Part 135 regulations.

(c) The contractor agrees to send to each labor organization
or representative of workers with which the contractor
has a collective bargaining agreement or other
understanding, if any, a notice advising the labor
organization or workers' representative of the contractor's
commitments under this section 3 clause, and will post
copies of the notice in conspicuous places at the work
site where both employees and applicants for training
and employment positions can see the notice. The notice
shall describe the section 3 preference, shall set forth
minimum number and job titles subject to hire, availability
of apprenticeship and training positions, the qualifications
for each; and the name and location of the person(s)
taking applications for each of the positions; and the
anticipated date the work shall begin.

(d) The contractor agrees to include this section 3 clause in
every subcontract subject to compliance with regulations
in 24 CFR Part 135, and agrees to take appropriate
action, as provided in an appliicable provision of the
subcontract or in this section 3 clause, upon a finding that
the subcontractor is in violation of the regulations in 24
CFR Part 135. The contractor will not subcontract with
any subcontractor where the contractor has notice or
knowledge that the subcontractor has been found in
violation of the regulations in 24 CFR Part 135.

(e) The contractor will certify that any vacant employment
positions, including training positions, that are filled (1)
after the contractor is selected but before the contract is
executed, and (2) with persons other than those to whom
the regulations of 24 CFR Part 135 require employment
opportunities to be directed, were not filled to circumvent
the contractor's obligations under 24 CFR Part 135.

(f) Noncompliance with HUD's regulations in 24 CFR Part
135 may result in sanctions, termination of this contract
for default, and debarment or suspension from future
HUD assisted contracts.

(g) With respect to work performed in connection with section
3 covered Indian housing assistance, section 7(b) of the
Indian Self-Determination and Education Assistance Act
(25 U.S.C. 4506) also applies to the work to be
performed under this contract. Section 7(b) requires that
to the greatest extent feasible (i) preference and
opportunities for training and employment shall be given
to Indians, and (i) preference in the award of contracts
and subcontracts shall be given to Indian organizations
and Indian-owned Economic Enterprises. Parties to this
contract that are subject to the provisions of section 3
and section 7{b)agree to comply with section 3 to the
maximum extent feasible, but not in derogation of
compliance with section 7(b).
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4.

42.

43.

Interest of Members of Congress

No member of or delegate to the Congress of the United
States of America shall be admitted to any share or part
of this contract or to any benefit that may arise therefrom.

Interest of Members, Officers, or Employees and
Former Members, Officers, or Employees

No member, officer, or employee of the PHA, no member
of the governing body of the locality in which the project
is situated, no member of the governing body of the
locality in which the PHA was activated, and no other
public official of such locality or localities who exercises
any functions or responsibilities with respect to the
project, shall, during his or her tenure, or for one year
thereafter, have any interest, direct or indirect, in this
contract or the proceeds thereof.

Limitations on Payments made to Influence Certain
Federal Financial Transactions

(a) The Contractor agrees to comply with Section 1352 of

Title 31, United States Code which prohibits the use of
Federal appropriated funds to pay any person for
influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, and
officer or employee of Congress, or an employee of a
Member of Congress in connection with any of the
following covered Federal actions: the awarding of any
Federal contract; the making of any Federal grant; the
making of any Federal loan; the entering into of any
cooperative agreement; or the modification of any
Federal contract, grant, loan, or cooperative agreement.

(b) The Contractor further agrees to comply with the

44,

45,

requirement of the Act to furnish a disclosure (OMB
Standard Form LLL, Disclosure of Lobbying Activities) if
any funds other than Federal appropriated funds
(including profit or fee received under a covered Federal
transaction) have been paid, or will be paid, to any
person for influencing or attempting to influence an officer
or employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a
Member of Congress in connection with a Federal
contract, grant, loan, or cooperative agreement.

Royalties and Patents

The Contractor shall pay ali royalties and license fees. It
shall defend all suits or claims for infringement of any
patent rights and shall save the PHA harmless from loss
on account thereof; except that the PHA shall be
responsible for all such loss when a particular design,
process or the product of a particular manufacturer or
manufacturers is specified and the Contractor has no
reason to believe that the specified design, process, or
product is an infringement. If, however, the Contractor
has reason to believe that any design, process or product
specified is an infringement of a patent, the Contractor
shall promptly notify the Contracting Officer. Failure to
give such notice shall make the Contractor responsible
for resultant loss.

Examination and Retention of Contractor’s Records

{a) The PHA, HUD, or Comptroller General of the United
States, or any of their duly authorized representatives
shall, until 3 years after final payment under this contract,
have access to and the right to examine any of the
Contractor’s directly pertinent books, documents, papers,
or other records involving transactions related to this
contract for the purpose of making audit, examination,
excerpts, and transcriptions.

{b) The Contractor agrees to include in first-tier subcontracts
under this contract a clause substantially the same as
paragraph (a) above. “Subcontract,” as used in this
clause, excludes purchase orders not exceeding
$10,000.

(c) The periods of access and examination in paragraphs (a)
and (b) above for records relating to (1) appeals under
the Disputes clause of this contract, (2) litigation or
settlement of claims arising from the performance of this
contract, or (3) costs and expenses of this contract to
which the PHA, HUD, or Comptroller General or any of
their duly authorized representatives has taken exception
shall continue until disposition of such appeals, litigation,
claims, or exceptions.

46. Labor Standards - Davis-Bacon and Related Acts

If the total amount of this contract exceeds $2,000, the
Federal labor standards set forth in the clause below
shall apply to the development or construction work to be
performed under the contract.

(a) Minimum Wages.
(1) All laborers and mechanics employed under this
contract in the development or construction of the
project(s) involved will be paid unconditionally and not
less often than once a week, and without subsequent
deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR Part
3)), the full amount of wages and bona fide fringe benefits
(or cash equivalents thereof) due at fime of payment
computed at rates not less than those contained in the
wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of
any contractual relationship which may be alleged to exist
between the Contractor and such laborers and
mechanics. Contributions made or costs reasonably
anticipated for bona fide fringe benefits under Section
1(b)(2) of the Davis-Bacon Act on behalf of laborers or
mechanics are considered wages paid to such laborers
or mechanics, subject to the provisions of 29 CFR
5.5(a)(1)(iv); also, regular contributions made or costs
incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs which
cover the regular weekly period, are deemed to be
constructively made or incurred during such weekly
period. Such laborers and mechanics shall be paid the
appropriate wage rate and fringe benefits in the wage
determination for the classification of work actually
performed, without regard to skill, except as provided in
29 CFR 5.5(a)(4). Laborers or mechanics performing
work in more than one classification may be
compensated at the rate specified for each classification
for the time actually worked therein; provided, that the
employer’s payroll records accurately set forth the time
spent in each classification in which work is performed.
The wage determination (including any additional
classification and wage rates conformed under 29 CFR
5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall
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be posted at all times by the Contractor and its

subcontractors at the site of the work in a prominent and

accessible place where it can be easily seen by the
workers.

(2) (i) Any class of laborers or mechanics, including
helpers, which is not listed in the wage
determination and which is to be employed under
the contract shall be classified in conformance
with the wage determination. HUD shall approve
an additional classification and wage rate and
fringe benefits therefor only when all the following
criteria have been met: (A) The work to be
performed by the classification requested is not
performed by a classification in the wage
determination; and (B) The classification is utilized
in the area by the construction industry; and (C)
The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to
the wage rates contained in the wage
determination.

(i) If the Contractor and the laborers and mechanics
to be employed in the classification (if known), or
their representatives, and HUD or its designee
agree on the classification and wage rate
(including the amount designated for fringe
benefits where appropriate), a report of the action
taken shall be sent by HUD or its designee to the
Administrator of the Wage and Hour Division,
Employee Standards Administration, U.S.
Department of Labor, Washington, DC 20210.
The Administrator, or an authorized
representative, will approve, modify, or disapprove
every additional classification action within 30
days of receipt and so advise HUD or its designee
or will notify HUD or its designee within the 30-day
period that additional time is necessary.

(iii) In the event the Contractor, the laborers or
mechanics to be employed in the classification or
their representatives, and HUD or its designee do
not agree on the proposed classification and wage
rate (including the amount designated for fringe
benefits, where appropriate), HUD or its designee
shall refer the questions, including the views of all
interested parties and the recommendation of
HUD or its designee, to the Administrator of the
Wage and Hour Division for determination. The
Administrator, or an authorized representative, will
issue a determination within 30 days of receipt
and so advise HUD or its designee or will notify
HUD or its designee within the 30-day period that
additional time is necessary.

(iv) The wage rate (including fringe benefits where
appropriate) determined pursuant to
subparagraphs (a)(2)ii) or (iii) of this clause shall
be paid to all workers performing work in the
classification under this contract from the first day
on which work is performed in classification.

(3) Whenever the minimum wage rate prescribed in the

contract for a class of laborers or mechanics includes

a fringe benefit which is not expressed as an hourly

rate, the Contractor shall either pay the benefit as

stated in the wage determination or shall pay another
bona fide fringe benefit or an hourly cash equivalent
thereof.

(4) If the Contractor does not make payments to a trustee

or other third person, the Contractor may consider as

part of the wages of any laborer or mechanic the

amount of any costs reasonably anticipated in
providing bona fide fringe benefits under a plan or
program; provided, that the Secretary of Labor has
found, upon the written request of the Contractor, that
the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the
Contractor to set aside in a separate account assets
for the meeting of obligations under the plan or
program.

(b) Withholding of funds. HUD or its designee shall, upon its

own action or upon written request of an authorized
representative of the Department of Labor, withhold or
cause to be withheld from the Contractor under this
contract or any other Federal contract with the same
prime Contractor, or any other Federally-assisted
contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime
Contractor, so much of the accrued payments or
advances as may be considered necessary to pay
laborers and mechanics, including apprentices, trainees,
and helpers, employed by the Contractor or any
subcontractor the full amount of wages required by the
contract. In the event of failure to pay any laborer or
mechanic, including any apprentice, trainee, or helper,
employed or working in the construction or development
of the project, all or part of the wages required by the
contract, HUD or its designee may, after written notice to
the Contractor, take such action as may be necessary to
cause the suspension of any further payment, advance,
or guarantee of funds until such violations have ceased.
HUD or its designee may, after written notice to the
Contractor, disburse such amounts withheld for and on
account of the Contractor or subcontractor to the
respective employees to whom they are due.

(c) Payrolls and basic records.

(1) Payrolls and basic records relating thereto shall be
maintained by the Contractor during the course of the
work and preserved for a period of three years
thereafter for all laborers and mechanics working in
the construction or development of the project. Such
records shall contain the name, address, and social
security number of each such worker, his or her
correct classification, hourly rates of wages paid
(including rates of contributions or costs anticipated
for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of
the Davis-Bacon Act), daily and weekly number of
hours worked, deductions made, and actual wages
paid. Whenever the Secretary of Labor has found,
under 29 CFR 5.5(a)(1)iv), that the wages of any
laborer or mechanic include the amount of costs
reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the
Davis-Bacon Act, the Contractor shall maintain
records which show that the commitment to provide
such benefits is enforceable, that the plan or program
is financially responsible, and that the plan or
program has been communicated in writing to the
laborers or mechanics affected, and records which
show the costs anticipated or the actual cost incurred
in providing such benefits. Contractors employing
apprentices or trainees under approved programs
shall maintain written evidence of the registration of
apprenticeship programs and certification of trainee
programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in
the applicable programs.
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(2) (i) The Contractor shall submit weekly for each week

in which any contract work is performed a copy of

all payrolls to the Contracting Officer for

transmission to HUD or its designee. The payrolls
submitted shall set out accurately and completely
all of the information required to be maintained
under subparagraph (c)(1) of this clause. This
information may be submitted in any form desired.

Optional Form WH-347 (Federal Stock Number

029-005-00014-1) is available for this purpose

and may be purchased from the Superintendent of

Documents, U.S. Government Printing Office,

Washington, D.C. 20402. The Contractor is

responsible for the submission of copies of

payrolls by all subcontractors. (Approved by the

Office of Management and Budget under OMB

Control Number 1214-0149.)

(i) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the
Contractor or subcontractor or his or her agent
who pays or supervises the payment of the
persons employed under the contract and shall
certify the following:

(A) That the payroll for the payroll period contains
the information required to be maintained
under paragraph (c) (1) of this clause and that
such information is correct and complete;

(B) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on
the contract during the payroll period has been
paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no
deductions have been made either directly or
indirectly from the full wages earned, other
than permissible deductions as set forth in 29
CFR Part 3; and

(C) That each laborer or mechanic has been paid
not less than the applicable wage rates and
fringe benefits or cash equivalents for the
classification of work performed, as specified
in the applicable wage determination
incorporated into the contract.

(iii) The weekly submission of a properly executed
certification set forth on the reverse side of
Optional Form WH-347 shall satisfy the
requirements for submission of the “Statement of
Compliance” required by subparagraph (c)(2)ii) of
this clause.

(iv) The falsification of any of the above certifications
may subject the Contractor or subcontractor to
civil or criminal prosecution under Section 1001 of
Title 18 and Section 3729 of Title 31 of the United
States Code.

(3) The Contractor or subcontractor shall make the

records required under subparagraph (c)(1) available
for inspection, copying, or transcription by authorized
representatives of HUD or its designee, the
Contracting Officer, or the Department of Labor and
shall permit such representatives to interview
employees during working hours on the job. If the
Contractor or subcontractor fails to submit the
required records or to make them available, HUD or
its designee may, after written notice to the
Contractor, take such action as may be necessary to
cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure
to submit the required records upon request or to

make such records available may be grounds for
debarment action pursuant to 29 CFR 5.12.

(d) (1) Apprentices. Apprentices will be permitted to work at

less than the predetermined rate for the work they
performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship
program registered with the U.S. Department of
Labor, Employment and Training Administration,
Office of Apprenticeship and Training, Employer and
Labor Services (OATELS), or with a State
Apprenticeship Agency recognized by OATELS, or if
a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an
apprenticeship program, who is not individually
registered in the program, but who has been certified
by OATELS or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary
employment as an apprentice. The aliowable ratio of
apprentices to journeymen on the job site in any craft
classification shall not be greater than the ratio
permitted to the Contractor as to the entire work force
under the registered program. Any worker listed on a
payroil at an apprentice wage rate, who is-not
registered or otherwise employed as stated in this
paragraph, shall be paid not less than the applicable
wage rate on the wage determination for the
classification of work actually performed. In addition,
any apprentice performing work on the job site in
excess of the ratio permitted under the registered
program shall be paid not less than the applicable
wage rate on the wage determination for the work
actually performed. Where a contractor is performing
construction on a project in a locality other than that in
which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman’s
hourly rate) specified in the Contractor’s or
subcontractor’s registered program shall be observed.
Every apprentice must be paid at not less than the
rate specified in the registered program for the
apprentice's level of progress, expressed as a
percentage of the journeyman hourly rate specified in
the applicable wage determination. Apprentices shall
be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the
apprenticeship program does hot specify fringe
benefits, apprentices must be paid the full amount of
fringe benefits listed on the wage determination for
the applicable classification. If the Administrator of the
Wage and Hour Division determines that a different
practice prevails for the applicable apprentice
classification, fringes shali be paid in accordance with
that determination. In the event OATELS, or a State
Apprenticeship Agency recognized by OATELS,
withdraws approval of an apprenticeship program, the
Contractor will no longer be permitted to utilize
apprentices at less than the applicable predetermined
rate for the work performed until an acceptable
program is approved.

(2) Trainees. Except as provided in 29 CFR 5.16,

trainees will not be permitted to work at less than the
predetermined rate for the work performed unless
they are employed pursuant to and individually
registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration. The ratio of trainees to journeymen on
the job site shall not be greater than permitted under
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the plan approved by the Employment and Training
Administration. Every trainee must be paid at not less
than the rate specified in the approved program for
the trainee’s level of progress, expressed as a
percentage of the journeyman hourly rate specified in
the applicable wage determination. Trainees shall be

(2) No part of this contract shall be subcontracted to any
person or firm ineligible for award of a United States
Government contract by virtue of.section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12(a)(1).

(3) The penalty for making false statements is prescribed
in the U. S. Criminal Code, 18 U.S.C. 1001.

paid fringe benefits in accordance with the provisions (j) Contract Work Hours and Safety Standards Act. As used

of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the
full amount of fringe benefits listed in the wage
determination unless the Administrator of the Wage
and Hour Division determines that there is an
apprenticeship program associated with the
corresponding journeyman wage rate in the wage
determination which provides for less than full fringe
benefits for apprentices. Any employee listed on the
payroll at a trainee rate who is not registered and
participating in a training plan approved by the
Employment and Training Administration shall be paid
not less than the applicable wage rate in the wage
determination for the ciassification of work actually
performed. In addition, any trainee performing work
on the job site in excess of the ratio permitted under
the registered program shall be paid not less than the
applicable wage rate in the wage determination for
the work actually performed. In the event the
Employment and Training Administration withdraws
approval of a training program, the Contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed
until an acceptable program is approved.

(3) Equal employment opportunity. The utilization of
apprentices, trainees, and journeymen under this
clause shall be in conformity with the equal
employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR Part 30.

(e) Compliance with Copeland Act requirements. The
Contractor shall comply with the requirements of 29 CFR
Part 3, which are hereby incorporated by reference in this
contract.

{f) Contract termination; debarment. A breach of this contract
clause may be grounds for termination of the contract
and for debarment as a Contractor and a subcontractor
as provided in 29 CFR 5.12.

(g) Compliance with Davis-Bacon and related Act
requirements. All rulings and interpretations of the Davis-
Bacon and related Acts contained in 29 CFR Parts 1, 3,
and 5 are herein incorporated by reference in this
contract.

(h) Disputes concerning labor standards. Disputes arising out
of the labor standards provisions of this clause shall not
be subject to the general disputes clause of this contract.
Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29
CFR Parts 5, 6, and 7. Disputes within the meaning of

in this paragraph, the terms “taborers” and “mechanics”

include watchmen and guards.

(1) Overtime requirements. No contractor or
subcontractor contracting for any part of the contract
work which may require or involve the employment of
laborers or mechanics, including watchmen and
guards, shall require or permit any such laborer or
mechanic in any workweek in which the individual is
employed on such work to work in excess of 40 hours
in such workweek unless such laborer or mechanic
receives compensation at a rate not less than one
and one-half times the basic rate of pay for all hours
worked in excess of 40 hours in such workweek.

(2) Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the
provisions set forth in subparagraph (j)(1) of this
clause, the Contractor and any subcontractor
responsible therefor shall be liable for the unpaid
wages. In addition, such Contractor and
subcontractor shall be liable to the United States (in
the case of work done under contract for the District
of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each
individual laborer or mechanic (including watchmen
and guards) employed in violation of the provisions
set forth in subparagraph (j)(1) of this clause, in the
sum of $10 for each calendar day on which such
individual was required or permitted to work in excess
of the standard workweek of 40 hours without
payment of the overtime wages required by
provisions set forth in subparagraph (j)(1) of this
clause.

(3) Withholding for unpaid wages and liquidated
damages. HUD or its designee shall upon its own
action or upon written request of an authorized
representative of the Department of Labor withhold or
cause to be withheld, from any moneys payable on
account of work performed by the Contractor or
subcontractor under any such contract or any Federal
contract with the same prime Contractor, or any other
Federally-assisted contract subject to the Contract
Work Hours and Safety Standards Act, which is held
by the same prime Contractor, such sums as may be
determined to be necessary to satisfy any liabilities of
such Contractor or subcontractor for unpaid wages
and liquidated damages as provided in the provisions
set forth in subparagraph (j)(2) of this clause.

this clause include disputes between the Contractor (or (k) Subcontracts. The Contractor or subcontractor shall insert

any of its subcontractors) and the PHA, HUD, the U.S.

Department of Labor, or the employees or their

representatives.

(i) Certification of eligibility.

(1) By entering into this contract, the Contractor certifies
that neither it (nor he or she) nor any person or firm
who has an interest in the Contractor’s firm is a
person or firm ineligible to be awarded contracts by
the United States Government by virtue of section
3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

in any subcontracts all the provisions contained in this
clause, and such other clauses as HUD or its designee
may by appropriate instructions require, and also a
clause requiring the subcontractors to include these
provisions in any lower tier subcontracts. The prime
Contractor shall be responsible for the compliance by any
subcontractor or lower tier subcontractor with all these
provisions.
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47. Non-Federal Prevailing Wage Rates

{a) Any prevailing wage rate (including basic hourly rate and
any fringe benefits), determined under State or tribal law
to be prevailing, with respect to any employee in any
trade or position employed under the contract, is
inapplicable to the contract and shall not be enforced
against the Contractor or any subcontragtor, with respect
to employees engaged under the contract whenever
such non-Federal prevailing wage rate exceeds:

(1) The applicable wage rate determined by the Secretary
of Labor pursuant to the Davis-Bacon Act (40 U.S.C.
3141 et seq.) to be prevailing in the locality with
respect to such trade;

(b) An applicable apprentice wage rate based thereon
specified in an apprenticeship program registered with
the U.S. Department of Labor (DOL) or a DOL-
recognized State Apprenticeship Agency; or

(c) An applicable trainee wage rate based thereon specified
in a DOL-certified trainee program.

48. Procurement of Recovered Materials.

{a) In accordance with Section 6002 of the Solid Waste
Disposal Act, as amended by the Resource Conservation
and Recovery Act, the Contractor shall procure items
designated in guidelines of the Environmental Protection
Agency (EPA) at 40 CFR Part 247 that contain the
highest percentage of recovered materials practicable,
consistent with maintaining a satisfactory level of
competition. The Contractor shall procure items
designated in the EPA guidelines that contain the highest
percentage of recovered materials practicable unless the
Contractor determines that such items: (1) are not
reasonably available in a reasonable period of time; (2)
fail to meet reasonable performance standards, which
shall be determined on the basis of the guidelines of the
National Institute of Standards and Technology, if
applicable to the item; or (3) are only available at an
unreasonable price.

(b) Paragraph (a) of this clause shall apply to items
purchased under this contract where: (1) the
Contractor purchases in excess of $10,000 of the item
under this contract; or (2) during the preceding
Federal fiscal year, the Contractor: (i) purchased any
amount of the items for use under a contract that was
funded with Federal appropriations and was with a
Federal agency or a State agency or agency of a
political subdivision of a State; and (i) purchased a
total of in excess of $10,000 of the item both under
and ouiside that contract.

Previous editions are obsolete Page 19 of 19
Replaces form HUD-5370-A

form HUD-5370 (11/2006)
ref Handbooks 7417.1 & 7485.3G



CAPITAL FUND PROGRAMS (CFP)

ROOF REPLACEMENT (12-6A) AT

PAMRAPO GARDENS ANNEX LAA No. 2625-03
30 EAST 50T STREET, BAYONNE, NEW JERSEY.

SECTION MBE-A - MBE POLICY STATEMENT

It is the policy of the HOUSING AUTHORITY that Minority Business Enterprises shall have the
maximum opportunity to participate in the performance of contracts and purchases of supplies or services
in federally funded assisted programs, funded in whole or in part by the Department of Housing and
Urban Development. :

A Minority Business Enterprise (MBE) is defined as one which is at least 51% owned, controlled, and
actively operated by one or more persons who are classified as part of a racial or ethnic minority group.
These groups include but are not limited to persons who are citizens or lawful permanent residents of the
United States of America and are Black, Hispanic, Asian Pacific, or Native Americans.

To ensure that MBE’s are afforded the maximum opportunity to participate in Public Housing Programs
funded by the Department of Housing and Urban Development, the HOUSING AUTHORITY has
developed an MBE Program which establishes the objectives, assigns staff responsible for implementing
the MBE Program and provides for the maintenance of records and reports required.

END OF SECTION MBE-A

ROOF REPLACEMENT MBE-A-1 MBE POLICY STATEMENT
AT PAMRAPO GARDENS ANNEX



CAPITAL FUND PROGRAMS (CFP)

ROOF REPLACEMENT (12-6A) AT

PAMRAPO GARDENS ANNEX LAA No. 2625-03
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SECTION MBE-B - MINORITY BUSINESS ENTERPRISE PARTICIPATION

APPENDIX I BID SPECIFICATION

GOALS FOR MBE PROGRAM

It is the policy of the Federal Government that minority businesses shall have the maximum feasible
opportunity to participate in the performance of contracts performed under the Federal L.LP.H.
Modernization Program.

The Contractor agrees to use his best efforts to carry out this policy through award of contracts and
subcontracts to minority business enterprises to the fullest extent, consistent with efficient performance of
this contract. As used in this contract, term “minority business” means a business at least 51% of which is
owned and controlled by minority Group members; or in the case of a publicly-owned business, at least
51% of the stock of which is owned by minority group members. For the purpose of this definition,
minority group members are one or more socially of economically disadvantaged persons. Such persons
include, but not limited to: Blacks, Hispanics, American Indians, Eskimos and Aleuts. The Minority
ownership must exercise actual day-to-day management.

Each Contractor must fully comply with the requirements, terms and conditions of the U.S. HUD
Minority Business Enterprise (MBE) requirements and the statements of HUD policy of April 14, 1981,
including the goals established for minority business participation during the performance of this contract.
The Contractor commits himself to the performance of positive efforts to achieve the goals for minority
business participation contained herein and submitting a properly signed bid.

The Contractor will appoint a company executive to assume the responsibility for the implementation of
such requirements, terms and conditions.

The prime Contractor agrees that he will make good faith efforts to subcontract at least 20% of the total
value of the contract to minority business. For the purpose of this program, the term “subcontract”
includes all agreements for construction, modification and service work, and supplies. Contracted for the
prime Contractor in the prosecution of the work under this contract. Although it is not made a
requirement herein for HUD approval of a contract that a contractor in fact meet or exceed these goals in
its contracting, the Contractor will be required to objectively demonstrate to the grantee prior to contract
approval and also during contract performance that he has exerted positive efforts to meet these goals.
Not withstanding the fact that a Contractor may have the capability to complete the total project with his
own workforce and without the use of subcontractors, each Contractor will still be required to take
positive efforts to subcontract to minority firms a share of the work consistent with the goals. These
requirements are also applicable to bidders who are themselves minority owned enterprises.

ROOF REPLACEMENT MBE-B-1 MBE PARTICIPATION
AT PAMRAPO GARDENS ANNEX



CAPITAL FUND PROGRAMS (CFP)

ROOF REPLACEMENT (12-6A) AT

PAMRAPO GARDENS ANNEX LAA No. 2625-03
30 EAST 50™ STREET, BAYONNE, NEW JERSEY.

AGE STUDIES, SURVEYS AND REPORTS

1. The Contractor shall cooperate with the grantee in studies and surveys of the Contractors minority
business enterprise.

2. The Contractor shall maintain records showing, (a) awards to minority businesses: and (b)
specific efforts to identify and award subcontracts to minority businesses.

3. The Contractor shall submit periodic reports of subcontracting to known minority businesses in

such form and manner and at such time (not more often than quarterly) as the grantee may
prescribe.

SPECIFIC GOOD FAITH EFFORTS

The Contractor shall be deemed to be in compliance with the requirements, terms and conditions of the
HUD Minority Business Enterprise Policy and Program, constitutes a commitment that he will make
every good faith effort to meet such goals. No Contractor shall e found to be in noncompliance solely on
account of the Contractors failure to meet these goals. But he shall be given the opportunity to
objectively demonstrate to the grantee that he has instituted all the specific affirmative action steps
specified under HUD MBE Policy and Program and made every effort to make these steps work toward
the attainment of his designated goals of allowing minority business enterprises maximum feasible
opportunity to participate in subcontracting and sub-agreements under this HUD funded project.

CONTRACTOR NON-COMPLIANCE

Contractors who fail to achieve their commitments to the goals for minority business participation must
have engaged in affirmative participation, which is supported by documentation at least as extensive as
the following;:

1. Documentation of efforts to extend opportunities to MBE’s such advertisement in minority trade
association newsletters and minority owned media, no less that (15) days before MBE responses
are due for specific subcontracting that would be anticipated to result as least in a degree of MBE
participation equal to the percentage goals for MBE utilization specified for the contract.

2. Documentation showing that the work to be subcontracted was segmented to the extent consistent
with the size and capability of minority-owned firms in order to provide reasonable
subcontracting opportunities.

3. Copies of solicitation letters inviting quotes or proposals from minority business enterprise,
segmenting portions of the work and specifically describing, as accurately as possible, the
portions of the work for which quotes or proposals are solicited from minority firms and
encouraging inquiries for further details. Letters that are general and do not describe specifically
the portions of work for which quotes or proposals are desired are not acceptable, as such letter
generally to not bring responses. Such letters should be postmarked no later than fifteen (15) days
before MBE responses are due.

ROOF REPLACEMENT MBE-B-2 MBE PARTICIPATION
AT PAMRAPO GARDENS ANNEX
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ROOF REPLACEMENT (12-6A) AT

PAMRAPO GARDENS ANNEX LAA No. 2625-03
30 EAST 50™ STREET, BAYONNE, NEW JERSEY.

4, Documentation of good faith negotiations with those MBE’s from whom responses were received
in an effort to reach a mutually acceptable price. Where the MBE participation was unsuccessful
due to failure to agree on price, the bidder must document that the subcontractor selected for the
work segment, was lower than that the MBE and that the work segmented so contracted was the
same work segment under the negotiations with the MBE, and not a reduced portion thereof.

The foregoing documentation should be provided on or as an addition to the Form attached hereto.

END OF SECTION MBE-B

ROOF REPLACEMENT MBE-B-3 MBE PARTICIPATION
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CAPITAL FUND PROGRAMS (CFP) LAA No. 2625-03
ROOF REPLACEMENT (12-6A) AT

PAMRAPO GARDENS ANNEX

30 EAST 50™ STREET, BAYONNE, NEW JERSEY.

SECTION MEE - MANDATORY EQUAL EMPLOYMENT OPPORTUNITY LANGUAGE
(REVISED 10/08)

MANDATORY, EQUAL EMPLOYMENT OPPORTUNITY LANGUAGE
N.I.S, A. 10:5-31 et seq. (P.L. 1975, C. 127)
N.J.A.C.17:27

CONSTRUCTION CONTRACTS

During the performance of this contract, the contractor agrees as follows:

The contractor or subconfractor, where applicable, will not discriminate against any employee or
applicant for employment because of age, race, creed, color, national origin, ancestry, marital status,
affectional or sexual orientation, gender identity or expression, disability, nationality or sex. Except with
respect to affectional or sexual orientation and gender identity or expression, the contractor will ensure
that equal employment opportunity is afforded to such applicants in recruitment and employment, and
that employees are treated during employment, without regard to their age, race, creed, color, national
origin, ancestry, marital status, affectional or sexual orientation, gender identity or expression, disability,
nationality or sex. Such equal employment opportunity shall include, but not be limited to the following:
employment, up-grading, demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship. The contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices to be provided by the Public Agency Compliance Officer setting forth
provisions of this nondiscrimination clause.

The contractor or subcontractor, where applicable will, in all solicitations or advertisements for
employees placed by or on behalf of the contractor, state that all qualified applicants will receive
consideration for employment without regard to age, race, creed, color, national origin, ancestry, marital
status, affectional or sexual orientation, gender identity or expression, disability, nationality or sex.

The contractor or subcontractor, where applicable, will send to each labor union or representative of
workers with which it has a collective bargaining agreement or other contract or understanding, a notice,
to be provided by the agency contracting officer advising the labor union or workers' representative of the
contractor's commitments under this act and shall post copies of the notice in conspicuous places
available to employees and applicants for employment.

The contractor or subcontractor, where applicable, agrees to comply with any regulations promulgated by
the Treasurer, pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented from time to time and
the Americans with Disabilities Act.

When hiring or scheduling workers in each construction trade, the contractor or subcontractor agrees to
make good faith efforts to employ minority and women workers in each construction trade consistent with
the targeted employment goal prescribed by N.J.A.C. 17:27-7.2; provided, however, that the Division
may, in its discretion, exempt a confractor or subcontractor from compliance with the good faith
procedures prescribed by the following provisions, A, B and C, as long as the Division is satisfied that the
contractor or subcontractor is employing workers provided by a union which provides evidence, in

ROOF REPLACEMENT "MEE - 1 MANDATORY EQUAL
AT PAMRAPO GARDENS ANNEX EMPLOYMENT OPPORTUNITY
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accordance with standards prescribed by the Division, that its percentage of active "card carrying"
members who are minority and women workers is equal to or greater than the targeted employment goal
established in accordance with N.J.A.C. 17:27-7.2. The contractor or subcontractor agrees that a good
faith effort shall include compliance with the following procedures:

(A) If the contractor or subcontractor has a referral agreement or arrangement with a union
for a construction trade, the contractor or subcontractor shall, within three business days of the contract
award, seek assurances from the union that it will cooperate with the contractor or subcontractor as it
fulfills its affirmative action obligations under this contract and in accordance with the rules promulgated
by the Treasurer pursuant to N.J.S.A. 10:5-31 et. seq., as supplemented and amended from time to time
and the Americans with Disabilities Act. If the contractor or subcontractor is unable to obtain said
assurances from the construction trade union at least five business days prior to the commencement of
construction work, the contractor or subcontractor agrees to afford equal employment opportunities to
minority and women workers directly, consistent with this chapter. If the contractor's or subcontractor's
prior experience with a construction trade union, regardless of whether the union has provided said
assurances, indicates a significant possibility that the trade union will not refer sufficient minority and
women workers consistent with affording equal employment opportunities as specified in this chapter, the
contractor or subcontractor agrees to be prepared to provide such opportunities to minority and women
workers directly, consistent with this chapter, by complying with the hiring or scheduling procedures
prescribed under (B) below; and the contractor or subcontractor further agrees to take said action
immediately if it determines or is so notified by the Division that the union is not referring minority and
women workers consistent with the equal employment opportunity goals set forth in this chapter.

B) If good faith efforts to meet targeted employment goals have not or cannot be met for
cach construction trade by adhering to the procedures of (A) above, or if the contractor does not have a
referral agreement or arrangement with a union for a construction trade, the contractor or subcontractor
agrees to take the following actions:

0 To notify the public agency compliance officer, the Division, and minority and women referral
organizations listed by the Division pursuant to N.J A.C. 17:27-5.3, of its workforce needs, and request
referral of minority and women workers;

(3] To notify any minority and women workers who have been listed with it as awaiting available
vacancies;
3) Prior to commencement of work, to request that the local construction trade union refer minority

and women workers to fill job openings, provided the contractor or subcontractor has a referral agreement
or arrangement with a union for the construction trade;

)] To leave standing requests for additional referral to minority and women workers with the local
construction trade union, provided the contractor or subcontractor has a referral agreement or arrangement
with a union for the construction trade, the State Training and Employment Service and other approved
referral sources in the area;

®) If it is necessary to lay off some of the workers in a given trade on the construction site, layoffs
shall be conducted in compliance with the equal employment opportunity and non-discrimination
standards set forth in this regulation, as well as with applicable Federal and State court decisions;

ROOF REPLACEMENT MEE - 2 MANDATORY EQUAL
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6) To adhere to the following procedure when minority and women workers apply or are referred to
the contractor or subcontractor:

@) If said individuals have never previously received any document or certification signifying a level
of qualification lower than that required in order to perform the work of the construction trade, the
contractor or subcontractor shall in good faith determine the qualifications of such individuals.

The contractor or subcontractor shall hire or schedule those individuals who satisfy appropriate
qualification standards in conformity with the equal employment opportunity and non-discrimination
principles set forth in this chapter. However, a contractor or subcontractor shall determine that the
individual at least possesses the requisite skills, and experience recognized by a union, apprentice
program or a referral agency, provided the referral agency is acceptable to the Division. If necessary, the
contractor or subcontractor shall hire or schedule minority and women workers who qualify as trainees
pursuant to these rules. All of the requirements, however, are limited by the provisions of (C) below.

(ii) The name of any interested women or minority individual shall be maintained on a waiting list
and shall be considered for employment as described in paragraph (i) above, whenever vacancies occur.
At the request of the Division, the contractor or subcontractor shall provide evidence of its good faith
efforts to employ women and minorities from the list to fill vacancies.

(iliy  If, for any reason, said contractor or subcontractor determines that a minority individual or a
woman is not qualified or if the individual qualifies as an advanced trainee or apprentice, the contractor or
subcontractor shall inform the individual in writing of the reasons for the determination, maintain a copy
of the determination in its files, and send a copy to the public agency compliance officer and to the
Division.

@) To keep a complete and accurate record of all requests made for the referral of workers in any
trade covered by the contract, on forms made available by the Division and submitted promptly to the
Division upon request.

© The contractor or subcontractor agrees that nothing contained in (B) above shall preclude
the contractor or subcontractor from complying with the union hiring hall or apprenticeship policies in
any applicable collective bargaining agreement or union hiring hall arrangement, and, where required by
custom or agreement, it shall send journeymen and trainees to the union for referral, or to the
apprenticeship program for admission, pursuant fo such agreement or arrangement. However, where the
practices of a union or apprenticeship program will result in the exclusion of minorities and women or the
failure to refer minorities and women consistent with the county employment goal, the contractor or
subcontractor shall consider for employment persons referred pursuant to (B) above without regard to
such agreement or arrangement; provided further, however, that the contractor or subcontractor shall not
be required to employ women and minority advanced trainees and trainees in numbers which result in the
employment of advanced trainees and trainees as a percentage of the total workforce for the construction
trade, which percentage significantly exceeds the apprentice to journey worker ratio specified in the
applicable collective bargaining agreement, or in the absence of a collective bargaining agreement,
exceeds the ratio established by practice in the area for said construction trade. Also, the contractor or
subcontractor agrees that, in implementing the procedures of (8) above, it shall, where applicable, employ
minority and women workers residing within the geographical jurisdiction of the union.

After notification of award, but prior to signing a construction contract, the contractor shall submit to the
public agency compliance officer and the Division an initial project workforce report (Form AA 201)

ROOF REPLACEMENT MEE -3 MANDATORY EQUAL
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provided to the public agency by the Division for distribution to and completion by the contractor, in
accordance with N.J.A.C. 17:27-7. The contractor also agrees to submit a copy of the Monthly Project
Workforce Report once a month thereafter for the duration of this contract to the Division and to the
public agency compliance officer.

The contractor agrees to cooperate with the public agency in the payment of budgeted funds, as is
necessary, for on-the-job and/or off-the-job programs for outreach and training of minorities and women.

D) The contractor and its subcontractors shall furnish such reports or other documents to the
Division of public Contracts Equal Employment Opportunity Compliance as may be requested by the
Division from time to time in order to carry out the purposes of these regulations, and public agencies
shall furnish such information as may be requested by the Division of Public Contracts Equal
Employment Opportunity Compliance for conducting a compliance investigation pursuant to Subchapter
10 of the Administrative Code (NJAC 17:27).

END OF SECTION MEE
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James J. Fruscione
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New Jersey Division of Revenue
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NOTICE: The enclosed N.J. State Sales Tax Certificate of Authority (CA-1) is 2 permit to:

- Collect N.J. State Sales Tax
- 1ssue N.J. Resale Certificates (ST-3)
- Issue N.J. Exempt Use Certificates (ST-4)
The Resale and Exempt Use Certificates can be found at: http://www_nj.gov/treasury/taxation/pmtsale.shtml
You must have a valid N.J. Sales Tax Certificate to collect Saies Tax or issue certificates.
If you are not subject to collect }.J. Sales Tax but need to issue Resale or Exempt Use Certificates, you can request
to be placed on a "Non-reporting Basis”. To be placed on a "Non-reporting Basis” you must complete Form ST-6205.

This form can be obtained by downloading it at:
http:/iwww.nj.gov/treasury/taxation/pdf/other_fo

rms/sales/c6205st.pdf or by calling (608) 282-9292.

This Certificate of Authority (CA-1) must be displayed at your place of business.

ARSI T A ) STV

STATE OF NEW JERSEY
Certificate of Quthority

L,
The person, partnership or corporation named below is hereby authorized to collect:
NEW JERSEY SALES & USE TAX :
pursuant to: N.J.S.A. 54:32B-1 ET SEQ. dﬁ’%\

This authorization is good ONLY for the named person at the location specified herein.
address is effected. Acting Director, Division of Taxatic

This authorization is null and void if any change of ownership or
XXX—XXX~ 296/000

DIVISION OF TAXATION
TRENTON, N J 08695

Tax Registration No.:

BILLY CONTRACTING & RESTORATIO
Tax Effective Date: 05—29-18

61 ROSE PLACE
WOODLAND PARK NJ 07424 Document Locator No.: C0000035749
Date Issued: 05—29-18

This Certificate is NOT assignable or transferable. It must be conspicuously displayed at above address.
e T SO U SRR



g?gcér’\qulcmw:s 7 State Of New J
ORPLUMBERS  New Jersey Office of the Attorney General

LICENSE
Division of Consumer Affairs

THIS IS TO CERTIFY THAT THE
Home Improvement Contractors

HAS REGISTERED

BILLY CONTRACTING & RESTORATION INC.
Blagojce Runtevski

67 Danforth Ave

Paterson NJ 07501

FOR PRACTICE IN NEW JERSEY AS A(N): Home Improvement Contractor

02/02/2024°TO 03/31/2025 13VH04622000

VALID ' LICENSE/REGISTRATION/CERTIFICATION #

S (oo Bov

Signature of Licensee/RegistrantCertificate Holder “=ACTING DIRECTOR

‘8l 12
PLEASE DETACH HERE —

IF YOUR LICENSE/REGISTRATIOR
CERTIFICATE ID CARD IS LOST

PLEASE NOTIFY:

Home Improvement Ccontractors
P.O. Box 45016
Newark, NJ 07101

1
B }l g—— PLEASE DETACH HERE—
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STATE OF NEW JERSEY
DEPARTMENT OF THE TREASURY
IHVBWWVOFREVENUEANDEWWERPRBESERVKIS
ANNUAL REPORT CERTIFICATE

BILLY CONTRACTING & RESTORATION, INC.
0100898165

The Division of Revenue and Enterprise Services hereby affirms
that the following annual report for BILLY CONTRACTING &
RESTORATION, INC. was submitted on 11/18/2024 for the year: 2025

Registered Agent and Office

BLAGOJCE RUNTEVSKI
61 ROSE PLACE
WEST PATERSON, NJ 07424

Main Business Address

61 ROSE PLACE
WEST PATERSON, NJ 07424

Principal Business Address

67 Danforth Ave
Paterson , NJ 07501

Officers and Directors

CHIEF EXEC. OFFICER (CEO)
BLAGOJCE RUNTEVSKI

61 ROSE PLACE

WEST PATERSON, NJ 07424

SECRETARY

TOMISLAV VELKOSKI

672 MCBRIDE AVE .
WOODLAND PARK, NJ 07424

VICE PRESIDENT

DIME RUNTEVSKI

74 DEWEY AVE

LITTLE FALLS, NJ 07424

Continited on next puge...



STATE OF NEW JERSEY
DEPARTMENT OF THE TREASURY
DIVISION OF REVENUE AND ENTERPRISE SERVICES
ANNUAL REPORT CERTIFICATE

BILLY CONTRACTING & RESTORATION, INC.
0100898165

IN TESTIMONY WHEREOF, I have
hereunto set my hand and affixed
my Official Seal, this

18th day of November, 2024

Certificate Number : 2851167426 : . .
Verify this certificate online at Elizabeth Maher Muoio

https:/fwwwl state.nj.us/TYT. R_StandingCert/JSP/Veri) fy_Cert.jsp State Treasurer



10/9/24, 8:47 AM Gmail - Fw: Notice of Classification

BILLY CONTRACTING & RESTORATION INC.
67 DANFORTH AVE
PATERSON, NJ 07501

State of New Jersey

DEPARTMENT OF THE TREASURY
DIVISION OF PROPERTY MANAGEMENT AND
CONSTRUCTION
33 WEST STATE STREET - P.O. BOX 034

TRENTON, NEW JERSEY 08625-0034 DPMC

NOTICE OF CLASSIFICATION

In accordance with N.J.S.A. 18A:18A-27 et seq (Department of Education) and N.J.S.A. 52:35-1 (Department of
the Treasury) and any rules and regulations issued pursuant hereto, you are hereby notified of your
classification to do State work for the Department (s) as previously noted.

i i iration
Ag'gnrglgl::e |[Trade(s) & License(s) Eﬁ;:tt;ve Ex%l:e
$12,000,000 lC009 -GENERAL CONSTRUCTION/ALTER.& ADDITIONS 10/22/2024 || 10/21/2026
llco70 -ROOFING-BUILT UP 10/22/2024
C066 -ROOFING-MEMBRANE EPDM 10/22/2024
C068 -ROOFING-MEMBRANE MODIFIED BITUMEN 10/22/2024
B |c072 -ROOFING-TILE/SLATE/SHINGLES 1002202024 ||

« Licenses associated with certain trades are on file with the Division of Property Management &
Construction (DPMC).

¢ Current license information must be verified prior to bid award.
« Acopy of the DPMC 701 Form (Total Amount of Uncompleted Projects) may be accessed from the
DPMC website at https://www.nj.gov/treasury/dpmc/Assets/Files/DPMC701.pdf.

ANY ATTEMPT BY A CONTRACTOR TO ALTER OR MISREPRESENT ANY INFORMATION CONTAINED IN
THIS FORM MAY RESULT IN PROSECUTION AND/OR DEBARMENT, SUSPENSION OR

DISQUALIFICATION. INFORMATION ON AGGREGATE AMOUNTS CAN BE VERIFIED ON THE DPMC WEB
SITE.

4 attachments

D ATT00002.bin
6K

D ATT00001.bin
4K

L_v] ATT00001.bin
4K

D ATT00002.bin
6K

https://mail.google.com/maillu/3/?ik=fedf2898da&view=pt&search=all&permthid=thread-f: 181244007 1737287 383&simpl=msa-f:1 812440071737297383
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State oF Now JERSEY

ScHoOLS DEVELOPMENT AUTHORITY

32 EAST FRONT STREET
P.0. BOX 991
TRENTON, NJ 08625-0991

CONTRACTOR NOTICE OF PREQUALIFICATION

In accordance with N.J.S.A. 18A:7G-41 and any rules and regulations issued pursuant hereto,

NJSDA for Prequalification:

Effective Date:  October 9, 2024
Expiration Date: October 21, 2026

for

Billy Contracting & Restoration, Inc.

67 Danforth Avenue
Paterson, NJ 07501

your firm has been approved with the

Aggregate Limit: $12 Million

[:I Construction Manager as Constructor

] sprinkler Systems

Pile Driving

] pesign Build

[] Sheet Metal (Mechanical)

Prefabrication Buildings

] General Construction

[} Electrical

[ Prefabrication Music/Sound Clean Rooms

General Construction/Alterations 8

] communications Systems

[] Relocatable Buildings

Additions
| [] Partitions/Ceilings [ Fire Alarm/Signal Systems [ Ashestos Removal/Treatment
| [ Doors & Hardware [ security/Intrusion Alarms [] Asbestos Removal/Mechanical
] windows [] Audio Visual Systems [[] Waste Removal Toxic/Hazardous
| [ siding & Gutters [ ] site Wark ] Radon Mitigation
] carpeting ] sewage & Water Treatment Plants [] Lead Paint Abatement
_I:I Flooring/Tile ] sewer Piping & Storm Drains [] Detention Equipment Systems
| ] millwork [ ] Landscape Construction [C] Energy Management Systems
] insulation [[J Underground Water & Utilities [ Elevators
] Acoustical ] Road Construction & Paving [ ] Museum Exhibits
] concrete/Foundation Footings/ [[] Athletic Fields/Tracks/Courts | | Test Boring
Masonry Work
[ Gunite [_] Athletic Fields/Synthetic Turf well Drilling
| [[] pemotition Pumping Stations [] Microbial Remediation
] Fencing ] Landscape Irrigation [] Food Service Equipment
||

[T Historical Light Fixture Restoration

[l Roofing-Membrane EPDM

School Furnishings

[] Historical Restoration

] Roofing-Membrane PVC/CPE/CSPE

] Lab Furniture/Equipment

[] pre-Cast Concrete

[%d Roofing-Membrane Modified Bitumen

Seating/Bleachers

] curtain Walls

] Roofing-Urethane

Swimming Pools

L] Architectural Cast Iron

B Roofing-Built Up

[] pust Collectors

[] welding ] Roofing-Metal [ signage & Graphics

|:| Structural Steel & Ornamental iron Roofing-Tile/Slate/Shingles [:I Septic Systems

] plumbing ] Caulking & Waterproofing [] stage Equipment

[J oil & Gas Burners ] scaffolding D Underground Storage Tanks/Closure &
Installation

[]1HVACR

] Roofing-Historical Sites

I:I Underground Storage Tanks/Installation

[ Boilers (New Repair)

] Roofing-TPO

Underground Storage Tanks/Closure

_D Service Station

[[] painting-General

[ | UST/Tank Testing

] sofar Energy Systems

] painting-Tanks/Steel Structures/
Elevated Structures

Underground Storage Tanks/
Corrosion Protection Systems Analysis

1 Energy Services {ESCO)

] painting-Historical Sites

Above Ground Storage Tanks

[[] Geothermal Loop Systems ] sandblasting Site Remediation
[] Fireproof Applications ] pivers [ Inside Plant Cable
[ Insulation (Mechanical) [] Barges [_] Outside Plant Cable

L_:l Fire Suppression Systems

[[] Bulkhead & Docks

Fiber Installation & Splicing

L__] Control Systems

[] Setty & Breakwater

(] parking & Contro! Systems

] Dredging

ANY ATTEMPT TO ALTER OR MISREPRESENT ANY INFORMATION CONTAINED IN THIS NOTICE MAY RESULT IN PROSECUTION,

DEBARMENT, AND/OR DISQUALIFICATION.

Information contained in this notice can be verified a

t: https://sda03.njsda.gov/Pub|icReportsUI/VendorSearch.aspx

NJSDA Risk Management — Preaualification Unit — 609-858-5355



STATE OF NEW JERSEY
DEPARTMENT OF THE TREASURY
DIVISION OF REVENUE AND ENTERPRISE SERVICES
ANNUAL REPORT CERTIFICATE

BILLY CONTRACTING & RESTORATION, INC.
0100898165

The Division of Revenue and Enterprise Services hereby affirms
that the following annual report for BILLY CONTRACTING &
RESTORATION, INC. was submitted on 12/27/2023 for the year: 2024

Registered Agent and Office

BLAGOJCE RUNTEVSKI
61 ROSE PLACE
WEST PATERSON, NJ 07424

Main Business Address

61 ROSE PLACE
WEST PATERSON, NJ 07424

Principal Business Address

67 Danforth Ave
Paterson , NJ 07501

Officers and Directors

CHIEF EXEC. OFFICER (CEO)
BLAGOJCE RUNTEVSKI

61 ROSE PLACE

WEST PATERSON, NJ 07424

SECRETARY

TOMISLAV VELKOSKI

672 MCBRIDE AVE
WOODLAND PARK, NJ 07424

VICE PRESIDENT

DIME RUNTEVSKI

74 DEWEY AVE

LITTLE FALLS, NJ 07424

Continuted on next page...

Page T a2



STATE OF NEW JERSEY
DEPARTMENT OF THE TREASURY
DIVISION OF REVENUE AND ENTERPRISE SERVICES
ANNUAL REPORT CERTIFICATE

BILLY CONTRACTING & RESTORATION, INC.
0100898165

IN TESTIMONY WHEREOF, I have
hereunto set my hand and affixed
my Official Seal, this

27th day of December, 2023

gy

Certificate Number : 2770059832 . ) ,
Verify this certificate online at Elizabeth Maher Muoio

https:/fwwwl.state.nj.us/TYIR_StandingCert/JSP/Verify_Certjsp State Treasurer

Page 202



Certification 52845
CERTIFICATE OF EMPLOYEE INFORMATION REPORT

RENEWAL

This is to certify that the contractor listed below has submitted an Employee Information Report pursuant to
N.J.A.C. 17:27-1.1 et. seq. and the State Treasurer has approved said report. This approval will remain in

effect for the period of ~ 15-JUN-2021 to15-JUN-2028
. A ] §rr 2
BILLY CONTRACTING & RESTORATION INC. = A

67 DANDORTH AVE.

PATERSON NJ 07501 @%4/% :

ELIZABETH MAHER MUOIO
State Treasurer



State of ﬁ Jersey

DEPARTMENT OF THE TREASURY
PHIL MURPHY
iy DIVISION OF REVENUE & ENTERPRISE SERVICES
P.0. BOX 026
SHEILA OLIVER L i ELIZABETH MAHER MUOIO
11 Comrner PHONE: 609-292-2146 FAX: 609-984-6679 Siote Troasurer
5-YEAR RECERTIFICATION
APPROVED
under the

Small Business Set-Aside Act

This certificate acknowledges BILLY CONTRACTING & RESTORATION, INC. DBA:Billy
Contracting & Restoration Inc as a Category 3 Approved Small Business Enterprise
(SBE) that has met the criteria established by N.J.A.C. 17:13.

In order for this certification to remain in effect throughout the 5 year certification
period, the business must submit annual verification statements attesting that there
has been no change in ownership, control, or any other factor of the business affecting
eligibility for certification as a small business. The verification statements mustbe
submitted not more than 60 days prior to the anniversary of the certification approval.

If the business fails to submit the annual verification statement by the anniversary date, or
a renewal by its expiration date, the certification will lapse and the business will be
removed from the system (SAVI) that lists small business entities. If the business seeks
to be certified again, it will have to reapply by submitting a new application.

" Tltm_fownste

Peter Lowicki
Deputy Director

Issued: 9/12/2023 *Expiration: 9/12/2028

Certification Number: AQ401-20 *As noted above, in order to maintain

its certification status, the business
must submit verification statements
for each of the five years



United States Enuirmmmental Protection Agency
@This is to certify that

has fulfilled the ﬂmnc__.mam:,»w of the Control Act (TSCA) Section 402, and has
received om:_ﬁ_om:o: to condu it renovation, repair; and painting activities
uc_,mcm:ﬁ to 40 CFR Part 745.89

Jn the Jurisdickion of:

All EPA Administered States, Tribes, and Territories

This certification is valid from the date of issuance and expires  May 21, 2025

e P
NAT-F153386-2

Certification # ; Michelle Price, Chief
May 05, 2020 : i Lead, Heavy Metals, and Inorganics Branch

Issued On
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BILLY CONTRACTIN
&RESTORATION

G
INC

/ 67 Danforth Ave. Paterson, NJ 07501

ph.973-396-2579
Fax: 973-396-2580C

Project References 2019-2023

Project Name: Auditorium Renovation at Chatham Middle School

480 Main St.

Chatham, NJ 07928

Owner: School District of the Chathams

Owner Contact: Peter Daquila (973)-457-2526
Contract Amount: $2,508,000

Architect: Parette Somjen Architects

Architect Contact: William Ross (973)-525-2542
Start Date: April 2019

Completion Date: March 2020

Project Name: Renovations & Alterations at Queen of Peace High School

21 Church Pl.
North Arlington, NJ 07031
Owner: North Arlington Board of Education

Owner Contact: Samantha Dembowski (914)-772-8091

Contract Amount: $2,141,000
Architect: Spiezle Architects

Architect Contact: Anthony Catana (609)-947-8723

Start Date: December 2019
Completion Date: October 2020

Project Name: Morristown Office Fit-Out

30 Schuyler PI.

Morristown, NJ 07960

Owner: Morris County

Owner Contact: Mike Drury (973)-885-8111
Contract Amount: $797,000

Architect: Musial Group Architects

Architect Contact: Noel Musial (908)-510-6500
Start Date: August 2019

Completion Date: February 2020




Project Name: Roof Replacement at Jefferson & Eisenhower Schools
Various Locations

Owner: Roxbury Board of Education

owner Contact: Pete (973)-479-6860

Contract Amount: $1,639,000

Architect: SSP Architects

Architect Contact: Cory Wilkerson (201)-704-4353

Start Date: May 2020

Completion Date: October 2020

Project Name: Toilet Room Renovations at Sandshore Elementary School
386 Sand Shore Rd. Hackettstown, NJ 07840

Owner: Mt. Olive Township School District

Owner Contact: Glenn Miller (973)-691-4008

Contract Amount: $402,500

Architect: Gianforcaro Architects

Architect Contact: Anthony Gianforcaro (908)-510-6450

Start Date: June 2019

Completion Date: August 2019

Project Name: Restroom Renovations Phase 02 at Montville Board of Education
Various Locations

Owner: Montville Board of Education

Owner Contact: Steven Toth (973)-725-3841

Contract Amount: $596,000 _

Architect: Parette Somjen Architects

Architect Contact: William Ross (973)-525-2542

Start Date: June 2019

Completion Date: September 2019

Project Name: Administration Building Courtroom Renovations & HVAC Pathogen Controls
1 0ld Bridge Plaza

Old Bridge, NJ 08857

Owner: Old Bridge Township

Owner Contact:

Contract Amount: $471,000.00

Architect: El Associates

Architect Contact:

Start Date: July 2021

Completion Date: September 2021




Project Name: Fire Headquarters Plainfield Roof Replacement Project
315 Central Avenue

Plainfield, NJ 07060

Owner: City of Plainfield

Owner Contact:

Contract Amount:

Architect:

Architect Contact:

Start Date:

Completion Date:

Project Name: Gym & Locker Room Renovations at Franklin Township Elementary School
226 Quakertown Road

Quakertown, NJ 08868

Owner: Franklin Township School District

Owner Contact:

Contract Amount: $612,500.00

Architect: SSP Architects

Architect Contact:

Start Date: June 2021

Completion Date: September 2021

Project Name: Hunterdon Central Reg HS IMC Reconfiguration Phase 2
84 Route 31

Flemington, NJ 08822

Owner: Hunterdon Central Regional Board of Education

Owner Contact: Don Thornton

Contract Amount: $1,574,000.00

Architect: SSP Architectural Group

Architect Contact: Cory Wilkerson

Start Date: March 2021

Completion Date: August 2021

Project Name: Kearny Public Library AV Room and Exterior Patio
318 Kearny Ave

Kearny, NJ 07032

Owner: Town of Kearny

Contract Amount: $312,400.00

Architect: Buchholz Architects

Architect Contact: Cory Buchholz

Start Date: January 2021

Completion Date: June 2021




Project Name: Lakeview ES Roof Replacement
44 Cooper Road

Denville, NJ 07834

Owner: Denville Township School District
Owner Contact:

Contract Amount: $1,379,000

Architect: El Associates

Architect Contact:

Start Date: June 2021

Completion Date: September 2021

Project Name: Public Works Interior Renovations
37 North Sussex Street

Dover, NJ 07801

Owner: Town of Dover

Contract Amount: $354,000

Architect: The Musical Group Architecture
Architect Contact: Noel Musial

Start Date: May 2021

Completion Date: August 2021

Project Name: Restroom Renovations at Park Ridge HS
2 W Park Ave

Park Ridge, NJ 07656

Owner: Park Ridge Board of Education

~ Owner Contact: Tom

Contract Amount: $348,000

Architect: Parette Somjen Architects

Architect Contact: Jannine Angbetic

Start Date: June 2021

Completion Date: August 2021

Project Name: Window Replacement at Stony Brook Elementary School
136 Cedar Grove Rd

Branchburg, NJ 08876

Owner: Branchburg Board of Education

Contract Amount: $686,000

Architect: Gianforcaro Architects

Architect Contact: Anthony Gianforcaro

Start Date: June 2021

Completion Date: September 2021




Project Name: Alterations to Susan B. Anthony Elementary School
45 Beech Street

North Arlington, NJ 07031

Owner: North Arlington School District

Owner Contact: Tony ALho

Contract Amount: $964,000

Architect: Spiezle Architectural Group

Architect Contact: Melissa Garlatti

Start Date: June 2022

Completion Date: August 2022

Project Name: C-Wing Toilet Renovations at Pascack Hills HS and Toilet Upgrades at Pascack Valley
High School

225 West Grand Avenue/200 Piermont Avenue

Montvale, NJ 07645/Hillsdale, NJ 07642

Owner: Pascack Valley Regional High School Board of Education
Owner Contact: Rob

Contract Amount: $219,200/$148,000

Architect: Environetics Group Architects

Architect Contact: Maria Periera

Start Date: June 2022

Completion Date: August 2022

Project Name: Roofing Replacement at Veterans Middle School
191 Rutherford Place

North Arlington, NJ 07031

Owner: North Arlington School District

Owner Contact: Tony Alho

Contract Amount: $1,544,000

Architect: Spiezle Architectural Group

Architect Contact: Melissa Garlatti

Start Date: June 2022

Completion Date: August 2022

Project Name: Improvements at the Mahwah Police Department
221 Franklin Turnpike

Mahwah, NJ 07430

Owner: Township of Mahwah

Contract Amount: $492,000

Architect: DMR Architects

Architect Contact: David Gagliano

Start Date: October 2021

Completion Date: February 2022

Billy Contractmg&f oratigy lnc
' %ﬁ%{ﬁ/




AT

BILLY CONTRACTING
& RESTORATION IN C

12 Maple Ave. bldg. F Pine Brook NJ 07058 Ph. 973 396 2579 Fax 973 396 2580

References
Completed Projects

2018:

Project Name: Wheeler Park Pool House Demolition & New Construction
700 S. Wood Ave.

Linden, NJ 07036

Owner: County of Union

Contract Amount: $1,971,000

Architect: USA Architects

Start Date: 03/14/2018

Completion Date: in Progress

Project Name: Montville Township High School Bathroom Renovation
100 Horseneck Rd.

Montville, NJ 07045

Owner: Montville Township Board of Education

Contract Amount: $719,000

Architects: Parette Somjen Architects

Start Date: 06/08/2018

Completion Date: Sept 2018

Project Name: Partial Roof Replacements for the Montville Board of Education (3 Schools)
Montville, NJ 07045

Owner: Montville Township Board of Education

Contract Amount: $1,843,000

Architects: Parette Somjen Architects

Start Date: 05/14/2018

Completion Date: Sept 2018

Project Name: Restroom Renovation for the Montville Board of Education Phase 1 (3 Schools)
Montville, NJ 07045

Owner: Montville Township Board of Education

Contract Amount: $646,000

Architects: Parette Somjen Architects

Start Date: June 2018

Completion Date: Sept 2018




Project Name: Stage Renovation for the Sussex County Technical School
105 N. Church Rd.

Sparta, NJ

Owner: Sussex County Technical School

Contract Amount: $1,235,000

Architects: HQW Architects

Start Date: End of June 2018

Completion Date: Sept 2018

Project Name: Paramus High School 600 Wing Bathroom Renovation
99 E. Century Rd.

Paramus, NJ 07652

Owner: Paramus Board of Education

Contract Amount: $189,500

Architects: Environetics Group Architects

Start Date: June 2018

Completion Date: Sept 2018

2017:

Project Name: All-Purpose Room Window Replacement at Marie V. Duffy Elementary School
137 Central Ave.

Wharton, NJ

Owner: Wharton Board of Education

Contract Amount: $197,230

Architects: Parette Somjen Architects

Start Date: 07/24/2017

Completion Date: 09/11/2017

Project Name: Roof Replacement at the Vernon Municipal Buiiding
21 Church St.

Vernon, NJ 07462

Owner: Township of Vernon

Contract Amount: $231,300

Architects: Parette Somjen Architects

Start Date: 04/10/2017

Completion Date: 06/08/2017

Project Name: Morris Hills High School Academy Classroom Renovation at Morris Hills High School
520 Main St.

Rockaway, NJ 07866

Owner: Rockaway Board of Education

Contract Amount: $109,300

Architects: FKA Architects

Start Date: 04/18/2017

Completion Date: 06/07/2018




Project Name: Proposed Office Medical Building
533-535 Lexington Ave.

Clifton, NJ

Owner: Wheelbarrow Management LLC
Contract Amount: $840,000

Architect: DAL Design Group

Start Date: 12/16/2014

Completion Date: 10/19/2015

Project Name: Partial Roof Replacement at the Board of Education Office
20 School Ave.

East Hanover, NJ 07936

Owner: East Hanover Township School District

Contract Amount: $75,000

Architect: Parette Somjen Architects

Start Date: 04/14/2014

Completion Date: 04/25/2014

Project Name: Phase 2 Roof Replacement at Haledon Public School
‘91Henry St.

Haledon, NJ 07506

Owner: Haledon Board of Education

Contract Amount: $709,500

Architect: DiCara-Rubino Architects

Start Date: 08/14/2014

Completion Date: 10/17/2014

Project Name: Phase VIil Roof Replacement at Manchester Regional High School
70 Church St.

Haledon, NJ 07508

Owner: Haledon Board of Education

Contract Amount: $148,050

Architect: DiCara-Rubino Architects

Start Date: 07/21/2014

Completion Date: 08/07/2014

Project Name: Replacement of Exterior Mailboxes and Related Work at Various Sites
Bayonne, NJ

Owner: Bayonne Housing Authority

Contract Amount: $156,000

Architect: in-house

Start Date: 04/14/2014

Completion Date: 05/23/2014




Project Name: Partial Roof Replacement at Upper Middle School & Village Elementary School
Montgomery, NJ

Owner: Montgomery Township Board of Education

Contract Amount: $1,397,700

Architects: Parette Somjen Architects

Start Date: 06/19/2017

Completion Date: 10/20/2017

Project Name: Roof Replacement for the Sussex County Technical Schoo!
105 N. Church Rd.

Sparta, NJ 07871

Owner: Sussex County Technical School

Contract Amount: $1,384,000

Architects: HQW Architects-

Start Date: 08/28/2017

Completion Date: 12/15/2017

Project Name: Media Center Renovation at Madison Junior School
160 Main St.

Madison, NJ 07940

Owner: Madison Public Schools Board of Education

Contract Amount: $872,300

Architects: Parette Somjen Architects

Start Date: 05/22/2017

Completion Date: 10/18/2017

Project Name: Piscataway Toilet Room Alterations at Piscataway High School
100 Behmer Rd.

Piscataway, NJ

Owner: Piscataway Township Board of Education

Contract Amount: $1,465,500

Architect: Spiezle Architectural Group, Inc

Start Date: 07/05/2017

Completion Date: in Progress

2016:

Project Name: Roof Replacement at Luther Lee Emerson School Phase 2
15 Columbus Rd.

Demarest, NJ 07626

Owner: Demarest School District

Contract Amount: $189,000

Architect: El Associates

Start Date: 06/24/2016

Completion Date: 08/30/2016




Project Name: Lafayette Avenue & Southern Boulevard School Restroom Renovation
Chatham, NJ

Owner: Chatham Board of Education

Contract Amount: $386,700

Architect: Parette Somjen Architects

Start Date: 06/27/2016

Completion Date: 09/02/2016

Project Name: Toilet Renovations at Ramsey High School
256 E. Main St.

Ramsey, NJ 07446

Owner: Ramsey Board of Education

Contract Amount: $122,800

Architect: Solution Architects

Start Date: 12/23/2015

Completion Date: 02/25/2016

Project Name: Interior Alterations and Renovation for the Verona Public Library
17 Gould St.

Verona, NJ 07092

Owner: Township of Verona

Contract Amount: $218,000

Architect: Solutions Architects

Start Date: 02/29/2016

Completion Date: 08/31/2016

Project Name: Roof Replacement at Hoboken Firehouse
1313 Washington St.

Hoboken, NJ 07030

Owner: City of Hoboken

Contract Amount: $98,000

Architect: RSC Architects

Start Date: 12/12/2015

Completion Date: 02/12/2016

Project Name: Bloomfield Roof Replacement at Demarest Elementary School
465 Broughton Ave.

Bloomfield, NJ 07003

Owner: Bloomfield Board of Education

Contract Amount: $788,000

Architect: Parette Somjen Architects

Start Date: 07/11/2016

Completion Date: 10/12/2016




Project Name: Morris County Courthouse Window Replacement
1 Ann St.

Morristown, NJ 07963

Owhner: County of Morris

Contract Amount: $411,700

Architect: Professional Consulting Inc.

Start Date: 05/25/16

Completion Date: 08/30/2016

Project Name: Hobart Hall Window Replacement at William Paterson University
300 Pompton Rd.

Wayne, NJ 07470

Owner: William Paterson University

Contract Amount: $372,900

Architect: In-house

Start Date: 04/18/2016

Completion Date: 06/28/2016

Project Name: President’s Office Suite Alterations
* ‘505 Ramapo Valley Rd.

Mahwah, NJ 07430

Owner: Ramapo College of NJ

Contract Amount: $655,000

Architect: RSC Architects

Start Date: 04/18/2016

Completion Date: 10/14/2016

Project Name? Central Firehouse Window & Cornice Replacement
419 Central Ave.

Orange, NJ 07050

Owhner: City of Orange

Contract Amount: $224,000

Architects: Netta Architects

Start Date: 03/07/2016

Completion Date: 09/23/2016

2ul5:

Project Name: Roof Replacement at the Morris County Courthouse
1 Ann St.

Morristown, NJ 07963

Owner: County or Morris

Contract Amoéunt: $220,000

Architect: Parette Somjen Architects

Start Date: 09/02/2015

Completion Date: 09/23/2015




Project Name: Restroom Renovations at Lincoln School

140 Anderson Ave.

Fairview, NJ 07022

Owner: Fairview Board of Education

Contract Amount: $399,000

Architect: George A. Held, AIA & Associates, Architects & Planners
Start Date: 06/26/2015

Completion Date: 08/26/2015

Project Name: Roof Replacement at Luther Lee Emerson School
15 Columbus Rd.

Demarest, NI 07627

Owner: Demarest Board of Education

Contract Amount: $163,100

Architect: El Architects

Start Date: 06/29/2015

Completion Date: 07/31/2015

Project Name: Shingle Roof Replacement at the Edgemont & Rand Schools
Montclair, NJ 0742

Owner: Montclair Board of Education

Contract Amount: $159,500

Architect: Richard Rigolo Architects

Start Date: 07/13/2015

Completion Date: 08/27/2015

Project Name: Partial Roof Replacement at Thomas Jefferson Middle School
75 First St.

Lodi, NJ 07644

Owner: Lodi Board of Edcation

Contract Amount: $319,000

Architect: SSP Architectural Group

Start Date: 07/13/2015

Completion Date: 08/26/2015

2014:

Project Name: Roof Replacement and Mechanical Penthouse Wall Repair
40 N. Bridge St.

Somerville, NJ

Owner: County of Somerset

Contract Amount: $840,500

Architect: USA Architects

Start Date: 05/27/2014

Completion Date: 11/13/2014




Project Name: Bradley Beach Municipal Building Roof Replacement and Masonry Restoration
701 Main St.

Bradley Beach, NJ 07720

Owner: Borough of Bradley Beach

Contract Amount: $86,700

Architect: Sonnenfeld and Trocchia Architects

Start Date: 08/13/2014

Completion Date: 08/27/2014

Project Name: Roof Coating at the Clary Anderson Arena
41 Chestnut St.

Montclair, NJ 07042

Owner: Township of Montclair

Contract Amount: $99,000

Architect: In-house

Start Date: 05/27/2014

Completion Date: 06/20/2014

Project Name: The Children’s Library Roof Replacement
90 Broad St.

Bloomfield, NJ 07003

Owner: Township of Bloomfield

Contract Amount: $185,915

Architect: Remmington & Vernick Engineers

Start Date: 05/14/2014

Completion Date: 09/11/2014

Project Name: Torey J. Sabatini Partial Roof Replacement
359 Woodland Rd.

Madison, NJ 07940

Owner: Madison Board of Education

Contract Amount: $360,700

Architect: Parette Somjen Architects

Start Date: 08/04/2014

Completion Date: 10/21/2014

2013

LY

Project Name: Roof Replacement at the DPW Public Safety Building
495 DeMott Ln.

Somerset, NJ 08873

Owner: Franklin Township (Somersett)

Contract Amount: $116,235

Architects: In-house

Start Date: 08/21/2013

Completion Date: 09/06/2013




Project Name: School #82 John E. Dwyer & #83 William F. Halsey Jr. Fagade Repair
Elizabeth, NJ

Owner: Elizabeth Public School

Contract Amount: $271,000

Architects: USA Architects

Start Date: 07/01/2013

Completion Date: 08/09/2013

Project Name: Masonry Restoration and Related Work at School #5
1014 Bower St.

Linden, NJ 07932

Owner: Linden Board of Education

Contract Amount: $230,500

Architects: Thomas C. Rienzi, RA

Start Date: 07/01/2013

Completion Date: 08/16/2013

Project Name: Masonry Chimney Height Reduction at the Central Heating Plant
22 Valley Rd.

Montclair, NJ 07042

Owner: Montclair Board of Education

Contract Amount: $45,000

Architect: Richard Rigolo Architects

Start Date: 08/20/2013

Completion Date: 08/23/2013

Project Name: Roof Replacement Library & Cadmus Place Water Garage
Fair Lawn, N}

Owner: Borough of Fair Lawn

Contract Amount: $125,660

Architect: In-house

Start Date: 07/01/2013

Completion Date: 08/09/2013

2012:

Projeci Nuine: Bleacher Repairs at Millburn High School
462 MillburnAve.

Millburn, NJ 07041

Owner: Millburn Board of Education

Contract Amount: $147,300

Architects: Parette Somjen Architects

Start Date: 07/24/2012

Completion Date: 09/14/2012




Project Name: Stephen Crane Elderly Village Fagcade Repairs on 3 Buildings
789, 801, 815 N. 6t St.

Newark, NJ

Owner: Newark Housing Authority

Contract Amount:

Architects: HAKS Engineers, Architects, & Land Surveyors, P.C.

Start Date: 05/31/2012

Completion Date: 09/28/2012

Project Name: Proposed Medical Building Roof Installations & Interior Finishes
988 Broadway.

Bayonne, NJ 07002

Owner: Corner Square LLC

Contract Amount: $196,530

Architect: DAL Design Group

Start Date: 02/15/2012

Completion Date: 04/15/2012

2011:

Project Name: Bloomfield Public Safety Building Fagade Repair & Window Replacement
.1 Municiple Plaza.

Bloomfield, NJ

Owner: Township of Bloomfield

Contract Amount: $232,687

Architect: GA Architecture

Start Date: 03/28/2011

Completion Date: 06/17/2011




Billy Contracting & Restoration Inc.
61 Rose Pl. Woodland Park, NJ 07424
Inventory-Equipment-Material-Vehiclé List

Item # Type: Description: Quantity: |Value:
1 Inventory Office Furniture 1 S 30,000
2 Inventory Office Appliances 1 S 25,000
3 Equipment 1200lb Roofing Tar Kattle 1 S 15,000
4 Equipment Flat Roof Cutter 1 S 4,000
5 Equipment Power Buggy 1 S 7,500
6 Equipment Flat Roof Remover 1 S 9,000
7 Equipment Hot Tar Spreader 1 S 3,000
8 Equipment Generators Honda 7500 7 S 8,400
9 Equipment Power Washers 5000 PSi 3 S 7,500
10 Equpmetnt Gas Powered Air Compressors 2 $ 2,400
11 Equipment Welder (Chicago Electric) 2 S 3,000
12 Equipment Heavy Duty Hammer Drills (Hilti) 2 S 6,000
13 Equipment Medium Duty Hammer Drills (Bosch) 12 $ 12,000
14 Equipment Light Duty Hammer Drills (Bosch) 10 S 7,000
15 Equipment Air Compressor 5 S 1,250
16 Equipment Metal Cut-Off Saw 14" (Milwaukee) 4 $ 2,400
17 Equipment Table Saw 10" (Bosch) 2 S 1,600
18 Equipment Meter Saw 12" (DeWalt) 3 S 1,800
19 Equipment Singular Saw 7" (Bosch) 10 S 2,000
20 Equipment Ceramic Tile Saws (Rigid) 2 S 3,000
21 Equipment Airless Sprayers (Greco) 5 S 7,500
22 Equipment HVLP Sprayer (CAP) 1 S 3,500
23 Equipment Concrete Mixer 2 S 2,000
24 Equipment Self Leveling Lasers (Specktra) 2 $ 2,000
25 Equipment Self Leveling Lasers (Bosch) 3 S 3,000
26 Equipment Buffers 2 S 2,000
27 Equipment TPO Heat Welder 1 S 6,000
28 Equipment Air Movers (Rigid) 5 S 1,500
29 Equipment Sawzall (DeWalt) 10 S 3,000
30 Equipment Cordless Screw Guns (DeWalt) 20 $ 4,000
31 Equipment Roofer Nail Guns (Rigid) 6 S 1,200
32 Equipment Drywall Screw Guns 8 S 1,600
33 Equipment Construction Vaccum Cleaners 7 S 2,100
34 Equipment Extension Cords 100If 30 $ 1,500
35 Equipment Extension Cords 50If 25 S 750
36 Equipment Extension Ladders 32ft (Werner) 5 $ 1,500
37 Equipment Extension Ladders 40ft (Werner) 2 S 800
38 Equipment Extension Ladders 20ft (Werner) 5 S 1,000
39 Equipment Step Ladders 12ft (Werner) 3 $ 750
40 Equipment Step Ladders 10ft (Werner) 8 S 1,600
41 Equipment Step Ladders 8ft (Werner) 10 S 1,500
42 Equipment Step Ladders 6ft (Werner) 15 S 1,500




43 Material Construction Material BULK S 40,000
44 Vehicle Ford E350 HD Van 2004 1 S 8,000
45 Vehicle Chevrolet Cargo Van 2007 1 S 10,000
46 Vehicle Ford Passanger Van 2008 1 S 5,000
47 Vehicle Ford F150 Truck 2007 1 $ 12,000
48 Vehicle Toyota Pruis 2014 1 $ 10,000
49 Vehicle Jaguar XF 2015 1 $ 35,000

Total:

$ 322,150




67 Danforth Avenue | Paterson, NJ 07501 | Main: 973-396-2579/ Fax: 973-396-2580

To Whom it may concern,

Please find our trade refetences below. Should you tequite additional references, please do not

hesitate to contact us.

Thank you,

Billy Contracting and Restoration, Inc.

5 Central Ave.,
Clifton, NJ 07011

Company Contact Phone/Fax Number | E-mail

Kamco Supply of NJ Cheryl Horsch | 973-247-1234 chorsch@kamco.com
845 E. 25" Street Fax N/A

Paterson, NJ 07513

Passaic Metal & Barty 973-479-8735 N/A

Building Supplies Fax N/A

(PAMCO)

Kenseal (White Cap)
21-32 Borden Ave
Long Island City, NY
11101

Sean Pardue

973-546-9000
Fax N/A

sean.pardue@kenseal.com

Sherwin Williams
440 US Highway 46
Parsippany, NJ 07054

Kyle

973-575-6000
Fax N/A

N/A
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