7 ) ORIGINAL

BID BOND/GUARANTEE

In accordance with N.J.S.A. 40A:11-21, provide the following information when submitting the bid.
Failure to do so shall render a bidder’s bid proposal unresponsive, and shall constitute a fatal defect
that cannot be cured by a governing body, and shall cause the bid to be rejected without opportunity
to cure the defect. Moreover, letters of credit are not acceptable as bid guarantees.

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,
USA General Contractors Corp. as Principal and The Ohio Casualty Insurance Company
as SURETY are held and firmly bound unto the Housing Authority of the City of Bayonne,

hereinafter called the “Local Authority”, in the penal sum of 10 % of the bid. Ten Percent of Bid Amount

Not to Exceed Twenty Thousand Dollars, lawful money of the United States, for the payment of which sum well
and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and

assigns, jointly and severally, firmly by these present.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal

has submitted the accompanying bid, dated _August 28, 2026 for Roof Replacement Replagements
of Flat Roofs At Kill Van Kull Gardens (12-5)

NOW THEREFORE, if the Principal shall not withdraw said bid within the period of
sixty (60) days after the said opening, and shall within the period specified therefore, give bond
with good and sufficient surety or sureties, as may be required, for the faithful performance and
proper fulfillment of such contract; or in the event of the withdrawal of said bid within the period
specified or the failure to give such bond within the time specified, it the Principal shall pay the
Local Authority the difference between the amount specified in said bid and the amount for
which the Local Authority may procure the required work or supplies or both, if the latter amount
be in excess of the former, then the above obligation shall be void and of no effect, otherwise to

remain in full force and virtue.

IN WITNESS WHEREOF, the above bounded parties have executed this instrument

under their several seals this 28th day of _August | 2026 , the name and corporate seal of

each corporate party being hereto affixed and these presents duly signed by its undersigned

representative, pursuant to authority of its governing body.
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In the presence of:

(Seal)

(Individual Principal)

(Address) (Business Address)

(Seal)

(Individual Principal)

(Address) (Business Address)

ATTEST:

USA General Contractors Corp.
(Corporate Principal)

(Affix Corporate Seal) 167 State Route 33, Manalapan, NJ 07726
(Business Address)

The Ohio Casualty Insurance Company

(Corporate Surety)

175 Berkeley Street, Boston, MA 02116

(Affix Corporate Seal)

BY:

Victor Fonsgta, Attorney-in-Fact

(Power of Attorney for person signing for the surety company'must be attached to bond.)
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FORM OF CONSENT OF SURETY

In accordance with N.J.S.A. 40A:11-22, provide the following information when submitting the bid.
Failure to do so shall render a bidder’s bid proposal unresponsive, and shall constitute a fatal defect
that cannot be cured by a governing body, and shall cause the bid to be rejected without opportunity
to cure the defect.

The undersigned hereby certify that they are the duly authorized agents of

The Ohio Casualty Insurance Company

175 Berkeley Street, Boston, MA 02116

duly authorized to do business in the State of New Jersey, and agree to furnish to
Housing Authority of the City of Bayonne a surety bond

for the financial performance of any and all provisions contained in the specifications and

contract. The maximum amount that we will be surety for is the full amount of awarded contract

in the event that said contractor is awarded a contract for the above project

The Ohi nsurance Company

-~ - — —
ATTEST: Victor F%ca, Attorney-in-Fact

E )
(__? ( £ e iana
Secretary -~

The terms of the Surety Company for furnishing the bond are hereby accepted.

USA General Contractors Corp.
Name of Bidder

By: Xfﬂl&mky m

/[ D SIS

Title /

IMPORTANT: THIS FORM MUST BE EXECUTED BY SURETY AND BIDDER. SUBMISSION OF A
CERTIFIED CHECK TO FULFILL THE BID SECURITY REQUIREMENTS DOES NOT RELIEVE THE
BIDDER FROM SUBMISSION OF THIS CONSENT OF SURETY BY A SURETY COMPANY LICENSED
TO ISSUE SURETY BONDS IN THE STATE OF NEW JERSEY AND APPROVED IN U. S. TREASURY

CIRCULAR NO. 570.
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Liberty POWER OF ATTORNEY

Mutual@ Liberty Mutual Insurance Company Reiliaiiz So1oe 1 N800

SURETY The Ohio Casualty Insurance Company
West American Insurance Company

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that
Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized
under the laws of the State of Indiana (herein collectively called the “Companies"), pursuant to and by autherity herein set forth, does hereby name, constitute and appoint,

Victor Fonseca

all of the city of Newark state of NI each individually if there be mare than one named, its true and lawful attorney-in-fact to make,
execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance
of these presents and shall be as binding upcn the Companies as if they have been duly signed by the president and zttested by the secretary of the Companies in their own proper
persons.

IN WITNESS WHEREOF, this Power of Attomey has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed
theretothis  3rd  dayof December , 2025

rantees.

Not valid for mortgage, note, loan, letter of credit
currency rate, interest rate or residual value gua

Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company
West American Insurance Company

/A ya—

Nathan J. Zangerle, Assistant Secretary

State of PENNSYLVANIA s
County of MONTGOMERY

Onthis 3rd dayof December , 2025 before me personally appeared Nathan J. Zangerle, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance
Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes
therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

fication inquiries,

IN WITNESS WHEREQF, | have hereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year first above written.

r (POA) veri
please call 610-832-8240 or email HOSUR@libertymutual.com.

Commonwealth of Pennsylvania - Notary Seal
Teresa Pastella, Notary Public

Montgemery County ﬂ‘—\ . % é ii
My commission expires March 28, 2029 By:

Commission number 1128044 -
Member, Pennsylvania Assaciation of Notaries TEF&S& F'astella, Nolary PUb“C

This Power of Attormey is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual
Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS: Section 12. Power of Attorney.

Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the
President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety
any and all undertakings, bonds, recognizances and other surety obligations. Such attomeys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall
have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such
instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the
provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XIll - Execution of Contracts: Section 5. Surety Bands and Undertakings.
Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe,

For bond and/or Power of Attorne:

shall appoint such attomeys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings,
bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the
Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if
signed by the president and attested by the secretary.

Certificate of Designation - The President of the Company, acting pursuant to the Bylaws of the Company, authorizes Nathan J. Zangerle, Assistant Secretary to appoint such
attorneys-in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and
other surety obligations.

Authorization — By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the
Company, wherever appearing upon a certified copy of any power of attomey issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with
the same force and effect as though manually affixed.

I, Renee C. Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do
hereby cerlify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in full force and effect and
has not been revoked.

IN TESTIMONY WHEREOQF, | have hereunto set my hand and affixed the seals of said Companies this ~ 28th day of August , 2026

Renee C. Llewellyn, Assistant Secretary

LMS-12873 LMIC OCIC WAIC Multi Co 02/24



ACKNOWLEDGMENT OF PRINCIPAL, IF A CORPORATION

State of [);JP )
(({/q ] 202_(,() before me

to me known, who being by

me, ly S n did depose and sa at h resides at
VarnvsY N 7 T
L - + - T <

of qffgﬁation described in and
which executed the foregoing instrument;}—th3f he knows the seal of
said corporation: that one of.s seals jaffixed to said by order of

Lariliz Jimenaz

d thetapyeygigned his name thereto
Stafe of New Jersey
ID # 2446053

the directors of said corpord
by like order.

mfﬁﬁlf@l Ji 10

NOTARY /PUBRLIC SIGNAT AND STAMP

ACKNOWLEDGMENT OF PRINCI , IF AN I VIDUAL
State of )
) SS:
County of )
On this day of ; 20 before me perscnally
appeared ; tc me known and known to me to be

the person described in and who executed the foregoing instrument and
acknowledged that he executed the same.

NOTARY PUBLIC SIGNATURE AND STAMP
ACKNOWLEDGMENT OF SURETY

State of New Jersey )
y 88
County of Morris )

On this 28th day of August,2026 before me personally came Victor
Fonseca to me known who being by me duly sworn, did depose and say
that (s)he resides at Saddle River, NJ that (s)he is the Attorney In-
Fact of The Ohio Casualty Insurance Company the corporation describe
in, and which executed the above instrument and that (s)he signed
their name thereto by order of the Board of Directors of said

TACLYN MURPHY w

Corporation.

Jersey
otary Public, State of New

N crgmmission # 5lJtN%86t!2102‘i e
My Commission Expires 10/28/

"
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State of New Jersey
Department of Banking and Insurance

CERTIFICATE OF AUTHORITY

Date: May 02, 2026

NAIC Company Code: 24074

THIS IS TO CERTIFY THAT THE OHIO CASUALTY INSURANCE COMPANY, HAVING COMPLIED WITH THE
LAWS OF THE STATE OF NEW JERSEY, AND ANY SUPPLEMENTS OR AMENDMENTS THERETO WITH
RESPECT TO THE TRANSACTION OF THE BUSINESS OF INSURANCE, IS LICENSED TO TRANSACT IN THIS
STATE UNTIL THE 1st DAY OF MAY, 2027, THE LINES OF INSURANCE SPECIFICALLY DESIGNATED BELOW:
01 - Fire and Allied Lines

10 - Aircraft Physical Damage

11 - Other Liability

12 - Boiler and Machinery

13 - Fidelity and Surety

15 - Burglary and Theft

16 - Glass

17 - Sprinkler Leakage and Water Damage

18 - Livestock

19 - Smoke or Smudge

02 - Earthquake

20 - Physical Loss to Buildings

21 - Radioactive Contamination

22 - Mechanical Breakdown/Power Failure

26 - Accident and Health

03 - Growing Crops

04 - Ocean Marine

05 - Inland Marine

06 - Workers Compensation and Employers Liability

07 - Automobile Liability Bodily Injury



08 - Automobile Liability Property Damage
09 - Automobile Physical Damage

SUSAN OCHS
ACTING COMMISSIONER

BANKING AND INSURANCE

COMPANY NAME: OHIO CASUALTY INSURANCE COMPANY NAIC COMPANY CODE: 24074

STATUTORY HOME ADDRESS:

225 BORTHWICK AVE

PORTSMOUTH, NH 03801

SPECIAL CONDITIONS:

CONFIDENTIALITY NOTICE

This message and any attachments are from the NAIC and are intended only for the addressee.
Information contained herein is confidential, and may be privileged or exempt from disclosure pursuant
to applicable federal or state law. This message is not intended as a waiver of the confidential, privileged
or exempted status of the information transmitted. Unauthorized forwarding, printing, copying,
distribution or use of such information is strictly prohibited and may be unlawful. If you are not the
addressee, please promptly delete this message and notify the sender of the delivery error by e-mail or
by forwarding it to the NAIC Service Desk at help@naic.org.

[naic-4]
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THE OHIO CASUALTY INSURANCE COMPANY

SURETY
FINANCIAL STATEMENT —- DECEMBER 31, 2025
Assets Liabilities
Cash and Bank Deposits........ccccccooevicviiinicinnn, $296,795,076.00 Unearned Premiums...........cccccoeovvevvcnvneeenen. $1,527,755,435.00
*Bonds —U.S Government.............cceceevnnne $3,859,431,094.00 Reserve for Claims and Claims Expense....... $4,581,065,527.00
O BONOS i msorsimsmssvissmmsmmsis $2,480,572,790.00 Funds Held Under Reinsurance Treaties..............c..cc......... $0.00
TSOCKS s $172,314,202.00 Reserve for Dividends to Policyholders ................... $147,861.00
Real Estate..........cccoiiiiiiii e $0.00 Additional Statutory Reserve ........c..ccoceviiiniiccniisncnniiicnie $0.00
Agents’ Balances or Uncollected Premiums...... $782,376,584.00 Reserve for Commissions, Taxes and
Other Liabilities .......coooveeiee e $552,382,381.00
Accrued Interest and Rents......cccceeeeeviciiciiieceeens $70,721,388.00
Totaluswsnnanann e $6,661,351,204.00
Other Admitted Assets........c..ccvicvieviniiiciins $2,456,306,820.00
Special Surplus Funds .........ccccevceveeeieieeene $25,243,323.00
Total Admitted Assets .................$10,118,517,954.00 Capital Stock.wrrumsmimamnismnn s $4,500,000.00
Paid in SUMPIUS.......coviiiiieieccecee e $738,183,897.00
Unassigned Surplus........ccccocviiieninninniennenn $2,689,239,530.00
Surplus to Policyholders ........c..ccoeeoeieieiie $3,457,166,750.00
Total Liabilities and Surplus....... $10,118,517,954.00

* Bonds are stated at amortized or investment value; Stocks at Association Market Values.
The foregoing financial information is taken from The Ohio Casualty Insurance Company's financial statement filed with the New Hampshire Department of

Insurance.

I, NATHAN J. ZANGERLE, Assistant Secretary of The Ohio Casualty Insurance Company, do hereby certify that the
foregoing is a true, and correct statement of the Assets and Liabilities of said Corporation, as of December 31, 2025, to the

best of my knowledge and belief.

IN WITNESS WHEREOF, | have hereunto set my hand and affixed the seal of said Corporation at Plymouth Meeting,

Pennsylvania, this 10th day of March, 2026.

Doivens butitle

Teresa Pastella, Notary Public

Commonwealth of Pennsylvania - kotary Seal
Tergsa Pastelia, Notary Pubhc
Montgomery County
My commission expires March 28, 2029
Commiss:on number 1126044
Membar, Pennsylvania Association of Notaries

LM5-1262/A5]
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Nathan J. Zangerle, Assistant Secretary




7 ) ORIGINAL

REPLACEMENTS OF FLAT ROOFS
AT KILL VAN KULL GARDENS (12-5)

HOUSING AUTHORITY OF THE CITY OF BAYONNE, NJ

BID DOCUMENT SUBMISSION CHECKLIST

PLEASE SUBMIT ORIGINAL & THREE (3) COPIES OF BID DOCUMENTS

A. Failure to submit the following documents is a mandatory cause for the bid to be rejected.
(N.J.S.A. 40A:11-23.2)

Required with Initial Each Item as
Submission of Bid Submitted with Bid
(Owner’s checkmarks) (Bidder’s Initials)
— Bid Guarantee, as required by N.J.S.A. 40A:11-21 é l
Certification from a Surety Company, pursuant to g 5

N.LS.A. 40A:11-21
Statement of Corporate Ownership, pursuant to N.J.S.A. 52:25-24.2 A J
List of Subcontractors, as required by N.J.S.A. 40A:11-16 é

If applicable, Bidder’s Acknowledgement of Receipt of any & j
notice(s), revision(s), or addenda to an advertisement, Specifications,

or Bid Document(s)

B. Failure to submit the following documents may be a cause for the bid to be rejected.
(N.J.S.A. 40A:11-23.1b)

Required with Initial Each Item as
Submission of Bid Submitted with Bid
(Owner’s checkmarks) (Bidder’s Initials)

Bid Document Submission Checklist

Bid Form

Business Registration Certificate or Certificate and Registration
for Individuals, pursuant to N.J.S.A. 40A:11-16 and 52:32-44 for
both the Bidder and all Subcontractors required to be listed in this
Bid, as referenced above

Previous Participation Certificate (HUD 2530)

Performance and Payment Bond (Certificate from a Surety Company
that, if your Bid is accepted, they will furnish the Performance Bond)

B RRh
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Representations, Certifications and Other Statements of Bidders
(HUD 5369-A)

Non-collusive Affidavit (Must be Notarized)
Bidder’s Affidavit

Qualifications Questionnaire (Including a Certified Financial
Statement prepared within the last twelve months)

Contracts completed in the last five years

Status of Contracts on Hand

Statement of Compliance

Affidavit for Affirmative Action Plan (Must be Notarized)

Affidavit of Minority Business Enterprise Compliance
{Must be Notarized)

Site Inspection Affidavit (Must be Notarized)
Voluntary Act and Deed Acknowledgement

Initial Project Manning Report — Construction

Name of Bidder:

USA General Contractors Corp.

SERal Bas

@)

Sal=

C. SIGNATURE: The undersigned hereby acknowledges and has submitted the above listed
requirements.

By Authorized Representative:

Printed Name

Signature:

Kathleen Serevetas, President

8.31.26

BCL-2
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FORM OF BID

REPLACEMENTS OF FLAT ROOFS
AT KILL VAN KULL GARDENS (12-5)

USA General Contractors Corp.
BIDDER’S NAME:

167 Route 33 Manalapan, NJ 07726

ADDRESS:
908.436.3739

TELEPHONE NO.:

— F: 908.436.1661

E-MAIL ADDRESS: info@usagec.com

TO: HOUSING AUTHORITY OF THE CITY OF BAYONNE

(the “HOUSING AUTHORITY"™ and/or the “OWNER”)
ADDRESS: 549 Avenue A

Bayonne, NJ 07002
TELEPHONE NO.: (201) 339-8700
FACSIMILE NO.: (201) 339-1766

ATTENTION: Mr. John T. Mahon, Executive Director

Pursuant to and in accordance with your Advertisement for Bids for work at these Public Housing Sites, and
in accordance with the Instructions for Bidder’s relating thereto, the undersigned hereby agrees to furnish all
plant, labor, materials, supplies, equipment, and other facilities necessary or proper for, or incidental to, or as
required by the Drawings and Project Manual prepared by DAL DESIGN GROUP, 11 West 8" Street,
Bayonne, New Jersey 07002 dated August 1. 2026, along with all other addenda issued and mailed to the
undersigned prior to the date of opening of bids.

[t is hereby certified that the undersigned is the only person interested in this bid as Principal, and that the bid
is made without collusion with any person, firm, or corporation.

TOTAL LUMP SUM SINGLE CONTRACTF BID:

For the sum of* L})@ ?\/L U/hpnA mfr #UW/UCJ,\-T;WW%OTH’WSMG/
(Dol e e 1,219,000

(Numerals)
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All blank spaces for bid prices must be filled in, in ink or typewritten, in both words and figures.
In submitting this bid it is agreed:

1. to accept the provisions of the Instructions to Bidders:

S

to enter into and execute a contract, if awarded, on the basis of the bid;
to accomplish the work in accordance with the Drawings and Specifications;
to complete the work within the specified time after contract signing;

to furnish bonds as required in the Specifications; and

S By o

to engage in the alternative dispute resolution procedure set forth in the Mediation Rules of the

Authority, currently in effect, on file with the Authority and available upon request.

In submitting this bid, I have received and included the following addenda:

Addendum Number Dated

1 3 ot s

In submitting this bid, I have attached the following:
- Letter from my surety company stating that it will provide Bidder with Performance Bond called

for in the Project Manual.

2 Bid Guarantee in the form of a Certified Check or Bid Bond in the following amount: for
contracts up to $200,000 the bid guarantee amount shall be 10%; for contracts from $200,002 to
$400,000 the bid guarantee shall be $20,000; for contracts over $400,000 the bid guarantee shall
be 5%.

3. The statement of Bidder’s Qualifications.

4 Non-Collusive Affidavit.

5 Disclosure Statement of Ownership.

6. Site Inspection Affidavit (Notarized Letter of Bidder.)

7 Affidavit for Affirmative Action Plan.

8 Affidavit of Minority Business Enterprise Compliance.

9 Bidder’s Affidavit.

10. Qualification Questionnaire.

11. Previous Participation Certification.

12. Voluntary Act and Deed Acknowledgment.

13. Subcontractor Certificates.

14. Business Registration Certification.

15, Other submittals required elsewhere in the Project Manual.

BF-2



It is agreed that the Owner shall be permitted to accept this bid within the period stipulated in the Project
Manual without further cost to the Owner. It is further agreed that the Owner is not bound to accept the
lowest bid of any submitted.

It is agreed that the successful bidder, upon his failure or refusal to execute and deliver the contract and bonds
required within ten (10) days after he had received notice of the acceptance of his bid. shall forfeit to the
Housing Authority, as liquidated damages for such failure or refusal, the security deposit with his bid. In
addition, the Contractor shall submit the Consent of Surety from a surety listed in the most recent publication
of the Department of Treasury Circular No. 570.

Inasmuch as the exact amount of damage and loss to the Owner which will result from failure of the
Contractor to complete the work within the time herein specified is difficult to ascertain, the damages for
delay in case of such failure on the part of the Contractor shall be liquidated in the amount called for in the
Project Manual for each consecutive calendar day (Sunday and Holidays included) by which the Contractor
shall fail to substantially complete the work under this Contract in accordance with the provisions hereof, and
such liquidated damages shall be deductible from any funds due or thereafter to become due the Contractor
under this Contract.

NOTE: Ifthe bid is made by a corporation, it shall be signed by the President or other authorized officer and
attach the corporate seal to be attested by the Secretary.

Submitted by: USA General Contractors Corp.

Legal Name of Corporation

167 Route 33 Manalapan, NJ 07726

Address:
Telephone: 908.436.3739
Facsimile: F: 908.436.1661

E-mail Address: info(@usagec.com

New York
Name of State of Incorporation:
Signed by: /)7 1 { MJCUW%I Title; __ President
Attest: (Place Corporate Seal Here)

Date: 8.31.26

NOTE: Ifthe bid is made by an unincorporated firm or partnership, it shall be signed in firm or partnership
name and also by two or more of the partners or members of the firm in their individual names.

Submitted by: USA General Contractors Corp.

Legal Name ot Firm or Partnership
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Address: 167 Route 33 Manalapan, NJ 07726

Telephone:

Facsimile:

908.436.3739

908.436.1661

E-mail Address: __ info@usagcc.com

Name of State of Incorporation:

Signed by:

Date:

n

New York

Title: President

(Signature of Owner or Partner)

Title:

(Signature of Owner or Partner)

8.31.26

The undersigned hereby agrees to perform the work for the price stipulated above in accordance with
the terms of the Contract and Specifications.

/]
USA General Contractors Corp. 7( / 7 _,g o8 ﬂ’m 8.31.26

7 T

Name of Firm / Authorized Signature Date

By submittal of a bid, Contractor represents that he has visited the Project Site(s) and has familiarized
himself with the job conditions by means of inspection and examination of the work area.

Contractor shall provide 100% Insurance of Performance and Payment Bond, from a U. S. approved
surety duly licensed in the State of New Jersey. If at any time the Owner, for justifiable cause, shall
be or become dissatisfied with any surety or sureties then upon the Performance or Payment Bonds.
the Contractor shall. within five (5) days after notice from the Owner, substitute acceptable bond (or
bonds) in such form and sum and signed by such other surety or sureties as may be acceptable to the
Owner. The premiums on such bond(s) shall be paid by the Contractor. No further payment shall be
deemed due nor shall be made until the new surety or sureties shall have furnished such an
acceptable bond to the Owner.

Contractor shall provide proof of complete comprehensive and liability insurance.

The Housing Authority will supply to the Contractor an area for storage of equipment and materials
to be incorporated in the work of this Contract. The Contractor shall be responsible to supply
security to the area or area designated.

The Housing Authority hereby represents that the conditions of the project Site at the time of the
Bidder’s inspection may be altered or changed. It is the responsibility of the Bidder to make himself
aware of any changes in the job conditions.

In submitting this bid, the bidder understands that the right is reserved by the Housing Authority to

reject any and all bids, and it is agreed that this bid may not be withdrawn for a period of sixty (60)
days from the opening thereof.
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10.

11.

The Housing Authority reserves the right to award or not to award a contract in the Housing
Authority’s best interest.

The Housing Authority reserves the right to reject any bid if evidence submitted by, or investigation
of, such bidder fails to satisfy the Owner that such Bidder is properly qualified to carry out the
obligations of the contract and to complete the work contemplated herein. Conditional bids will not
be accepted.

Prior to the execution of any contract, Contractor shall submit a Statement of Bidder’s Qualifications
properly executed.

Attached hereto is an Affidavit in proof that the undersigned has not entered into any collusion with
any person in respect to this bid or any other bid or the submitting of bids for the Contract for which
his bid is submitted.

Attached hereto is For HUD-2530, which shall be completed, signed and submitted with this bid.
Submit one original only.

Attached hereto is Form HUD-5369-A, which shall be completed, signed and submitted with this bid.
Submit one original only.

Attached hereto is a Voluntary Act and Deed Acknowledgment by the Secretary of the Bidder which
must be completed, executed, notarized and submitted together with this bid. The successful
bidder’s acknowledgment shall be incorporated into the Contract at time of award. Submittal of this
acknowledgment is a prerequisite to the validity of the bid.

The bidder represents that he ( * had, () had not participated in a previous contract or subcontract
subject to either the Equal Opportunity Clause herein or the clause originally contained in Section 301
of Executive Order No. 10925; or the clause contained in Section 201 of Executive Order No. 11114;
that he (x)has, ( ) has not, filed all required compliance reports, and that representations indicating
submission of required compliance reports, signed by proposed subcontractors, will be obtained prior
to subcontracts.

The Bidder certifies that he does not maintain or provide for his employees any segregated facilities
at any of his establishments, and that he does not permit any of his employees to perform their
services at any location under his control where segregated facilities are maintained. The Bidder
certifies further that he will not maintain or provide for his employees any segregate facilities at any
of his establishments, and that he will not permit any of his employees to perform their services at
any location under his control where segregated facilities are maintained. The Bidder agrees that a
breach of this certification will be a violation of the Equal Opportunity Clause in any contract
resulting from his acceptance of the bid. As used in this certification, the terms “segregated
facilities” means any waiting rooms, work area, restores and washrooms, restaurants and other areas,
parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing
facilities provided for employees which are segregated by explicit directive or are in fact segregated
on the basis of race, color, religion, or national origin, because of habit, local custom, or otherwise.
The Bidder agrees that (except where he has obtained identical certifications from proposed
subcontractors for specific time periods) he will obtain identical certifications from proposed
subcontractors prior to the award of subcontracts exceeding $10,000 which are not exempt from the
provisions of the Equal Opportunity Clause, and that he will retain such certification in his files.

The undersigned Bidder hereby agrees that if this bid shall be accepted by the Housing Authority and
the undersigned shall fail to execute and deliver the Contract and performance bonds in accordance
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21.

with the requirements of the Instructions to Bidders, then the undersigned shall be deemedto have
abandoned the Contract and thereupon the Bid and its acceptance shall be null and void and the
Housing Authority may be entitled to the amount of the certified check, cashier’s check. orbid bond
as damages, otherwise said certified check, cashier’s check, or bid bond shall be returned o the
undersigned.

This bid is accompanied by a certified check $ . cashier’s check § ,or
Bid Bond $ F of morder of the Housing Authority in an amount as follows: for
contracts up $200,000 the bid guarantee amount shall be 10%; for contracts from $200,001 to
$400,000 the bid guarantee shall be $20.000; for contracts over $400.000 the bid guarantee shall be
5%. Any surety company used for the purpose of issuing a bid or performance and payment bond
must be approved to act as surety on bonds securing government contracts issued by the U. S.
Treasury Circular No. 570, as published annually in the Federal Register.

CONTRACT PERIOD The work shall commence at the time stipulated in the Notice to Proceed to
the Contractor and shall be fully completed within (not to exceed) one hundred and eighty(180)
consecutive calendar days thereafter.

LIQUIDATED DAMAGES As actual damages for any delay in completion are impossible to
determine, the Contractor and his sureties shall be liable for and shall pay to the Housing Authority
the sums hereinafter stipulated as fixed, agreed and liquidated damages for each calendar day,
including weekends and holidays, of delay until the work is completed or accepted. Liquidated
damages shall be in the amount of:

FIVE HUNDRED ($500) DOLLARS PER CALENDAR DAY

The liquidated damage provision contained in this contract shall not be the exclusive damage remedy
available to the Housing Authority and the parties hereto agree that the Housing Authority shall, in
its discretion, additionally have the right to assert and claim any real or actual damages which may be
sustained by it. In addition to liquidated damages, be advised that in the event of performance of this
contract, the Housing Authority reserves the right to consider any unjustified delay beyond the
contract completion date as a bearing on your responsibility to perform future contracts for the
Housing Authority.

The Contractor shall not be penalized or charged with liquidated damages because of any delays in
the completion of the contract due to unforeseeable causes beyond the control and withoutthe fault
or negligence of the Contractor, including but not limited to, acts of God or the public enemy, acts of
the government, fires, floods, epidemics, quarantine restrictions, freight embargoes, blackouts, trade
disputes, and unusually severe weather conditions. Documentation of any and all delays must be
provided by the Contractor.

ALTERNATIVE DISPUTE RESOLUTION In submitting this bid, the bidder acknowledges

that, pursuant to N.J.S.A. 40A:11-50 (P.L. 1997, c. 371), the contract documents contain provisions
for an alternative dispute resolution (“ADR™) procedure, set forth and defined, in its entirety, in
Paragraph 31, entitled “Disputes™ of the General Conditions of the Contract, as amended by the
Special Conditions ot the Contract, incorporated herein by reference, which procedure conforms to
industry standards, and which must be utilized to attempt to resolve disputes arising under the
contract prior to such disputes being submitted to a court for adjudication. Any such dispute shall be
settled by mediation, as that term is defined in the Special Conditions, pursuant to the Mediation
Rules of the Housing Authority (the “Mediation Rules”). The Contractor, as the successful bidder,
agrees to mediation pursuant to the Mediation Rules, currently in effect, on file with the Housing
Authority and available upon request. The cost of Mediation shall be paid entirely by the Contractor.




23.

Nothing in this section shall prevent the contracting unit/officer from seeing injunctive or declaratory
relief in court at any time.

Whena dispute concerns more than one contract, i.e. a construction contract and a related contract
involving design, architecture, management, or engineering, or when more than one dispute of a
similar nature arises under a construction contract, all interested parties may be included in the ADR
proceeding, at the request of one of the contracting parties, unless determined to be inappropriate by
the person appoeinted to resolve the dispute. The term “construction contract” includes contracts for
construction, or its related architecture, engineering or construction management. The ADR shall not
apply to disputes concerning the bid solicitation or award process. or to the formation of contracts or
subcontracts to be entered into pursuant to N.J.S.A. 40A:11-1 et seq.

CONTRACTOR'S EXPERIENCE The bidder shall be a State licensed contractor and shall be
totally familiar with all the procedures and materials integral to the system. The bidder shall provide
written documentation of previous experience with equal size installations of this contract. The
Housing Authority may make such investigations ad deemed necessary to determine the ability of
the bidder to perform the work, and the bidder shall furnish to the Owner all such information and
data for this purpose as the Owner may request, including but not limited to. his previous experience
in performing comparable work, his business and technical organizations, and financial resources.

BUSINESS REGISTRATION CERTIFICATE At the time of the bid, the bidder should submit a
certification that the bidder has complied with the business registration provisions of N.J.S.A. 52:32-
44 andN.J.S.A. 40A:11-23.2, and, in particular, that the bidder has either: (a) obtained a Business
Registration Certificate from the State of New Jersey. Department of Treasury and has attached a true
copy of the said Certificate to the Certification; or (b) obtained a Certificate of Registration for
Individuals Contracting with Public Agencies from the State of New Jlersey, Department of the
Treasury and has attached a true copy of the said Certificate to the Certification. Failure to submit this
form and its accompanying documents could result in rejection of the bid. However, pursuant to
N.LSA, 40A:11-23.2 and NLI.S.A. 52:32.44 (1)(b), both as recently amended in January 2010 by
P.L. 2009, c.315 the Authority, at its sole option and discretion, can determine that the Contractor
determined to be the lowest responsible bidder can provide the Business Registration Certificate to
the Authority subsequent to the bidding process, but prior to the time a contract is executed.

LICENSED SUBCONTRACTORS At the time of the bid, the bidder shall submit a certificate
which lists subcontractors for the furnishing of plumbing, gas fitting, heating/ventilation/air
conditioning, electrical, structural steel and ornamental iron work. Said certificate shall identify the
scope of work for which each listed subcontractor for the above referenced trades has submitted a
price quote and for which the bidder has agreed to award to each subcontractor should the bidder be
awarded the contract. Said certificate shall also include for each subcontractor named thereon: (a) the
subcontractor name; (b) address; (¢) telephone number; (d) New Jersey license number (if
applicable); (e) name of licensee (if applicable). Failure to submit this form and its accompanying
documents will result in rejection of the bid. In addition, at the time of the bid, the bidder should
submita copy of the Business Registration Certificate and enter on the subcontractor certificate the
number of such certificates for each subcontractor required to be listed as a subcontractor. However,
pursuant to the revisions in the law described in paragraph 23 above, the Authority, at its sole option
and discretion, can determine that the Contractor determined to be the lowest responsible bidder can
provide the Business Registration Certificate of any subcontractor required to be listed to the
Authority subsequent to the bidding process, but prior to the time a contract is executed with the
Contractor.

OTHER SUBCONTRACTORS  For those subcontractors not referenced in the above paragraph, the
bidder acknowledges that no contract with a subcontractor shall be entered into by any contractor
under any contract with the Authority unless the subcontractor first provides proof of valid business
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Date:

registration as indicated in the Business Registration Certification that forms a part of this bid.
Moreover, the successful bidder shall comply with all of the requirements set forth in the Business
Registration Certification with respect to subcontractors. The bidder further acknowledges that the
successful contractor shall maintain and submit to the Authority a list of subcontractors and their
addresses that may be updated from time to time during the course of the contract performance. A
complete and accurate list shall be submitted before final payment is made for goods provided or
services rendered or for the construction of a construction project under the contract.

TAX EXEMPTION Bidders are to take note that the Housing Authority is an exempt organization

under the provisions of the New Jersey State Sales and Use Tax Act and the payment of sales taxes
are not required.

LEAD-BASED PAINT Any contractor awarded a contract shall comply with 24 CFR Part 35

prohibiting the use of lead-based paint.

GUARANTEE OF WORK The Contractor shall guarantee all work and materials under this contract
to be free from defects in workmanship or materials except for normal wear and tear for a period of
one (1) year from the date of completion and acceptance by the Owner and agrees to replace any such
defects at no charge to the Owner during that period. The Contractor agrees to furnish a surety
corporation bond in the amount of five (5) percent of the paid contract price to insure the one (1) vear
guarantee obligations prior to final payment,

PRICE ESCALATION CLAUSE The Contractor agrees that in the event of a significant price
increase of material during the performance ot the Contract through no fault of the Contractor, the
Contract Value may be equitably adjusted by Change Order in accordance with the procedures of the
Contract Documents. A change in price of an item material will be considered significant (as utilized
in this clause) when the price of said item of material increases 20% between the date of this Contract
and the date of purchase of said material for use on the Project. The amount of this increase shall be
capped at 20%. In the event of a material price increase, the Contractor shall submit, as a minimum,
all of the following information, 1) manufacturer's price list at the date of the Contract and the date of
a claim under this escalation clause, 2} distributer/retailer quote or invoice at the date of the Contract
and the date of a claim under this escalation clause, and 3) data from recognized US commaodity
market reflecting US and regional (NY-NJ) market prices at the date of the Contract and the date of a
claim under this escalation clause. The Contractor shall make every best effort, and demonstrate that
it has done so, to lock in material costs or to pre-purchase materials for use of this project to be stored
at the Project Sites.

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. Section 1001.

8.31.26 ?‘)%Zw.;JuM RZT

Signature

By: Kathleen Serevetas

Name

Official Address:

Title:  President

USA General Contractors Corp.

—o7 Route 33 Manalapanh-077126——




SEE ATTACHED

BID BOND/GUARANTEE

In accordance with N.J.S.A. 40A:11-21, provide the following information when submitting the bid.
Failure to do so shall render a bidder’s bid proposal unresponsive, and shall constitute a fatal defect
that cannot be cured by a governing body. and shall cause the bid to be rejected without opportunity
to cure the defect. Moreover, letters of credit are not acceptable as bid guarantees.

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,

as Principal and

as SURETY are held and firmly bound unto the Housing Authority of the City of Bayonne,

hereinafter called the “Local Authority”, in the penal sum of % of the bid.

Dollars, lawful money of the United States, for the payment of which sum well

and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and

assigns, jointly and severally, firmly by these present.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal

has submitted the accompanying bid. dated , for

NOW THEREFORE, if the Principal shall not withdraw said bid within the period of
sixty (60) days after the said opening, and shall within the period specified therefore, give bond
with good and sufficient surety or sureties, as may be required, for the faithful performance and
proper fulfillment of such contract; or in the event of the withdrawal of said bid within the period
specified or the failure to give such bond within the time specified, it the Principal shall pay the
Local Authority the difference between the amount specified in said bid and the amount for
which the Local Authority may procure the required work or supplies or both, if the latter amount
be in excess of the former, then the above obligation shall be void and of no effect., otherwise to

remain in full force and virtue.

IN WITNESS WHEREOF, the above bounded parties have executed this instrument

under their several seals this day of .20___, the name and corporate seal of

each corporate party being hereto affixed and these presents duly signed by its undersigned

representative, pursuant to authority of its governing body.

BB-1



FORM OF SUBCONTRACTOR CERTIFICATE

REPLACEMENTS OF FLAT ROOFS
AT KILL VAN KULL GARDENS (12-5)

In accordance with N.J.S.A. 40A:11-16, provide the following documentation and/or information when submitting the
bid. Failure to provide Business Registration Certificate information may render a bidder’s Bid proposal unresponsive.
However, the Authority can determine that the Business Registration Certificate Information required by this form can be
provided subsequently. Failure to provide all other information Required by this form shall render a bidder’s bid proposal
unresponsive and shall constitute a fatal defect that shall cause the bid to be rejected.

AFFIDAVIT
(Prime Bidder)
NJ
STATE OF )
): SS
COUNTY OF Monmouth

S . being first duly sworn, deposes and

says as follows: .
President
A. He/She is (a partner or

officer of the firm of, etc.) of the party making the foregoing proposal or bid;

B. In preparing the foregoing proposal or bid, he/she has solicited and received price quotes
for the subcontracted work, set forth below;

C. In preparing the foregoing proposal or bid, he/she has obtained and attached hereto true copies
of the State of New Jersey Business Registration Certificates for each of the below listed
subcontractors; and

D. I awarded a contract for this project, the bidder shall award a contract to each of the below
listed subcontractors.

1. PLUMBING. GAS FITTING, AND ALL KINDRED WORK

Name of Subcontractor: {n( J w | M Oﬂ i&SOn

Address: /\0\ J/H(?VPP& K Zq F P\)L HSI U}()'K/ W
Telephone No.: \‘7(6 1_ ( (% ?7@ ._.—

Facsimile:

N. J. License No. (it applicable): ﬁ,@% [ ()‘ 2d (_D W‘D

Name of Licensee (if applicable): WW(\ CG} H\/(( m

New Jersey Business Registration Certificate No. : f'%U/ , as stated
on the copy of the said Certificate, attached hereto.

Scope of work for which price quote was submitted: Uw M bl n&
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2. STEAM POWER PLANTS. STEAM AND HOT WATER HEATING AND VENTILATING
APPARATUS AN ALL KINDRED WORK

Name of Subcontractor: 7 Ir‘1 Nfﬂ UD A (ﬁw (-[‘/()

Address:

Telephone No.: % ._/85()7'70

Facsimile: ==

N. I. License No. (if applicable): K/FLH—C O()équ (D

Name of Licensee (if applicable): I\ } ‘H‘}"(( f)Uﬂt\\ @P\

New Jersey Business Registration Certificate No. : / ﬁj—@ 'hf Q‘ , as stated

on the copy of the said Certificate, attached hereto.
Scope of work for which price quote was submitted: ‘H V f(('

——

3. ELECTRICAL WORK

Name of Subcontractor: P %TI;Y_J\J )DGV’C’( El'ﬁcr[ J ( ",
adaress: [ 77200 St (%@’C{ﬁh DT
Telephone No.: Q/)i C—Qﬁd %

Facsimile: =

N. J. License No. (if applicable): %d r 07&;’,{@

Name of Licensee (if applicable): ,\LAU OD‘GZf

New Jersey Business Registration Certificate No. : , as stated
on the copy of the said Certificate, attached hereto.

Scope of work for which price quote was submitted: EJ@/_T KIC 'A‘L,

4, STRUCTURAL STEEL AND ORNAMENTAL [RON WORK
Name of Subcontractor: A/ H—\S—[—a(_, (rl'H f{[ )}L )
Address: ’ [l }O'{ N e\ f‘D(l H/}—P v/k)j-_
Telephone No.: 7‘6 2_.@8% 'E)H j} .

Facsimile:

N. J. License No. (if applicable): f\) /Pr
Name of Licensee (if applicable): k ) / Pf

New Jersey Business Registration Cer ttf"cate No. : O(‘)(C)_T {% , as stated

on the copy of the said Certificate, attached hereto.

Scope of work for which price quote was submitted: K%T,fﬁpk
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Signature of: M ﬂm

Bidder, if the bidder is an individual;
Partner, if the bidder is a partnership;
Officer, if the bidder is a corporation.

Subscribed to and sworn before me

this 31 7 dayof Aug

8 Ste;?!szf
NOTARY PUBLIC
State of New Jersey
1D # 2446053
1o1Y expliy&@ommission Expires , 20
- May 2, 2029

Form rev. 03/08/10
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BIDDER CERTIFICATION AND/OR ACKNOWLEDGEMENT OF COMPLIANCE WITH
NEW JERSEY BUSINESS REGISTRATION REQUIREMENTS

REPLACEMENTS OF FLAT ROOFS
AT KILL VAN KULL GARDENS (12-5)

In accordance with P.L. 2004, c. 57, as amended by P.L. 2009 ¢.315, provide the following
documentation and information when submitting a bid. Failure to provide such information
could be deemed unresponsive, but the Authority at its sole option and discretion can
determine to permit the Contractor determined to be the lowest responsible bidder to
provide the information prior to the time a contract is executed.

The undersigned bidder hereby certifies and/or acknowledges as follows:

1 The term “Business Organization™ means an individual, partnership, association, joint stock
company, trust, corporation, or other legal business entity or successor thereof. The term
“Contractor” means a business organization that seeks to enter, or has entered into, a contract
to provide goods or services or to construct a construction project with the Housing Authority of
the City of Bayonne (the “Authority™). a public agency. As used herein, references to the term
“Contractor™ shall include the bidder. The term, “subcontractor” means any business
organization that is not the contractor that knowingly provides goods or issued by the Housing

Authority.

2, The bidder has complied with or will before executing a contract comply with the business
registration provisions of N.J.S.A. 52:32-44 and, in particular, certifies that it has either (check

one):

% Obtained a Business Registration Certificate from the
State of New Jersey, Department of the Treasury, and has
attached hereto a true copy of said Certificate; or

Obtained a Certificate of Registration for Individuals
Contracting with Public Agencies from the State of New
Jersey, Department of the Treasury, and has attached
hereto a true copy of said Certificate.

3. No contract shall be entered into by the Authority unless the contractor provides a copy of its

business registration certificate prior to the time a contract is executed.

BRC-1



The requirement of proof of business registration extends down through to include all of the
contractor’s subcontractors required to have been disclosed to the Authority in the accompanying

subcontractors certificate.

No contract with any such subcontractor shall be entered into by any contractor under any
contract with the Authority unless the subcontractor first provides proof of valid business

registration as indicated herein.

The Authority shall file all business registrations received by it with other procurement

documents related to the contract.

A contract entered into by the Authority with the contractor, or the contractor with a

subcontractor, shall include the following provisions:

(a) No contract shall be entered into by the Authority unless the contractor
provides a copy of its business registration certificate.

(b) The Authority shall not be responsible for the contractor’s failure to comply with any of
the requirements of P.L. 2004, ¢. 57 (amending Section 1 P.L. 2001, c. 134 (C52:32-44)):

(c) The contractor shall maintain and submit to the Authority a list of subcontractors and
their addresses that may be updated from time to time during the course of the contract
performance. A complete and accurate list shall be submitted before final payment is
made for goods provided or services rendered or for the construction of a construction
project under the contract.

(d) The contractor must notify subcontractors by written notice to comply with the
following:

(1) A subcontractor who is listed on the Subcontractor Certificate Form.
which form is part of this contract, shall provide a copy of its business
registration to the contractor, who shall forward it to the Authority prior to the
time a contract between the contractor and the Authority is executed.

(i) No contract with a subcontractor described in (i) above shall be entered into by
any contractor under this contract with the Authority unless the subcontractor

first provides proof of valid business registration.

(1ii) The Authority shall file all business registrations received by it with other
procurement documents related to this contract.

(e) The contractor, or the contractor with a subcontractor and each of their affiliates shall
collect and remit to the Director of the Division of Taxation in the Department of the
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Treasury the use tax due pursuant to the “Sales and Use Tax Act”, P.L. 1966, ¢.30
(N.J.S.A. 54:32B-1 et seq.) on all their sales of tangible personal property delivered into
this State. For this purpose, an “affiliate™ means any entity that: (a) directly, indirectly,
or constructively controls another entity; (b) is directly, indirectly, or constructively
controlled by another entity; or (¢) is subject to the control of a common entity. An entity
controls another entity if it owns, directly, or individually, more than 50% of the
ownership interest in that entity.

A business organization that fails to provide a copy of a business registration as required pursuant
to N.J.S.A. 52:32-44 or N.J.S.A. 5:12-92 or that provides false business registration information
under the requirements of either of those sections, shall be liable for a penalty of $25.00 for each
day of violation, not to exceed $50,000.00 for each business registration copy not properly
provided under a contract with the Authority.

USA General Contractors Corp.

Name of Bidder

Attested or Witnessed by:

Dated:

Address of Bidder

,_w 167 Route 33 Manalapan, NJ 07726
LA

Kathleen Serevetas

(print name)

8.31 gnature of Bidder

. 2026

President

Title
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ACKNOWLEDGEMENT OF RECEIPT OF CHANGES TO BID DOCUMENTS FORM

REPLACEMENTS OF FLAT ROOFS
AT KILL VAN KULL GARDENS (12-5)

Housing Authority of the City of Bayonne

Kill Van Kull Gardens Roof Replacement —_—

(Name of Construction Project) (Project or Bid Number)

In accordance with N.J.S.A. 40A:11-23.1a, the undersigned bidder hereby acknowledges receipt
of the following notices, revisions, or addenda to the bid advertisement. specifications or bid
documents. By indicating date of receipt, bidder acknowledges the submitted bid takes into
account the provisions of the notice, revision or addendum. Note that the local unit’s record

of notice to bidders shall take precedence and that failure to include provisions of changes in a
bid proposal may be subject for rejection of the bid. Moreover, you must provide the following
information when submitting the bid. Failure to do so shall render a bidder’s bid proposal
unresponsive, and shall constitute a fatal defect that cannot be cured by a governing body. and
shall cause the bid to be rejected without opportunity to cure the defect.

Title of Addendum/Revision How Received Date Received
(Mail, Fax,
Pick-up, etc.)
8.25.26

Addenum #1 8.25.26

Acknowledgement by Bidder:

Name of Bidder: USA General Contractors Corp.

By Authorized Representative:

Signature: é}éf[[ﬂ AJQ/(MJK}%G

Kathleen Serevetas, President

Printed Name and Title:

Date: 8.31.26

ACBF-1
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PREPARATION OF PERFORMANCE AND PAYMENT BOND

Individual sureties, partnerships, or corporations not in the surety business will not be
acceptable.

The name of the Principal shall be shown exactly as it appears in the Contract.
The penal sum shall be not less than the contract amount.

If the Principals are partners, or joint venturers, each member shall execute the bond as an
individual, with his place of residence shown.

If the Principal is a corporation, the bond shall be executed under its corporate seal. If the
corporation has no corporate seal the fact shall be stated. in which case a scroll or adhesive seal
shall be aftixed following the corporate name.

The official character and authority of the persons executing the bond for the Principal,
whether individual, partnership or corporation, shall be certified by individual, partner or in the
case of a corporation, by the secretary or assistant secretary therefore under the corporate seal,
or there may be attached copies of so much of the records of the corporation as will evidence
the official character and authority of the officer signing, duly certified by the secretary or
assistant secretary, under the corporate seal, to be true copies. If a Corporation, President or
Vice President should sign for same and Secretary of Corporation should attest to signature of
signing officer.

The current power-of-attorney of the persons signing for the surety company must be attached
to the bond.

The date of bond must not be prior to the date of contract,
The following information must be placed on the bond by the surety company:
a. The rate of premium in dollars per thousand, and

b. The total dollar amount of premium charged.

The signature of a witness shall appear in the appropriate place, attesting to the signature of
each party to the bond.

Type or print the name underneath each signature appearing in the bond.

An executed copy of the bond must be attached to each copy of the Contract (original
Counterpart) intended for signing.

The Performance and Payment Bond is generally of the type that will be required, but it is
subject to such modification in form as may be required by the Solicitor of the Local Authority.
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AFTER AWARD

PERFORMANCE AND PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, That we. the undersigned,

as PRINCIPAL and

as SURETIES are hereby held and firmly bound into the Housing Authority of the City of Bayonne, New

Jersey. in the penal sum of , dollars, for

the payment of which well and truly to executors, administrators, successors and assigns.

Signed this day of 20

The condition of the above obligation is such that whereas. the above named Principal was awarded, on the

day of , 20 a contract with the Housing Authority of

the City of Bayonne, New Jersey for

which said contract, consisting of Invitation, Bid and Award, is made a part of this Bond, the same as

though set forth herein:

Now, if the said

SHALL WELL AND FAITHFULLY DO AND PERFORM THE THINGS AGREED BY

to be done and performed according to the Terms of

Said contract, and shall pay all lawful claims of sub-labor performed or materials, provisions, provender or
other supplies or teams, fuels, oils, implements, or machinery furnished, used or consumed in the carrying
forward, performing or completing of said contract, we agreeing and assenting that this undertaking shall
be for the benefit of any subcontractor, materialmen, laborer, person firm or corporation having a just
claim, as well as for the oblige herein; then this obligation shall be void, otherwise the same shall remain in
full force and effect; it being expressly understood and agreed that the liability of the surety for any and all

claims hereunder shall in no event exceed the penal amount of this obligation as herein stated.
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AFTER AWARD

The said surety hereby stipulates and agrees that no modifications, omissions, or additions in or to the terms
of said contract or in or to the specifications therefore shall in anywise effect the obligation of said surety
on its bond.

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their
several seals this day of .20 , the name and
corporate seal of each corporate party being hereto affixed and these presents duly signed by its
undersigned representative pursuant to authority of its governing body.

In the presence of:

(SEAL)
(Individual Principal)
(Address) (Business Address)
(SEAL)
(Individual Principal)
(Address) (Business Address)
(SEAL)
(Individual Principal)
(Address) (Business Address)
(SEAL)
(Individual Principal)
(Address) (Business Address
(SEAL)

{Individual Principal)

(Address) (Business Address)

PPB-3



AFTER AWARD

(Corporate Principal)

(Affix
Corporate
Seal)

(Business Address)

by

ATTEST:

(Corporate Surety)
(Affix
Corporate
Seal)

(Business Address)
The rate of premium in this bond is § per thousand. The total amount of

premium charges is $

(The above is to be filled in by Surety Company.)

(The Power of Attorney of person signing for Surety Compan iy must be attached to bond.)
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1. Certificate of Independent Price Determination
(a) The bidder certifies that--

(1) The prices in this bid have been arrived at independently,
without, for the purpose of restricting competition, any consultation,
communication, or agreement with any other bidder or competitor
relating to (i) those prices, (i) the intention to submit a bid, or (iii) the
methods or factors used to calculate the prices offered:;

(2) The prices in this bid have not been and will not be
knowingly disclosed by the bidder, directly or indirectly, to any other
bidder or competitor before bid opening (in the case of a sealed bid
solicitation) or contract award (in the case of a competitive proposal
solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the bidder to
induce any other concern to submit or not to submit a bid for the
purpose of restricting competition.

(b) Each signature on the bid is considered to be a certification by
the signatory that the signatory--

(1) Is the person in the bidder's organization responsible for
determining the prices being offered in this bid or proposal, and that
the signatory has not participated and will not participate in any
action contrary to subparagraphs (a)(l) through (a)(3) above; or

(2) (i) Has been authorized, in writing, to act as agent for the
following principals in certifying that those principals have not
participated, and will not participate in any action contrary to

O%?Fhsufgou 0(7;}';%/%@ [insert

full name bf person(s |n the bidder's organization responsible for
determining the prices offered in this bid or proposal, and the title of
his or her position in the bidder's organization];

(ii) As an authorized agent, does certify that the principals
named in subdivision (b)(2)(i) above have not participated, and will
not participate, in any action contrary to subparagraphs (a)(1)
through (a)(3) above; and

(iii) As an agent, has not personally participated, and will
not participate in any action contrary to subparagraphs (a)(1)
through (a)(3) above.

(c) If the bidder deletes or modifies subparagraph (a)2 above, the
bidder must furnish with its bid a signed statement setting forth in
detail the circumstances of the disclosure.

[ 1 [Contracting Officer check if following paragraph is applicable]

(d) Non-collusive affidavit. (applicable to contracts for construction
and equipment exceeding $50,000)

(1) Each bidder shall execute, in the form provided by the PHA/
IHA, an affidavit to the effect that he/she has not colluded with any
other person, firm or corporation in regard to any bid submitted in
response to this solicitation. If the successful bidder did not submit
the affidavit with his/her bid, he/she must submit it within three (3)
working days of bid opening. Failure to submit the affidavit by that
date may render the bid nonresponsive. No contract award will be
made without a properly executed affidavit. @

(2) A fully executed "Non-collusive Affidavit" )] is,
included with the bid.

]is not

2. Contingent Fee Representation and Agreement
(a) Definitions. As used in this provision:

"Bona fide employee" means a person, employed by a bidder
and subject to the bidder's supervision and control as to time, place,
and manner of performance, who neither exerts, nor proposes to
exert improper influence to solicit or obtain contracts nor holds out
as being able to obtain any contract(s) through improper influence.

"Improper influence” means any influence that induces ortends
to induce a PHA/IHA employee or officer to give consideration or to
act regarding a PHA/IHA contract on any basis other than the merits
of the matter.

(b) The bidder represents and certifies as part of its bid that, except
for full-time bona fide employees working solely for the bidder, the
bidder:

(1) [ ] has, /ﬁ\as not employed or retained any person or
company to solicit Or obtain this contract; and

(2) [ ]1has, has not paid or agreed to pay to any person or
company employed or retained to solicit or obtain this contract any
commission, percentage, brokerage, or other fee contingent upon or
resulting from the award of this contract.

(c) If the answer to either (a)(1) or (a)(2) above is affirmative, the
bidder shall make an immediate and full written disclosure to the
PHA/IHA Contracting Officer.

(d) Any misrepresentation by the bidder shall give the PHA/IHA the
right to (1) terminate the contract; (2) at its discretion, deduct from
contract payments the amount of any commission, percentage,
brokerage, or other contingent fee; or (3) take other remedy
pursuant to the contract.

3. Certification and Disclosure Regarding Payments to
Influence Certain Federal Transactions (applicable to
contracts exceeding $100,000)

(a) The definitions and prohibitions contained in Section 1352 of

title 31, United States Code, are hereby incorporated by reference
in paragraph (b) of this certification.

Previous edition is obsolete
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(b) The bidder, by signing its bid, hereby certifies to the best of his
or her*knowledge and belief as of December 23, 1989 that:

(1) No Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress
on his or her behalf in connection with the awarding of a contract
resulting from this solicitation;

(2) Ifany funds other than Federal appropriated funds (includ-
ing profit or fee received under a covered Federal transaction) have
been paid, or will be paid, to any person for influencing or attempting
to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in connection with this
solicitation, the bidder shall complete and submit, with its bid, OMB
standard form LLL, "Disclosure of Lobbying Activities;" and

(3) He orshe will include the language of this certification in all
subcontracts at any tier and require that all recipients of subcontract
awards in excess of $100,000 shall certify and disclose accordingly.

(c) Submission of this certification and disclosure is a prerequisite
for making or entering into this contract imposed by section 1352,
title 31, United States Code. Any person who makes an expenditure
prohibited under this provision or who fails to file or amend the
disclosure form to be filed or amended by this provision, shall be
subject to a civil penalty of not less than $10,000, and not more than
$100,000, for each such failure.

(d) Indian tribes (except those chartered by States) and Indian
organizations as defined in section 4 of the Indian Self-Determina-
tion and Education Assistance Act (25 U.S.C. 450B) are exempt
from the requirements of this provision.

4. Organizational Conflicts of Interest Certification

The bidder certifies that to the best of its knowledge and belief and
except as otherwise disclosed, he or she does not have any
organizational conflict of interest which is defined as a situation in
which the nature of work to be performed under this proposed
contract and the bidder's organizational, financial, contractual, or
other interests may, without some restriction on future activities:

(a) Result in an unfair competitive advantage to the bidder; or,
(b) Impair the bidder's objectivity in performing the contract work.

[ 1 Inthe absence of any actual or apparent conflict, | hereby certify
that to the best of my knowledge and belief, no actual or apparent
conflict of interest exists with regard to my possible performance of
this procurement.

5. Bidder's Certification of Eligibility

(a) By the submission of this bid, the bidder certifies that to the best
of its knowledge and belief, neither it, nor any person or firm which
has an interest in the bidder's firm, nor any of the bidder's subcon-
tractors, is ineligible to:

(1) Be awarded contracts by any agency of the United States
Government, HUD, or the State in which this contract is to be
performed; or,

(2) Participate in HUD programs pursuant to 24 CFR Part 24,

(b) The certification in paragraph (a) above is a material represen-
tation of fact upon which reliance was placed when making award.
If it is later determined that the bidder knowingly rendered an
erroneous certification, the contract may be terminated for default,
and the bidder may be debarred or suspended from participation in
HUD programs and other Federal contract programs.

6. Minimum Bid Acceptance Period

(a) "Acceptance period,” as used in this provision, means the
number of calendar days available to the PHA/IHA for awarding a
contract from the date specified in this solicitation for receipt of bids.

(b) This provision supersedes any language pertaining to the
acceptance period that may appear elsewhere in this solicitation.

(c) The PHAJ/IHA requires a minimum acceptance period of
[Contracting Officer insert time period] calendar days.

(d) In the space provided immediately below, bidders may specify
a longer acceptance period than the PHA's/IHA's minimum require-
ment. The bidder allows the following acceptance period:
calendar days.

(e) A bid allowing less than the PHA's/IHA's minimum acceptance
period will be rejected.

(f) The bidder agrees to execute all that it has undertaken to do, in
compliance with its bid, if that bid is accepted in writing within (1) the
acceptance period stated in paragraph (c) above or (2) any longer
acceptance period stated in paragraph (d) above.

7.  Small, Minority, Women-Owned Business Concern
Representation

The bidder represents and certifies as part of its bid/ offer that it --

(a) [X]is, [ ]is not a small business concern. "Small business
concern," as used in this provision, means a concern, including its
affiliates, that is independently owned and operated, not dominant
in the field of operation in which it is bidding, and qualified as a small
business under the criteria and size standards in 13 CFR 121.

(b) [x]lis, [ ]isnot awomen-owned business enterprise. "Women-
owned business enterprise," as used in this provision, means a
business that is at least 51 percent owned by a woman or women
who are U.S. citizens and who also control and operate the business.

(e) [ 1lis, [ x1is not a minority business enterprise. "Minority
business enterprise,” as used in this provision, means a business
which is at least 51 percent owned or controlled by one or more
minority group members or, in the case of a publicly owned business,
at least 51 percent of its voting stock is owned by one or more
minority group members, and whose management and daily opera-
tions are controlled by one or more such individuals. For the purpose
of this definition, minority group members are:

(Check the block applicable to you)
[ 1 Black Americans [1]
[ 1 Hispanic Americans [ 1 Asian Indian Americans

[ 1 Hasidic Jewish Americans

Asian Pacific Americans

[ 1 Native Americans

8. Indian-Owned Economic Enterprise and Indian
Organization Representation (applicable only if this
solicitation is for a contract to be performed on a project for an
Indian Housing Authority)

The bidder represents and certifies that it:

(@ [ 1lis, [ x ]is not an Indian-owned economic enterprise.
"Economic enterprise," as used in this provision, means any com-
mercial, industrial, or business activity established or organized for
the purpose of profit, which is at least 51 percent Indian owned.
"Indian," as used in this provision, means any person who is a
member of any tribe, band, group, pueblo, or community which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs and any "Native" as defined in the Alaska
Native Claims Settlement Act.

(b) [ lis, [x]isnot an Indian organization. "Indian organization,"
as used in this provision, means the governing body of any Indian
tribe or entity established or recognized by such governing body.
Indian "tribe" means any Indian tribe, band, group, pueblo, or
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community including Native villages and Native groups (including
corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs.

9. Certification of Eligibility Under the Davis-Bacon
Act (applicable to construction contracts exceeding $2,000)

(a) By the submission of this bid, the bidder certifies that neither it
nor any person or firm who has an interest in the bidder's firm is a
person or firm ineligible to be awarded contracts by the United States
Government by virtue of section 3(a) of the Davis-Bacon Act or 29
CFR 5.12(a)(1).

(b) No part of the contract resulting from this solicitation shall be
subcontracted to any person or firm ineligible to be awarded
contracts by the United States Government by virtue of section 3(a)
of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(c) The penalty for making false statements is prescribed in the U.
S. Criminal Code, 18 U.S.C. 1001.

10. Certification of Nonsegregated Facilities (applicable
to contracts exceeding $10,000)

(@) The bidder's attention is called to the clause entitied Equal
Employment Opportunity of the General Conditions of the Con-
tract for Construction.

(b} "Segregated facilities," as used in this provision, means any
waiting rooms, work areas, rest rooms and wash rooms, restaurants
and other eating areas, time clocks, locker rooms and other storage
or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided
for employees, that are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion, or national origin
because of habit, local custom, or otherwise.

(c) By the submission of this bid, the bidder certifies that it does not
and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not
permit its employees to perform their services at any location under
its control where segregated facilities are maintained. The bidder
agrees that a breach of this certification is a violation of the Equal
Employment Opportunity clause in the contract.

(d) The bidder further agrees that (except where it has obtained
identical certifications from proposed subcontractors for specific
time periods) prior to entering into subcontracts which exceed
$10,000 and are not exempt from the requirements of the Equal
Employment Opportunity clause, it will;

(1) Obtain identical certifications from the proposed subcon-
tractors;

(2) Retain the certifications in its files; and

(3) Forward the following notice to the proposed subcontrac-

tors (except if the proposed subcontractors have submitted identical
certifications for specific time periods):

Notice to Prospective Subcontractors of Requirement for
Certifications of Nonsegregated Facilities

A Certification of Nonsegregated Facilities must be submitted before
the award of a subcontract exceeding $10,000 which is not exempt
from the provisions of the Equal Employment Opportunity clause of
the prime contract. The certification may be submitted either for
each subcontract or for all subcontracts during a period (i.e.,
quarterly, semiannually, or annually).

Note: The penalty for making false statements in bids is prescribed
in 18 U.S.C. 1001.

11. Clean Air and Water Certification (applicable to con-
tracts exceeding $100,000)

The bidder certifies that:

(a) Any facility to be used in the performance of this contract [ ]
is, [ %isnot listed on the Environmental Protection Agency List of
Violating Facilities:

(b) The bidder will immediately notify the PHA/IHA Contracting
Officer, before award, of the receipt of any communication from the
Administrator, or a designee, of the Environmental Protection
Agency, indicating that any facility that the bidder proposes to use
for the performance of the contract is under consideration to be
listed on the EPA List of Violating Facilities; and,

{c) The bidder will include a certification substantially the same as
this certification, including this paragraph (c), in every nonexempt
subcontract.

12. Previous Participation Certificate (applicable to
construction and equipment contracts exceeding $50,000)

(a) The bidder shall complete and submit with his/her bid the Form
HUD-2530, "Previous Participation Certificate." If the successful
bidder does not submit the certificate with his/her bid, he/she must
submit it within three (3) working days of bid opening. Failure to
submit the certificate by that date may render the bid nonresponsive.
No contract award will be made without a properly executed certifi-
cate.

(b) A fully executed "Previous Participation Certificate"
[)f} is, [ ]isnot included with the bid.

13. Bidder's Signature

The bidder hereby certifies that the information contained in these
certifications and representations is accurate, complete, and
current,

DL oo AUJ_/LW

Signature and Date)

Kathleen Serevetas President

(T?ped or Printed Name)

Presdient
(Title)

USA General Contractors Corp.

(Company Name)

(Company Address) 157 Raute 33 Manalapan, NJ 07726
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Form of Non-Collusive Affidavit

REPLACEMENTS OF FLAT ROOFS
AT KILL VAN KULL GARDENS (12-5)

AFFIDAVIT
(Prime Bidder)

State of W )
:SS
Count of Monmouth )
S RS . being first duly sworn, deposes and says:
That he is President the

[a partner or officer of the firm of, etc.]
party making the foregoing proposal or bid, that such proposal or bid is genuine and not collusive
or sham, that said bidder has not colluded, conspired, connived or agreed, directly or indirectly,
with any bidder or person, to put in a sham bid or to refrain from bidding and has not in any
manner, directly or indirectly, sought by agreement or collusion, or communication or conference
with any person, to fix the bid price of affiant or of any bidder, or to fix any overhead. profit or
cost element of said bid price. or of that of any other bidder, or to secure any advantage against
the HOUSING AUTHORITY OF THE CITY OF BAYONNE or any person interested in the

proposed contract; and that all statements in said proposal or bid are true.

Signature of:
Bidder, if the bidder is an individual;
Partner, if the bidder is a partnership;
Officer, if the bidder is a corporation.

Subscribed and sworn to before me

i 26
this 31st day of August , 20 .
e L
N - - i &'
L OV S TUNLL
WE ST / Lariliz Jimenez
RS NOTARY PUBLIC &l >
My cofimission exgi ,egg‘gfﬁ_ 120 .
(&7 gy 7 5] ID # 2446053
% /My Commission Expires
k May 2, 2029

NC-1



REPLACEMENTS OF FLAT ROOFS
AT KILL VAN KULL GARDENS (12-5)

HOUSING AUTHORITY OF THE CITY OF BAYONNE, NJ

BIDDER’S AFFIDAVIT

(This Affidavit is part of the Proposal)

STATE OF NEW JERSEY)

COUNTY OF M% ;
(Fill In)

Kathleen Serevetas being duly sworn, deposes
and says that he resides at 651 Tennent Rd Manalapan, NJ 07726
that he is the President who signed the above Bid or Proposal, that he was
(Give Title)

duly authorized to sign and that the Bid is the true offer of the Bidder, that the seal attached is the seal
of the Bidder and that all the declarations and statements contained in the Bid are true to the best of his

knowledge and belief.

Subscribed and sworn to before me

at 167 Route 33 Manalapan, NJ

31 st day of __ August 2026

on this

/Mmufumm

1gnatme of Bidder  (Seal)

XpiTes
May 2, 2029

BA-1



QUALIFICATION QUESTIONNAIRE

REPLACEMENTS OF FLAT ROOFS
AT KILL VAN KULL GARDENS (12-5)

THE HOUSING AUTHORITY OF THE CITY OF BAYONNE

BID FOR:

USA General Contractors Corp.
NAME OF BIDDER:

ADDRESS: 167 Route 33 Manalapan, NI 07726

REQUIREMENTS FOR SUBMITTED PROPOSALS IF QUALIFIED:

. Each proposal must be accompanied by a Certificate of Surety of a surety company
qualified to do business in the State of New Jersey, who shall at the time of submitting
such proposal qualify as to its or their responsibility for the full amount of such proposal;
and he will post a performance bond for the full amount of the contract pursuant to law
if he is the successful bidder. Also accompanying each said proposal there must be a

Certified Check or Bid Bond in an amount equal to percent (___ %) (not to
exceed ) of the total proposal price.
2. It shall be necessary for the bidder to present evidence that he is the general contractor

and can submit a suitable record of satisfactorily completing similar projects. In addition
to the above, he shall submit evidence that his company has the necessary equipment to
carry out this type of operation.

a. How many years have you been or engaged in construction under present firm
or trade name?

33 years

b. What equipment do you own that is available and intended to be used on this
project? Provide a description as to the quantity, size, type, and capacity of this
equipment along with its present condition.

See equipment list attached




What equipment do you intend to purchase or lease for use on this project should
the contract be awarded to you? Provide a description of the quantity, size, type. and
capacity of the equipment you intend to lease or purchase.

N/A See equipment list attached

How many years has your organization been in business performing the work required
under this contract?

33 years

If a corporation, answer the following:

. 12.21.1993
E.1 - Date of Incorporation
E.2 - State of Incorporation e Hoile
E.3 - President’s name(s)  Kathleen Serevetas

E.4 - Vice President’s name(s) Greg Serevetas

If individual or partnership, answer the following:

F.I - Date of Organization

F.2 - Name and address of all partners (state whether general or limited partnership):

QQ-2
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We normally perform 95 o4 of the work with our own forces. General character

of work performed by our company.

Have you ever failed to complete any work awarded to you? 0 [fso, state

circumstances.

Has any other officer or partner of your organization ever been an officer or a partner of
some other organization that failed to complete a construction contract? _ 10
If so. state the name of the individual. other organization and reason therefore.

our organization ever failed to complete a construction

Has any officer or partner of y
no [f yes, state name of individual, name of

contract handled in his own name?
owner and reason therefore.

Are there any liens, of any character, filed against your company at this time? no

If yes, specify the nature and amount of lien.




m.

In what manner have you inspected the proposed project: Explain in detail:

Uisited ste, Exanutrad] Dl epegs

Wb UgSLnaends .

The work, if awarded to yvou will have the personal supervision of whom.

Ryan Purnell

Do you intend to subcontract any portion of the work? E{@& If so, state which portion is
to be subcontracted.

Do Dereted 1P untoreseen COnAImos

ReqLire, AHTADE

Have you made contracts or received firm offers for all materials within price use in
preparing your proposal? :‘& (It is not necessary to list names of dealers or
manufacturers.)

Give trade references:

See Trade References Attached

Give bank references:

See Bank Reference Attached

QQ-4
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SEE ATTACHED

It shall be necessary for the bidder to present a certified financial statement indicating the condition
of his company of not more than twelve months prior to the bid submission. Failure to submit this
document is a bid defect and may be a cause for the bid to be rejected.

ASSETS
Cashion HANG .coce o 0 eies 5 5 5500 5 5 5050 8 5 000 § 5 955 5 ¢ 26005 5 $
Cash in Bank & Name of Said Bank . ..................... $
Accounts Receivable from Completed Contracts . . ........... $
Real Estate Used for Business Purposes . . .................. $
MEEEHAL T STOTK v v v voeme o n g e b v a0 s § £ i i 6 ol % 5 i s $
EanipmentBook Malue . oo « v s s 2 awmon 1 cmms 0 o s s o o $
Furtifture and FIXTUESS ¢ o v b s o s g oiin v eoain v sees & 2 o $
OTher ASSETS « . oottt e e 5
TOTAL ASSETS ........... $
LIABILITIES
Notes PayabletoBank . .. .....ccvvinviiiiiinniiiienns $
Notes Payable for Equipment Obligations .. ................ $
Notes Payable for Other Obligations .. .................... $
Accounts Payable .. ... ... .. ... .. i $
Othier Liabilitiest. s « o v o o v o 5w owns ¢ maen 5 ¥ a6 0w o o $
TOTAL LIABILITIES . . .. .. b

QQ-5



The undersigned hereby authorizes and requests any person, firm or corporation to furnish any
information requested by the Local Housing Authority in verification of the recitals comprising
this Statement of Bidder’s Qualifications.

Dated at 167 Route 33 Manajgpan, NJ 31st day of August 26

USA General Contractors Corp.

(Name of Bidder)
By: {a&/w L ;Wm
Title: President

State of NJ

. Monmouth
County of '

Kathleen Serevetas )
being duly sworn, deposes and says that he/she

isthe President of USA General Contractors Corp.

(Name of Organization)
and that the answers to the foregoing questions and all statements therein contained are true and

correct.

Subscribed and sworn to before me this st 7> dayo

% M)LM ])r\

f August 26

(Notary Publj ic)

y commiss 5 m’ | ariliz Jimenez
3 NOTARY PUBLIC
State of New Jersey
ID # 2446053
My Commission Expires
May 2, 2029

Form rev. 8/11/04

QQ-6



‘193[014 YoBa 10} YIOAN 3y} JO aFIBYD Ul [BUOISS3JOI UBISa(] 2y} pue aAneuasaiday s LumQ) ay) Jo Laquuny auoydala ], pue awueN apnjou]

NOILATdINOD
LOVILNOD
JO dLvd

LOVHLNOO 40
INNOWY SSOUD

LUVLS
LOVHELINOD
40 dLvd

NOILdI™MD53d

NOILVOO1

HINMO

‘pajedwoo reak

puUe [JUOU 3} pPUe ‘[des I0J 1509 ss0I3 ajewnxordde Funels ‘sieak A1y 15e] a1 Ul NoA Aq paiojdwod spornuod jueiiodwl 210w ) IS

SUVIA AL LSVTIHL NI AA4LATdINOD SLOVAINOD

JdHOVLLV SLOVILNOD dd1dTdNOD 4S5




"199[0.1 Yoea 10] YIOAN I} JO dTIRYD Ul [BUOISSIJOI] UTISS(] AU} puk aanejuasarday] s, 1oumQ ay) Jo taquunpy auoydajd |, pue aweN apnjauj

= STVILOL _
' . -1 |
dLVINILSA
NOILATdINOD d4L3TdINOD LSVTHONIS agarid LINNOWY
40 41vd 449 Ol dANYVH /AL TdNOOD LOVILNOD
UJALVINILSH dONVIVd 1.L.1aaVv LNNOWY adrsnrav NOILLJIMDSAd NOLLYDO'1

"J0B1U0D JO pIeme [eunio] Sulpuad I3pplq Mo ale nok Jay1aym Jo ‘ungaq 124 10U 1nq papieme 1o
ssasgoad ur JayIaym ‘s1BNU0I-gNs 10 JLd BUIBYM “S1IBIUOD JUSWIUIIAOT 10 djeaLid JAUIAYM ‘S)OBHUOD INOA JO [[B JNOQE UOURWLIOJUL [[1] JALD)

(NVH NO SLIOVILNOD 40 SO1LLVLS

dHOVLLY ANVH NO >¥OM ddS




STATEMENT OF COMPLIANCE

REPLACEMENTS OF FLAT ROOFS
AT KILL VAN KULL GARDENS (12-5)

This is to certify that all persons employed by the undersigned will be paid full weekly
wages earned. less permissible deductions for income taxes, social security, etc., and that
no rebates have been or will be made either directly or indirectly to the undersigned from
the full weekly wages earned by any person in its employ, and further that all employees
will be paid as defined in Regulations, Part 3 (29 C.F.R., Part 3) issued by the Secretary
of Labor under the Copeland Act. as amended (43 Stat. 948, 63 Stat. 108, 72 Stat. 927;
40 U.S.C. 276c¢), and described on said payroll; that said payroll is correct and complete:
that the wage rates contained in said payroll for laborers, and mechanics pursuant to the
Contract under which such work was performed; and that the classification set forth for

each laborer or mechanic conforms with the work he performed.

Aitt100 x Itkenertons

/ Si gnature

President

Title

SOC-1



AFFIRMATIVE ACTION AFFIDAVIT

REPLACEMENTS OF FLAT ROOFS
AT KILL VAN KULL GARDENS (12-5)

Pursuant to the regulations promulgated by the Affirmative Action the State of New Jersey in
accordance with laws of Public Law 1975, Chapter 127 and all its latest amendments stated in the
Circulars of the Secretary of the Treasury of the State of New Jersey, as are included with these
specifications, contractors furnishing goods or services to the Authority must agree, where applicable, to
the following:

During the performance of this contract, the contractor agrees as follows:

L: To comply with all the regulations of Affirmative Action Laws of
the State of New Jersey, Public Law 1975, Chapter 127,

2. To comply with all requirements stated in [N.J.A.C. 17:27] a
Memorandum entitled "Affirmative Action Requirements for Public
Agencies in the Awarding of Contracts" (the "Memorandum").

3. To comply with all the requirements of a Notice and explanation of
certain revisions to Exhibit B, Mandatory Affirmative Action Language:
Construction Contracts (the "Notice").

The undersigned hereby states, have fully read and agrees to comply with the above, and is
familiar with the regulations described therein and will furnish further information if requested by the
Authority confirming the compliance with the above stated regulations. 1 am also aware that if the firm of

USA General Contractors Corp. does not comply with Public Laws 1975, Chapter 127
and the rules and regulations issued pursuant thereto that no monies will be paid by the Authority and that
the firm of USA General Contractors Corp. may be debarred from all public contracts for

a period of up to five (5) years.

/m@fm«rm

/(S ignature)

August 31 .20 26

Title (Sole Propriétor, General Partner or
Corporate Officer)

Subscribed and sworn to before me

this Sy of  August 526

~arfmission Expires
May 2, 2029

AAA-1



Form of Minority Business Enterprise ("MBE') Compliance Affidavit
REPLACEMENTS OF FLAT ROOFS
AT KILL VAN KULL GARDENS (12-5)

AFFIDAVIT
(Prime Bidder)

State of NJ )
):SS
County of Monmouth )

RpLEe DT , being first duly sworn, deposes and says:

1. I am the majority shareholder of the company listed below. which is not certified by
the State of New Jersey as a MBE firm; and hereby certify that if awarded this Contract, we will
comply with Executive Order " 123432", together with any amendment, entitled, ""Minority
Business Development" and further agree that:

. . , Kil] Van Kull Gardens Roof
2. Ten (10) days prior to the execution of this Contract, ’

will submit names and addresses of subcontractors who will be required to prove their valid
classification of MBE and who will be utilized on the project, in which said contractor(s) will, at
a minimum, equal twenty (20%) percent of the total Contract amount. Approved N.J. Certificates
of MBE shall be submitted and dates, received or revised within twelve (12) months of the receipt
of Bids; and further agrees that:

3. Non-compliance with any of the above is justification for termination of the

Contract by the HOUSING AUTHORITY OF THE CITY OF BAYONNE.

Name of Bidder: USA General Contractors Corp.

Kathleen Serevetas, President

fatlloon W@o

Sl gnature of :

Bldder_ if the bidder is an individual;
Partner, if the bidder is a Partnership;
Officer, if the bidder is a Corporation.

Printed Name and Title:

Subscribed and sworn to before me

State of New
D # 0446053
) Expires
M Commission
Y May 2, 2029

MBE-1



Form of Site Inspection

REPLACEMENTS OF FLAT ROOFS
AT KILL VAN KULL GARDENS (12-5)

AFFIDAVIT

(Prime Bidder)
State of NJ }

): SS
County of _ Monmouth )

Kathleen Serevetas . being first duly sworn, deposes and says:

President
That he is of the

[a partner or officer of the firm of, etc.]

party making the foregoing proposal or bid, and that the above captioned locations were inspected

by U5 Geneml Contranitns Conp. , estimator, in an effort to arrive at the

[name of firm]

enclosed bid proposal amount.

A/MMAJMMM

Signature of:

Bidder, if the bidder is an individual;

Partner, if the bidder is a Partnership;
Officer, if the bidder is a Corporation.

Subscribed and sworn to before me

T ﬁ August 20 26 .
60 \m]/ﬁ/ﬂ A
yconnf&one it
\_’/ f..\

NOTARY PUBLIC
State of New Jersey
ID # 2446053
My Commission Expires
May 2, 2029



Form of Voluntary Act and Deed Acknowledgement

REPLACEMENTS OF FLAT ROOFS
AT KILL VAN KULL GARDENS (12-5)

AFFIDAVIT
(Prime Bidder)

State of NJ )
Monmouth )i S8
County of )

Kathlesh Serevatas , being first duly sworn, deposes and says:

That he is President of the party making the
[a partner or officer of the firm of, etc.]

foregoing proposal or bid, and that the USA General Contractors Corp.

[partners or officers of the firm of, etc.]

of the party making the foregoing proposal or bid have voted to present their bid proposal to the

HOUSING AUTHORITY OF THE CITY OF BAYONNE as their own voluntary act and deed.

Signature of:
Bidder, if the bidder is an Individual;
Partner, if the bidder is a Partnership;
Officer, if the bidder is a Corporation.

Subscribed and sworn to before me

ate-of New ;

ID # 2448053
My Commission Expires
May 2, 2029

VADA-I



10.

INSTRUCTIONS FOR COMPLETING THE INITIAL PROJECT
WORKFORCE REPORT — CONSTRUCTION (AA201)

DO NOT COMPLETE THIS FORM FOR GOODS AND/OR SERVICE CONTRACTS

Enter the Federal Identification Number assigned to the contractor by the Internal
Revenue Service, or if a Federal Employer Identification Number has been applied for
but not yet issued, or if your business is such that you have not or will not receive a
Federal Identification Number, enter the social security number assigned to the single
owner or one partner, in the case of a partnership.

Note: The Division of CC/EEO will assign a contractor ID number to your company.
This number will be your permanently assigned contractor ID number that must be
on all correspondence and reports submitted to this office.

Enter the prime contractor’s name, address and zip code number.

Check box if Company is Minority Owned or Woman Owned

Enter the complete name and address of the Public Agency awarding the contract.
Include the contract number, date of award and dollar amount of the contract.

Enter the name and address of the project, including the county in which the project is
located.

Note: A project contract ID number will be assigned to your firm upon receipt of the completed
Initial Project Workforce Report (AA201) for this contract. This number must be
indicated on all correspondence and reports submitted to this office relating to this
contract.

Check “Yes” or “No” to indicate whether a Project Labor Agreement (PLA) was established
with the labor organization(s) for this project.

Under the Projected Total Number of Employees in each trade or craft and at each level of
classification, enter the total composite workforce of the prime contractor and all
subcontractors projected to work on the project. Under Projected Employees enter total
minority and female employees of the prime contractor and all subcontractors projected to
work on the project. Minority employees include Black, Hispanic, American Indian and Asian,
(J=Journeyworker, AP=Apprentice). Include projected phase-in and completion dates.

Print or type the name of the company official or authorized Equal Employment Opportunity
(EEQ) official include signature and title, phone number and date the report is submitted.

This report must be submitted to the Public Agency that awards the contract and the Division of
Contract Compliance and Equal Employment Opportunity in Public Contracts no later than
three (3) days after the contractor signs the contract.

THE CONTRACTOR IS TO RETAIN THE FOURTH AND FINAL COPY
MARKED “CONTRACTOR”, SUBMIT THE THIRD COPY MARKED
“PUBLIC AGENCY” TO THE PUBLIC AGENCY AWARDING THE
CONTRACT AND FORWARD THE REMAINING TWO (2) COPIES TO:

NEW JERSEY DEPARTMENT OF THE TREASURY
DIVISION OF CONTRACT COMPLIANCE & EQUAL EMPLOYMENT OPPORTUNITY IN
PUBLIC CONTRACTS
P.O. BOX 209
TRENTON, NJ 08625-0209
(609) 292-9550



FORM AA4-201
Revised 10/03

STATE OF NE

DIVISION OF CONTRACT COMPLIANCE
EQUAL EMPLOYMENT OPPORTUNITY IN PUBLIC CONTRACTS

Hupd

JERSEY

INITIAL PROJECT WORKFORCE REPORT CONSTRUCTION

Official Use Only

Assignment

Code

READ INSTRUCTIONS ON THE BACK CAREFULLY BEFORE THE COMPLETION AND DISTRIBUTION OF THIS FORM.
PLEASE TYPE OR PRINT IN BLACK OR BLUE INK.

1. FID NUMBER

2. CONTRACTOR ID NUMBER

3. NAME AND ADDRESS OF PRIME CONTRACTOR

(Name)

5. NAME AND ADDRESS OF PUBLIC AGENCY AWARDING CONTRACT

CONTRACT NUMBER

DATE OF AWARD

DOLLAR AMOUNT OF AWARD

(Street Address)

(City) (State)

4,18 THIS COMPANY MINORITY OWNED [

{Zip Code)

OR WOMAN OWNED [ ]

6. NAME AND ADDRESS OF PROJECT

COUNTY

7. PROJECT NUMBER

8.18 THIS PROJECT COVERED BY A PROJE(
LABOR AGREEMENT (PLA)? OYES [NC

9. TRADE OR CRAFT

PROJECTED TOTAL EMPLOYEES} PROJECTED MINORITY EMPLOYEES PROJECTED PROJECTED
MALE FEMALE MALE FEMALE PHASE - IN COMPLETION
J AP J_| AP J AP J AP DATE DATE

1. ASBESTOS WORKER

2. BRICKLAYER OR MASON

3. CARPENTER

4. ELECTRICIAN

. GLAZIER

n

. HVYAC MECHANIC

. IRONWORKER

. OPERATING ENGINEER

=1 K= - N B

. PAINTER

10. PLUMBER

11. ROOFER

12. SHEET METAL WORKER

13. SPRINKLER FITTER

14. STEAMFITTER

15. SURVEYOR

16. TILER

17. TRUCK DRIVER

18. LABORER

19. OTHER

20. OTHER

I hereby certify that the foregoing statements made by me are true. 1 am aware that if any of the foregoing statements are willfully

false, I am subject to punishment.

(Signature)

10, (Please Print Your Name)

(Title)

(Area Code) (Telephone Number)

(Ext.)

(Date)
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1. Bid Preparation and Submission

(a) Bidders are expected to examine the specifications, drawings,
all instructions, and, if applicable, the construction site (see also the
contract clause entitled Site Investigation and Conditions Affect-
ing the Work of the General Conditions ofthe Contract for Construc-
tion). Failure to do so will be at the bidders’ risk.

(b) All bids must be submitted on the forms provided by the Public
Housing Agency/Indian Housing Authority (PHA/IHA). Bidders shall
furnish all the information required by the solicitation. Bids must be
signed and the bidder's name typed or printed on the bid sheet and
each continuation sheet which requires the entry of information by
the hidder. Erasures or other changes must be initialed by the person
signing the bid. Bids signed by an agent shall be accompanied by
evidence of that agent's authority. (Bidders should retain a copy of
their bid for their records.)

(c) Bidders must submit as part of their bid a completed form HUD-
5369-A, “Representations, Certifications, and Other Statements of
Bidders.”

(d) All bid documents shall be sealed in an envelope which shall be
clearly marked with the words “Bid Documents,” the Invitation for
Bids (IFB) number, any project or other identifying number, the
bidder's name, and the date and time for receipt of bids.

(e) Ifthis solicitation requires bidding on all items, failure to do so will
disqualify the bid. If bidding on all items is not required, bidders
should insert the words “No Bid” in the space provided for any item
on which no price is submitted.

(f)  Unless expressly authorized elsewhere in this solicitation, alter-
nate bids will not be considered.

(g) Unless expressly authorized elsewhere in this solicitation, bids
submitted by telegraph or facsimile (fax) machines will not be
considered.

(h) If the proposed contract is for a Mutual Help project (as de-
scribed in 24 CFR Part 905, Subpart E) that involves Mutual Help
contributions of work, material, or equipment, supplemental informa-
tion regarding the bid advertisementis provided as an attachment to
this solicitation.

2. Explanations and Interpretations to Prospective
Bidders

(a) Any prospective bidder desiring an explanation or interpretation
of the solicitation, specifications, drawings, etc., must request it at
least 7 days before the scheduled time for bid opening. Requests
may be oral or written. Oral requests must be confirmed in writing.
The only oral clarifications that will be provided will be those clearly
related to solicitation procedures, i.e., not substantive technical
information. No other oral explanation or interpretation will be
provided. Any information given a prospective bidder concerning
this solicitation will be furnished promptly to all other prospective
bidders as a written amendment to the solicitation, if that information
is necessary in submitting bids, or if the lack of it would be prejudicial
to other prospective bidders.

(b) Any information obtained by, or provided to, a bidder other than
by formal amendment to the solicitation shall not constitute a change
to the solicitation.

3. Amendments to Invitations for Bids

(a) If this soclicitation is amended, then all terms and conditions
which are not modified remain unchanged.

(b) Bidders shall acknowledge receipt of any amendment to this
solicitation (1) by signing and returning the amendment, (2) by
identifying the amendment number and date on the bid form, or (3)
by letter, telegram, or facsimile, if those methods are authorized in
the solicitation. The PHA/IHA must receive acknowledgementby the
time and at the place specified for receipt of bids. Bids which fail to
acknowledge the bidder's receipt of any amendment will result in the
rejection of the bid if the amendment(s) contained information which
substantively changed the PHA's/IHA’s requirements.

(c) Amendments will be on file in the offices of the PHA/IHA and the
Architect at least 7 days before bid opening.

4. Responsibility of Prospective Contractor

(a) The PHA/IHA will award contracts only to responsible prospec-
tive contractors who have the ability to perform successfully under
the terms and conditions of the proposed contract. In determining
the responsibility of a bidder, the PHA/IHA will consider such matters
as the bidder’s:

) Integrity;
2) Compliance with public policy;
) Record of past performance; and
4) Financial and technical resources (including construction
and technical equipment).

(b) Before a bid is considered for award, the bidder may be re-
guested by the PHA/IHA to submit a statement or other documenta-
tion regarding any of the items in paragraph (a) above. Failure by the
bidder to provide such additional information shall render the bidder
nonresponsible and ineligible for award.
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5. Late Submissions, Modifications, and Withdrawal of Bids

(a) Any bid received at the place designated in the solicitation after
the exact time specified for receipt will not be considered unless it is
received before award is made and it:

(1) Was sent by registered or certified mail not later than the
fifth calendar day before the date specified for receipt of offers (e.g.,
an offer submitted in response to a solicitation requiring receipt of
offers by the 20th of the month must have been mailed by the 15th);

(2) Was sent by mail, or if authorized by the solicitation, was
sentby telegram or via facsimile, and itis determined by the PHA/IHA
that the late receipt was due solely to mishandling by the PHA/IHA
after receipt at the PHA/IHA; or

(3) Was sent by U.S. Postal Service Express Mail Next Day
Service - Post Office to Addressee, not later than 5:00 p.m. at the
place of mailing two working days prior to the date specified for
receipt of proposals. The term “working days” excludes weekends
and observed holidays.

(b) Any modification or withdrawal of a bid is subject to the same
conditions as in paragraph (a) of this provision.

(c) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent either by registered or
certified mail is the U.S. or Canadian Postal Service postmark both
on the envelope or wrapper and on the original receipt from the U.S.
or Canadian Postal Service. Both postmarks must show a legible
date or the bid, modification, or withdrawal shall be processed as if
mailed late. “Postmark” means a printed, stamped, or otherwise
placed impression (exclusive of a postage meter machine impres-
sion) that is readily identifiable without further action as having been
supplied and affixed by employees of the U.S. or Canadian Postal
Service on the date of mailing. Therefore, bidders should requestthe
postal clerk to place a hand cancellation bull's-eye postmark on both
the receipt and the envelope or wrapper.

(d) The only acceptable evidence to establish the time of receipt at the
PHA/IHA is the time/date stamp of PHA/IHA on the proposal wrapper or
other documentary evidence of receipt maintained by the PHA/IHA.

(e) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent by Express Mail Next Day
Service-Post Office to Addressee is the date entered by the post
office receiving clerk on the “Express Mail Next Day Service-Post
Office to Addressee” label and the postmark on both the envelope or
wrapper and on the original receipt from the U.S. Postal Service.
“Postmark” has the same meaning as defined in paragraph (c) of this
provision, excluding postmarks of the Canadian Postal Service.
Therefore, bidders should request the postal clerk to place a legible
hand cancellation bull's eye postmark on both the receipt and Failure
by a bidder to acknowledge receipt of the envelope or wrapper.

(f) Notwithstanding paragraph (a) of this provision, a late modifica-
tion of an otherwise successful bid that makes its terms more
favorable to the PHA/IHA will be considered at any time it is received
and may be accepted.

(g) Bids may be withdrawn by written notice, or if authorized by this
solicitation, by telegram (including mailgram) or facsimile machine
transmission received at any time before the exact time set for
opening of bids; provided that written confirmation of telegraphic or
facsimile withdrawals over the signature of the bidder is mailed and
postmarked prior to the specified bid opening time. A bid may be
withdrawn in person by a bidder or its authorized representative if,
before the exact time set for opening of bids, the identity of the person
requesting withdrawal is established and the person signs a receipt
for the bid.

6. Bid Opening

All bids received by the date and time of receipt specified in the
solicitation will be publicly opened and read. The time and place of
opening will be as specified in the solicitation. Bidders and other
interested persons may be present.

7. Service of Protest
(a) Definitions. As used in this provision:

“Interested party” means an actual or prospective bidder whose
direct economic interest would be affected by the award of the
contract.

“Protest” means a written objection by an interested party to this
solicitation or to a proposed or actual award of a contract pursuant
to this solicitation.

(b) Protests shall be served on the Contracting Officer by obtaining
written and dated acknowledgement from —

[Contracting Officer designate the official or location where a protest
may be served on the Contracting Officer]

(c) All protests shall be resolved in accordance with the PHA's/
IHA's protest policy and procedures, copies of which are maintained
at the PHA/IHA.

8. Contract Award

(a) The PHA/IHA will evaluate bids in response to this solicitation
without discussions and will award a contract to the responsible
bidder whose bid, conforming to the solicitation, will be most advan-
tageous to the PHA/IHA considering only price and any price-related
factors specified in the solicitation.

(b) If the apparent low bid received in response to this solicitation
exceeds the PHA's/IHA’s available funding for the proposed contract
work, the PHA/IHA may either accept separately priced items (see
8(e) below) or use the following procedure to determine contract
award. The PHA/IHA shall apply in turn to each bid (proceeding in
order from the apparent low bid to the high bid) each of the separately
priced bid deductible items, if any, in their priority order set forth in
this solicitation. If upon the application of the first deductible item to
all initial bids, a new low bid is within the PHA's/IHA's available
funding, then award shall be made to that bidder. If no bid is within
the available funding amount, then the PHA/IHA shall apply the
second deductible item. The PHA/IHA shall continue this process
until an evaluated low bid, if any, is within the PHA's/IHA’s available
funding. If upon the application of all deductibles, no bid is within the
PHA's/IHA’s available funding, or if the solicitation does not request
separately priced deductibles, the PHA/IHA shall follow its written
policy and procedures in making any award under this solicitation.

(c) Inthe case of tie low bids, award shall be made in accordance
with the PHA’s/IHA’s written policy and procedures.

(d) The PHA/IHA may reject any and all bids, accept other than the
lowest bid (e.g., the apparent low bid is unreasonably low), and waive
informalities or minor irregularities in bids received, in accordance
with the PHA’s/IHA’s written policy and procedures.
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(e) Unless precluded elsewhere in the solicitation, the PHA/IHA
may accept any item or combination of items bid.

(f) The PHA/IHA may reject any bid as nonresponsive if it is
materially unbalanced as to the prices for the various items of work
to be performed. A bid is materially unbalanced when it is based on
prices significantly less than cost for some work and prices which are
significantly overstated for other work.

(g) Awritten award shall be furnished to the successful bidder within
the period for acceptance specified in the bid and shall result in a
binding contract without further action by either party.

9. Bid Guarantee (applicable to construction and equip-
ment contracts exceeding $25,000)

All bids must be accompanied by a negotiable bid guarantee which
shall not be less than five percent (5%) of the amount of the bid. The
bid guarantee may be a certified check, bank draft, U.S. Government
Bonds at par value, or a bid bond secured by a surety company
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed. In the case where the
work under the contract will be performed on an Indian reservation
area, the bid guarantee may also be an irrevocable Letter of Credit
(see provision 10, Assurance of Completion, below). Certified
checks and bank drafts must be made payable to the order of the
PHA/IHA. The bid guarantee shall insure the execution of the
contract and the furnishing of a method of assurance of completion
by the successful bidder as required by the solicitation. Failure to
submit a bid guarantee with the bid shall result in the rejection of the
bid. Bid guarantees submitted by unsuccessful bidders will be
returned as soon as practicable after bid opening.

10. Assurance of Completion

(a) Unless otherwise provided in State law, the successful bidder
shall furnish an assurance of completion prior to the execution of any
contract under this solicitation. This assurance may be [Contracting
Officer check applicable items] —

[ 1 (1) a performance and payment bond in a penal sum of 100
percent of the contract price; or, as may be required or permitted by
State law;

[ 1 (2) separate performance and payment bonds, each for 50
percent or more of the contract price;

[ 1 (3) a 20 percent cash escrow;
[ 1 (4) a 25 percentirrevocable letter of credit; or,

[ 1 (5) an irrevocable letter of credit for 10 percent of the total
contract price with a monitoring and disbursements agreement with
the IHA (applicable only to contracts awarded by an IHA under the
Indian Housing Program).

(b) Bonds must be obtained from guarantee or surety companies
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed. Individual sureties will
not be considered. U.S. Treasury Circular Number 570, published
annually in the Federal Register, lists companies approved to act as
sureties on bonds securing Government contracts, the maximum
underwriting limits on each contract bonded, and the States in which
the company is licensed to do business. Use of companies listed in
this circular is mandatory. Copies of the circular may be downloaded
on the U.S. Department of Treasury website http://
www.fms.treas.gov/c570/index.html, or ordered for a minimum fee
by contacting the Government Printing Office at (202) 512-2168.

(c) Each bond shall clearly state the rate of premium and the total
amount of premium charged. The current power of attorney for the
person who signs for the surety company must be attached to the
bond. The effective date of the power of attorney shall not precede
the date ofthe bond. The effective date of the bond shall be onor after
the execution date of the contract.

(d) Failure by the successful bidder to obtain the required assur-
ance of completion within the time specified, or within such extended
period as the PHA/IHA may grant based upon reasons determined
adequate by the PHA/IHA, shall render the bidder ineligible for
award. The PHA/IHA may then either award the contract to the next
lowest responsible bidder or solicit new bids. The PHA/IHA may
retain the ineligible bidder's bid guarantee.

11. Preconstruction Conference (applicable to construction
contracts)

After award of a contract under this solicitation and prior to the start
of work, the successful bidder will be required to attend a
preconstruction conference with representatives of the PHA/IHA and
its architect/engineer, and other interested parties convened by the
PHA/IHA. The conference will serve to acquaint the participants with
the general plan of the construction operation and all other require-
ments of the contract (e.g., Equal Employment Opportunity, Labor
Standards). The PHA/IHA will provide the successful bidder with the
date, time, and place of the conference.

12. Indian Preference Requirements (applicable only if
this solicitation is for a contract to be performed on a
project for an Indian Housing Authority)

(a) HUD has determined that the contract awarded under this
solicitation is subject to the requirements of section 7(b) of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 450e(b)).
Section 7(b) requires that any contract or subcontract entered into for
the benefit of Indians shall require that, to the greatest extent feasible

(1) Preferences and opportunities for training and employment
(otherthan caore crew positions; see paragraph (h) below) in connec-
tion with the administration of such contracts or subcontracts be
given to qualified “Indians.” The Act defines “Indians” to mean
persons who are members of an Indian tribe and defines “Indian
tribe” to mean any Indian tribe, band, nation, or other organized
group or community, including any Alaska Native village or regional
or village corporation as defined in or established pursuant to the
Alaska Native Claims Settlement Act, which is recognized as eligible
for the special programs and services provided by the United States
to Indians because of their status as Indians; and,

(2) Preference in the award of contracts or subcontracts in
connection with the administration of contracts be given to Indian
organizations and to Indian-owned economic enterprises, as de-
fined in section 3 of the Indian Financing Act of 1974 (25 U.S.C.
1452). That Act defines "economic enterprise” to mean any Indian-
owned commercial, industrial, or business activity established or
organized for the purpose of profit, except that the Indian ownership
must constitute not less than 51 percent of the enterprise; “Indian
organization” to mean the governing body of any Indian tribe or entity
established or recognized by such governing body; “Indian” to mean
any person who is a member of any tribe, band, group, pueblo, or
community which is recognized by the Federal Government as
eligible for services from the Bureau of Indian Affairs and any
“Native” as defined in the Alaska Native Claims Settlement Act; and
Indian “tribe” to mean any Indian tribe, band, group, pueblo, or
community including Native villages and Native groups (including
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corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is recog-
nized by the Federal Government as eligible for services from the
Bureau of Indian Affairs.

(b) (1) The successful Contractor under this solicitation shall com-
ply with the requirements of this provision in awarding all subcon-
tracts under the contract and in providing training and employment
opportunities.

(2) A finding by the IHA that the contractor, either (i) awarded
a subcontract without using the procedure required by the IHA, (ii)
falsely represented that subcontracts would be awarded to Indian
enterprises or organizations; or, (iii) failed to comply with the
contractor's employment and training preference bid statement shall
be grounds for termination of the contract or for the assessment of
penalties or other remedies.

(c) If specified elsewhere in this solicitation, the IHA may restrict the
solicitation to qualified Indian-owned enterprises and Indian organi-
zations. If two or more (or a greater number as specified elsewhere
in the solicitation) qualified Indian-owned enterprises or organiza-
tions submit responsive bids, award shall be made to the qualified
enterprise or organization with the lowest responsive bid. If fewer
than the minimum required number of qualified Indian-owned enter-
prises or organizations submit responsive bids, the IHA shall reject
all bids and readvertise the solicitation in accordance with paragraph
(d) below.

(d) If the IHA prefers not to restrict the solicitation as described in
paragraph (c) above, or if after having restricted a solicitation an
insufficient number of qualified Indian enterprises or organizations
submit bids, the IHA may advertise for bids from non-Indian as well
as Indian-owned enterprises and Indian organizations. Award shall
be made to the qualified Indian enterprise or organization with the
lowest responsive bid if that bid is -

(1) Within the maximum HUD-approved budget amount estab-
lished for the specific project or activity for which bids are being
solicited; and

(2) Nomorethanthe percentage specifiedin 24 CFR9805.175(c)
higher than the total bid price of the lowest responsive bid from any
qualified bidder. If no responsive bid by a qualified Indian-owned
economic enterprise or organization is within the stated range of the
total bid price of the lowest responsive bid from any qualified
enterprise, award shall be made to the bidder with the lowest bid.

(e) Bidders seeking to qualify for preference in contracting or
subcontracting shall submit proof of Indian ownership with their bids.
Proof of Indian ownership shall include but not be limited to:

(1) Certification by a tribe or other evidence that the bidder is
an Indian. The IHA shall accept the certification of a tribe that an
individual is a member.

(2) Evidence such as stock ownership, structure, manage-
ment, control, financing and salary or profit sharing arrangements of
the enterprise.

(/) (1) All bidders must submit with their bids a statement describ-
ing how they will provide Indian preference in the award of subcon-
tracts. The specific requirements of that statement and the factors
to used by the IHA in determining the statement's adequacy are
included as an attachment to this solicitation. Any bid that fails to
include the required statement shall be rejected as nonresponsive.
The IHA may require that comparable statements be provided by
subcontractors to the successful Contractor, and may require the
Contractor to reject any bid or proposal by a subcontractor that fails
to include the statement.

(2) Bidders and prospective subcontractors shall submit a
certification (supported by credible evidence) to the IHA in any
instance where the bidder or subcontractor believes it is infeasible to
provide Indian preference in subcontracting. The acceptance or
rejection by the IHA of the certification shall be final. Rejection shall
disqualify the bid from further consideration.

(g) Allbidders must submit with their bids a statement detailing their
employment and training opportunities and their plans to provide
preference to Indians in implementing the contract; and the number
or percentage of Indians anticipated to be employed and trained.
Comparable statements from all proposed subcontractors must be
submitted. The criteria to be used by the IHA in determining the
statement(s)'s adequacy are included as an attachment to this
solicitation. Any bid that fails to include the required statement(s), or
that includes a statement that does not meet minimum standards
required by the IHA shall be rejected as nonresponsive.

(h) Core crew employees. A core crew employee is an individual
who is a bona fide employee of the contractor at the time the bid is
submitted; or an individual who was not employed by the bidder atthe
time the bid was submitted, but who is regularly employed by the
bidder in a supervisory or other key skilled position when work is
available. Bidders shall submit with their bids a list of all core crew
employees.

(i) Preference in contracting, subcontracting, employment, and
training shall apply not only on-site, on the reservation, or within the
IHA's jurisdiction, but also to contracts with firms that operate outside
these areas (e.g., employment in modular or manufactured housing
construction facilities).

() Bidders should contact the IHA to determine if any additional
local preference requirements are applicable to this solicitation.

(k) The IHA [ ]does [ ] does not [Contracting Officer check
applicable box] maintain lists of Indian-owned economic enterprises
and Indian organizations by specialty (e.g., plumbing, electrical,
foundations), which are available to bidders to assist them in meeting
their responsibility to provide preference in connection with the
administration of contracts and subcontracts.
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U.S. Department of Housing and UrbanDev
elopment

Office of Public and Indian Housing

OMB Approval No. 2577-0157 (exp. 11/30/2023)

General Conditions for Construction
Contracts - Public Housing Programs

Applicability. This form is applicable to any
construction/development contract greater than $150,000.

Public reporting burden for this collection of information is estimated to average 1 hour. This includes the time for collecting. reviewing, and reporting
the data. The information requested is required to obtain a benefit. This form includes those clauses required by OMB's common rule on grantee
procurement, implemented at HUD in 2 CFR 200, and those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and its
amendment by the Housing and Community Development Act of 1992, implemented by HUD at 24 CFR Part 135. The form is required for construction
contracts awarded by Public Housing Agencies (PHAs). The form is used by Housing Authorities in solicitations to provide necessary contract clauses.

If'the form were not used, PHAs would be unable to enforce their contracts.. There are no assurances of confidentiality. HUD may not conduct or

sponsor, and an applicant is not required to respond to a collection of information unless it displays a currently valid OMB control number.
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1. Definitions

(a) “Architect” means the person or other entity engaged by
the PHA to perform architectural, engineering, design,
and other services related to the work as provided for in
the contract. When a PHA uses an engineer to act in this
capacity, the terms “architect” and “engineer” shall be
synonymous. The Architect shall serve as a technical
representative of the Cantracting Officer. The Architect's
authority is as set forth elsewhere in this contract.
“Contract” means the contract entered into between the
PHA and the Contractor. It includes the forms of Bid, the
Bid Bond, the Performance and Payment Bond or Bonds
or other assurance of completion, the Certifications,
Representations, and Other Statements of Bidders (form
HUD-5370), these General Conditions of the Contract for
Construction (form HUD-5370), the applicable wage rate
determinations from the U.S. Department of Labor, any
special conditions included elsewhere in the contract, the
specifications, and drawings. It includes all formal
changes to any of those documents by addendum,
change order, or other modification.
“Contracting Officer” means the person delegated the au-
thority by the PHA to enter into, administer, and/or
terminate this contract and designated as such in writing
to the Contractor. The term includes any successor
Contracting Officer and any duly authorized
representative of the Contracting Officer also designated
in writing. The Contracting Officer shall be deemed the
autharized agent of the PHA in all dealings with the
Contractor.
(d) “Contractor” means the person or other entity entering
into the contract with the PHA to perform all of the work
required under the contract.
‘Drawings” means the drawings enumerated in the
schedule of drawings contained in the Specifications and
as described in the contract clause entitled Specifications
and Drawings for Construction herein.
(f) “HUD" means the United States of America acting through
the Department of Housing and Urban Development
including the Secretary, or any other person designated to

—
=

(c

(e

—

act on its behalf. HUD has agreed, subject to the provisions of an

Annual Contributions Terms and Conditions (ACC), to
provide financial assistance to the PHA, which includes
assistance in financing the work to be performed under
this contract. As defined elsewhere in these General
Conditions or the contract documents, the determination
of HUD may be required to authorize changes in the work
or for release of funds to the PHA for payment to the
Contractor. Notwithstanding HUD's role, nothing in this
contract shall be construed to create any contractual
relationship between the Contractor and HUD.

(g) “Project” means the entire project, whether construction
or rehabilitation, the work for which is provided for in
whole or in part under this contract.

(h) “PHA” means the Public Housing Agency organized
under applicable state laws which is a party to this
contract.

(i) “Specifications” means the written description of the
technical requirements for construction and includes the
criteria and tests for determining whether the
requirements are met.

(1) “Work" means materials, workmanship, and manufacture
and fabrication of components.

2. Contractor’s Responsibility for Work

(a) The Contractor shall furnish all necessary labor,
materials, tools, equipment, and transportation necessary
for performance of the work. The Contractor shall also
furnish all necessary water, heat, light, and power not

made available to the Contractor by the PHA pursuant to
the clause entitled Availability and Use of Utility Services
herein.

(b) The Contractor shall perform on the site, and with its own
organization, work equivalent to at least[ ] (12 percent
unless otherwise indicated) of the total amount of work to
be performed under the order. This percentage may be
reduced by a supplemental agreement to this order if,
during performing the work, the Contractor requests a
reduction and the Contracting Officer determines that the
reduction would be to the advantage of the PHA.

(c) At all times during performance of this contract and until
the work is completed and accepted, the Contractor shall
directly superintend the work or assign and have on the
work site a competent superintendent who is satisfactory
to the Contracting Officer and has authority to act for the
Contractor,

(d) The Contractor shall be responsible for all damages to
persons or property that occur as a result of the
Contractor's fault or negligence, and shall take proper
safety and health precautions to protect the work, the
workers, the public, and the property of others. The
Contractor shall hold and save the PHA, its officers and
agents, free and harmless from liability of any nature
occasioned by the Contractor's performance. The
Contractor shall alsc be responsible for all materials
delivered and work performed until completion and
acceptance of the entire work, except for any completed
unit of work which may have been accepted under the
contract.

(e) The Contractor shall lay out the work from base lines and
bench marks indicated on the drawings and be
responsible for all lines, levels, and measurements of all
work executed under the contract. The Contractor shall
verify the figures before laying out the work and will be
held responsible for any error resulting from its failure to
doso.

(f) The Contractor shall confine all operations (including
storage of materials) on PHA premises to areas
authorized or approved by the Contracting Officer.

(g) The Contractor shall at all times keep the work area,
including storage areas, free from accumulations of
waste materials. After completing the work and before
final inspection, the Contractor shall (1) remove from the
premises all scaffolding, equipment, tools, and materials
(including rejected materials) that are not the property of
the PHA and all rubbish caused by its work; (2) leave the
work area in a clean, neat, and orderly condition
satisfactory to the Contracting Officer; (3) perform all
specified tests; and, (4) deliver the installation in
complete and operating condition.

(h) The Contractor's responsibility will terminate when all
work has been completed, the final inspection made, and
the work accepted by the Contracting Officer. The
Contractor will then be released from further obligation
except as required by the warranties specified elsewhere
in the contract.

3. Architect’'s Duties, Responsibilities, and Authority

(a) The Architect for this contract, and any successor, shall
be designated in writing by the Contracting Officer.
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(b) The Architect shall serve as the Contracting Officer's
technical representative with respect to architectural,
engineering, and design matters related to the work
performed under the contract. The Architect may provide
direction on contract performance. Such direction shall be
within the scope of the contract and may not be of a
nature which: (1) institutes additional work outside the
scope of the contract; (2) constitutes a change as defined
in the Changes clause herein; (3) causes an increase or
decrease in the cost of the contract; (4) alters the
Construction Progress Schedule; or (5) changes any of
the other express terms or conditions of the contract.

(c) The Architect's duties and responsibilities may include but
shall not be limited to:

(1) Making periodic visits to the work site, and on the
basis of his/her on-site inspections, issuing written
reports to the PHA which shall include all observed

6. Construction Progress Schedule

(a) The Contractor shall, within five days after the work
commences on the contract or another period of time
determined by the Contracting Officer, prepare and
submit to the Contracting Officer for approval three copies
of a practicable schedule showing the order in which the
Contractor proposes to perform the work, and the dates
on which the Contractor contemplates starting and
completing the several salient features of the work
(including acquiring labor, materials, and equipment). The
schedule shall be in the form of a progress chart of
suitable scale to indicate appropriately the percentage of
work scheduled for completion by any given date during
the period. If the Contractor fails to submit a schedule
within the time prescribed, the Contracting Officer may

deficiencies. The Architect shall file a copy of the withhold approval of progress payments or take other
report with the Contractor's designated representative remedies under the contract until the Contractor submits
at the site; the required schedule.

(2) Making modifications in drawings and technical (b) The Contractor shall enter the actual progress on the
specifications and assisting the Contracting Officer in chart as required by the Contracting Officer, and
the preparation of change orders and other contract immediately deliver three copies of the annotated

modifications for issuance by the Contracting Officer; schedule to the Contracting Officer. If the Contracting

(3) Reviewing and making recommendations with respect Officer determines, upon the basis of inspection
to - (i) the Contractor's construction progress conducted pursuant to the clause entitled Inspection and
schedules; (ii) the Contractor's shop and detailed Acceptance of Construction, herein that the Contractor is
drawings; (iii) the machinery, mechanical and other not meeting the approved schedule, the Contractor shall
equipment and materials or other articles proposed take steps necessary to improve its progress, including
for use by the Contractor; and, (iv) the Contractor's those that may be required by the Contracting Officer,

price breakdown and progress payment estimates; without additional cost to the PHA. In this circumstance,
and, the Contracting Officer may require the Contractor to

(4) Assisting in inspections, signing Certificates of increase the number of shifts, overtime operations, days
Completion, and making recommendations with of work, and/or the amount of construction plant, and to

respect to acceptance of work completed under the submit for approval any supplementary schedule or
contract. schedules in chart form as the Contracting Officer deems
necessary to demonstrate how the approved rate of
progress will be regained.

(c) Failure of the Contractor to comply with the requirements
of the Contracting Officer under this clause shall be
grounds for a determination by the Contracting Officer that
the Contractor is not prosecuting the work with sufficient
diligence to ensure completion within the time

4. Other Contracts

The PHA may undertake or award other contracts for
additional work at or near the site of the work under this
contract. The Contractor shall fully cooperate with the
other contractors and with PHA employees and shall

carefully adapt scheduling and performing the work under
this contract to accommodate the additional work, heeding

any direction that may be provided by the Contracting
Officer. The Contractor shall not commit or permit any act
that will interfere with the performance of work by any
other contractor or by PHA employees

Construction Requirements

5. Pre-construction Conference and Notice to Proceed

(a) Within ten calendar days of contract execution, and prior

to the commencement of work, the Contractor shall
attend a preconstruction conference with representatives
of the PHA, its Architect, and other interested parties
convened by the PHA. The conference will serve to
acquaint the participants with the general plan of the
construction operation and all other requirements of the
contract. The PHA will provide the Contractor with the
date, time, and place of the conference.

(b} The contractor shall begin work upon receipt of a written
Notice to Proceed from the Contracting Officer or
designee. The Contractor shall not begin work prior to
receiving such notice.

specified in the Contract. Upon making this

determination, the Contracting Officer may terminate the
Contractor's right to proceed with the work, or any
separable part of it, in accordance with the Default clause
of this contract.

7. Site Investigation and Conditions Affecting the Work

(a) The Contractor acknowledges that it has taken steps

reasonably necessary to ascertain the nature and location
of the work, and that it has investigated and satisfied itself
as to the general and local conditions which can affect the
work or its cost, including but not limited to, (1) conditions
bearing upon transportation, disposal, handling, and
storage of materials; (2) the availability of labor, water,
electric power, and roads;(3) uncertainties of weather,
river stages, tides, or similar physical conditions at the
site; (4) the conformation and conditions of the ground;
and (5) the character of equipment and facilities needed
preliminary to and during work performance. The
Contractor also acknowledges that it has satisfied itself as
to the character, quality, and quantity of surface and
subsurface materials or obstacles to be encountered
insofar as this information is
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reasonably ascertainable from an inspection of the site,
including all exploratory work done by the PHA, as well
as from the drawings and specifications made a part of
this contract. Any failure of the Contractor to take the
actions described and acknowledged in this paragraph
will not relieve the Contractor from responsibility for
estimating properly the difficulty and cost of successfully
performing the work, or for proceeding to successfully
perform the work without additional expense to the PHA.

(b) The PHA assumes no responsibility for any conclusions
or interpretations made by the Contractor based on the
information made available by the PHA. Nor does the
PHA assume responsibility for any understanding
reached or representation made concerning conditions
which can affect the work by any of its officers or agents
before the execution of this contract, unless that
understanding or representation is expressly stated in
this contract.

8. Differing Site Conditions

(a) The Contractor shall promptly, and before the conditions
are disturbed, give a written notice to the Contracting
Officer of (1) subsurface or latent physical conditions at
the site which differ materially from those indicated in this
cantract, or (2) unknown physical conditions at the
site(s), of an unusual nature, which differ materially from
those ordinarily encountered and generally recognized as
inhering in work of the character provided for in the
contract.

(b) The Contracting Officer shall investigate the site
conditions promptly after receiving the notice. Work shall
not proceed at the affected site, except at the
Contractor's risk, until the Contracting Officer has
provided written instructions to the Contractor. If the
conditions do materially so differ and cause an increase
or decrease in the Contractor's cost of, or the time
required for, performing any part of the work under this
contract, whether or not changed as a result of the
conditions, the Contractor shall file a claim in writing to
the PHA within ten days after receipt of such instructions
and, in any event, before proceeding with the work. An
equitable adjustment in the contract price, the delivery
schedule, or both shall be made under this clause and
the contract modified in writing accordingly.

{c) No request by the Contractor for an equitable adjustment
to the contract under this clause shall be allowed, unless
the Contractor has given the written notice required:
provided, that the time prescribed in (a) above for giving
written notice may be extended by the Contracting
Officer.

{d) No request by the Contractor for an equitable adjustment
to the contract for differing site conditions shall be
allowed if made after final payment under this contract.

9. Specifications and Drawings for Construction

(a) The Contractor shall keep on the work site a copy of the
drawings and specifications and shall at all times give the
Contracting Officer access thereto. Anything mentioned
in the specifications and not shown on the drawings, or
shown on the drawings and not mentioned in the
specifications, shall be of like effect as if shown or
mentioned in both. In case of difference between
drawings and specifications, the specifications shall
govern. In case of discrepancy in the figures, in the
drawings, or in the specifications, the matter shall be

promptly submitted to the Contracting Officer, who shall
promptly make a determination in writing. Any adjustment
by the Contractor without such a determination shall be at
its own risk and expense. The Contracting Officer shall
furnish from time to time such detailed drawings and other
information as considered necessary, unless

otherwise provided.

(b) Wherever in the specifications or upon the drawings the
words “directed”, “required”, “ordered”, "designated”,
‘prescribed”, or words of like import are used, it shall be
understood that the “direction”, “requirement”, “order”,
“designation”, or “prescription”, of the Contracting Officer
is intended and similarly the words “approved”,
‘acceptable”, “satisfactory”, or words of like import shall
mean “approved by”, or “acceptable to™ or“#atisfactory
to" the Contracting Officer, unless otherwise expressly
stated.

(c) Where "as shown” “as indicated”, “as detailed”, or words

of similar import are used, it shall be understood that the
reference is made to the drawings accompanying this
contract unless stated otherwise. The word “provided” as
used herein shall be understood to mean “provide
complete in place” that is “furnished and installed”.

(d) “Shop drawings” means drawings, submitted to the PHA
by the Contractor, subcontractor, or any lower tier
subcontractor, showing in detail (1) the propased
fabrication and assembly of structural elements and (2)
the installation (i.e., form, fit, and attachment details) of
materials of equipment. It includes drawings, diagrams,
layouts, schematics, descriptive literature, illustrations,
schedules, performance and test data, and similar
materials furnished by the Contractor to explain in detail
specific portions of the work required by the contract. The
PHA may duplicate, use, and disclose in any manner and
for any purpose shop drawings delivered under this
contract.

(e) If this contract requires shop drawings, the Contractor
shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with other
contract requirements and shall indicate its approval
thereon as evidence of such coordination and review.
Shop drawings submitted to the Contracting Officer
without evidence of the Contractor's approval may be
returned for resubmission. The Contracting Officer wil
indicate an approval or disapproval of the shop drawings
and if not approved as submitted shall indicate the PHA's
reasons therefore. Any work done before such approval
shall be at the Contractor's risk. Approval by the
Contracting Officer shall not relieve the Contractor from
responsibility for any errors or omissions in such
drawings, nor from responsibility for complying with the
requirements of this contract, except with respect to
variations described and approved in accordance with H

below.

(f) If shop drawings show variations from the contract
requirements, the Contractor shall describe such
variations in writing, separate from the drawings, at the
time of submission. If the Architect approves any such
variation and the Contracting Officer concurs, the
Contracting Officer shall issue an appropriate
modification to the contract, except that, if the variation is
minor or does not involve a change in price or in time of
performance, a modification need not be issued.

(9) It shall be the responsibility of the Cantractor to make
timely requests of the PHA for such large scale and full
size drawings, color schemes, and other additional
information, not already in his possession, which shall be
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required in the planning and production of the work. Such
requests may be submitted as the need arises, but each
such reguest shall be filed in ample time to permit
appropriate action to be taken by all parties involved so
as to avoid delay.

(h) The Contractor shall submit to the Contracting Officer for
approval four copies (unless otherwise indicated) of all
shop drawings as called for under the various headings
of these specifications. Three sets (unless otherwise
indicated) of all shop drawings, will be retained by the
PHA and one set will be returned to the Contractor. As
required by the Contracting Officer, the Contractor, upon
completing the work under this contract, shall furnish a
complete set of all shop drawings as finally approved.
These drawings shall show all changes and revisions
made up to the time the work is completed and accepted.

(i) This clause shall be included in all subcontracts at any tier.

It shall be the responsibility of the Contractor to ensure
that all shop drawings prepared by subcontractors are
submitted to the Contracting Officer.

10. As-Built Drawings

(a) "As-built drawings,” as used in this clause, means
drawings submitted by the Contractor or subcontractor at
any tier to show the construction of a particular structure
or work as actually completed under the contract. "As-built
drawings” shall be synonymous with “Record
drawings.”

(b) As required by the Contracting Officer, the Contractor
shall provide the Contracting Officer accurate information
to be used in the preparation of permanent as-built
drawings. For this purpose, the Contractor shall record on
one set of contract drawings all changes from the
installations originally indicated, and record final locations
of underground lines by depth from finish grade and by
accurate horizontal offset distances to permanent surface
improvements such as buildings, curbs, or edges of
walks.

(c) This clause shall be included in all subcontracts at any
tier. It shall be the responsibility of the Contractor to
ensure that all as-built drawings prepared by
subcontractors are submitted to the Contracting Officer.

11. Material and Workmanship

(a) All equipment, material, and articles furnished under this
contract shall be new and of the most suitable grade for
the purpose intended, unless otherwise specifically
provided in this contract. References in the contract to
equipment, material, articles, or patented processes by
trade name, make, or catalog number, shall be regarded
as establishing a standard of quality and shall not be
construed as limiting competition. The Contractor may, at
its option, use any equipment, material, article, or
process that, in the judgment of, and as approved by the
Contracting Officer, is equal to that named in the
specifications, unless otherwise specifically provided in
this contract.

(b) Approval of equipment and materials.

(1) The Contractor shall obtain the Contracting Officer's
approval of the machinery and mechanical and other
equipment to be incorporated into the work. When
requesting approval, the Contractor shall furnish to the
Contracting Officer the name of the manufacturer, the
model number, and other information concerning the
performance, capacity, nature, and rating of the

machinery and mechanical and other equipment.
When required by this contract or by the Contracting
Officer, the Contractor shall also obtain the
Contracting Officer's approval of the material or
articles which the Contractor contemplates
incorperating into the work. When requesting
approval, the Contractor shall provide full information
concerning the material or articles. Machinery,
equipment, material, and articles that do not have the
required approval shall be installed or used at the risk
of subsequent rejection.

(2) When required by the specifications or the
Contracting Officer, the Contractor shall submit
appropriately marked samples (and certificates
related to them) for approval at the Contractor's
expense, with all shipping charges prepaid. The
Contractor shall label, or otherwise properly mark on
the container, the material or product represented, its
place of origin, the name of the producer, the
Contractor's name, and the identification of the
construction project for which the material or product
is intended to be used.

(3) Certificates shall be submitted in triplicate, describing
each sample submitted for approval and certifying
that the material, equipment or accessory complies
with contract requirements. The certificates shall
include the name and brand of the product, name of
manufacturer, and the location where produced.

(4) Approval of a sample shall not constitute a waiver of
the PHA right to demand full compliance with contract

requirements. Materials, equipment and accessories
may be rejected for cause even though samples have
been approved.

(5) Wherever materials are required to comply with
recognized standards or specifications, such
specifications shall be accepted as establishing the
technical qualities and testing methods, but shall not
govern the number of tests required to be made nor
modify other contract requirements. The Contracting
Officer may require laboratory test reports on items
submitted for approval or may approve materials on
the basis of data submitted in certificates with
samples. Check tests will be made on materials
delivered for use only as frequently as the Contracting
Officer determines necessary to insure compliance of
materials with the specifications. The Contractor will
assume all costs of retesting materials which fail to
meet contract requirements and/or testing materials
offered in substitution for those found deficient.

(6) After approval, samples will be kept in the Project
office until completion of work. They may be built into
the work after a substantial quantity of the materials
they represent has been built in and accepted.

(c) Requirements concerning lead-based paint. The

Contractor shall comply with the requirements concerning
lead-based paint contained in the Lead-Based Paint
Paisoning Prevention Act (42 U.S.C. 4821-4846) as
implemented by 24 CFR Part 35.

12. Permits and Codes

(a) The Contractor shall give all notices and comply with all

applicable laws, ordinances, codes, rules and regulations.
Notwithstanding the requirement of the Contractor to
comply with the drawings and specifications in the
contract, all work installed shall comply with all applicable
codes and regulations as amended by any
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waivers. Before installing the work, the Contractor shall
examine the drawings and the specifications for
compliance with applicable codes and regulations
bearing on the work and shall immediately report any
discrepancy it may discover to the Contracting Officer.
Where the requirements of the drawings and
specifications fail to comply with the applicable code or
regulation, the Contracting Officer shall modify the
contract by change order pursuant to the clause entitled
Changes herein to conform to the code or regulation.

(b) The Contractor shall secure and pay for all permits, fees,

and licenses necessary for the proper execution and
completion of the work. Where the PHA can arrange for
the issuance of all or part of these permits, fees and
licenses, without cost to the Contractor, the contract
amount shall be reduced accordingly.

13. Health, Safety, and Accident Prevention

(a) In performing this contract, the Contractor shall;

(1) Ensure that no laborer or mechanic shall be required
to work in surroundings or under working conditions
which are unsanitary, hazardous, or dangerous to
his/her health and/or safety as determined under
construction safety and health standards promulgated
by the Secretary of Labor by regulation:

(2) Protect the lives, health, and safety of other persons;

(3) Prevent damage to property, materials, supplies, and
equipment; and,

(4) Avoid work interruptions.

(b) For these purposes, the Contractor shall:

(1) Comply with regulations and standards issued by the
Secretary of Labor at 28 CFR Part 1928. Failure to
comply may result in imposition of sanctions pursuant
to the Contract Work Hours and Safety Standards Act
(Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et
seq.; and

(2) Include the terms of this clause in every subcontract
so that such terms will be binding on each
subcontractor.

(c) The Contractor shall maintain an accurate record of

exposure data on all accidents incident to work performed
under this contract resulting in death, traumatic injury,
occupational disease, or damage to property, materials,
supplies, or equipment, and shall report this data in the
manner prescribed by 29 CFR Part

1904.

(d) The Contracting Officer shall notify the Contractor of any

noncompliance with these requirements and of the
corrective action required. This notice, when delivered to
the Contractor or the Contractor's representative at the
site of the work, shall be deemed sufficient notice of the
noncompliance and corrective action required. After
receiving the notice, the Contractor shall immediately
take corrective action. If the Contractor fails or refuses to
take corrective action promptly, the Contracting Officer
may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The
Contractor shall not base any claim or request for
equitable adjustment for additional time or money on any
stop order issued under these circumstances.

(e) The Contractor shall be responsible for its subcontractors’

compliance with the provisions of this clause. The
Contractor shall take such action with respect to any
subcontract as the PHA, the Secretary of Housing and
Urban Development, or the Secretary of Labor shall
direct as a means of enforcing such provisions.

14. Temporary Heating

The Contractor shall provide and pay for temporary
heating, covering, and enclosures necessary to properly
protect all work and materials against damage by
dampness and cold, to dry out the work, and to facilitate
the completion of the work. Any permanent heating
equipment used shall be turned over to the PHA in the
condition and at the time required by the specifications.

15. Availability and Use of Utility Services

(a) The PHA shall make all reasonably required amounts of

utilities available to the Contractor from existing outlets
and supplies, as specified in the contract. Unless
otherwise provided in the contract, the amount of each
utility service consumed shall be charged to or paid for by
the Contractor at prevailing rates charged to the PHA or,
where the utility is produced by the PHA, at reasonable
rates determined by the Contracting Officer. The
Contractor shall carefully conserve any utilities furnished
without charge.

{b) The Contractor, at its expense and in a manner

16.

satisfactary to the Contracting Officer, shall install and
maintain all necessary temporary connections and
distribution lines, and all meters required to measure the
amount of each utility used for the purpose of
determining charges. Before final acceptance of the work
by the PHA, the Contractor shall remove all the
temporary connections, distribution lines, meters, and
associated paraphernalia.

Protection of Existing Vegetation, Structures,
Equipment, Utilities, and Improvements

(a) The Contractor shall preserve and protect all structures,

(b)

eguipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not to be
removed under this contract, and which do not
unreasonably interfere with the work required under this
contract.

The Contractor shall only remove trees when specifically
authorized to do so, and shall avoid damaging vegetation
that will remain in place. If any limbs or branches of trees
are broken during performance of this contract, or by the
careless operation of equipment, or by workmen, the
Contractor shall trim those limbs or branches with a clean
cut and paint the cut with a tree-pruning compound as
directed by the Contracting Officer.

(c) The Contractor shall protect from damage all existing

(d)

(e)

improvements and utilities (1) at or near the work site and
(2) on adjacent property of a third party, the locations of
which are made known to or should be known by the
Contractor. Prior to disturbing the ground at the
construction site, the Contractor shall ensure that all
underground utility lines are clearly marked.

The Contractor shall shore up, brace, underpin, secure,
and protect as necessary all foundations and other parts
of existing structures adjacent to, adjoining, and in the
vicinity of the site, which may be affected by the
excavations or other operations connected with the
construction of the project.

Any equipment temporarily removed as a result of work
under this contract shall be protected, cleaned, and
replaced in the same condition as at the time of award of
this contract.
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(f) New work which connects to existing work shall
correspond in all respects with that to which it connects
and/or be similar to existing work unless otherwise
required by the specifications.

(g) No structural members shall be altered or in any way
weakened without the written authorization of the
Contracting Officer, unless such work is clearly specified

in the plans or specifications.

(h} If the removal of the existing work exposes discolored or
unfinished surfaces, or work out of alignment, such
surfaces shall be refinished, or the material replaced as
necessary to make the continuous werk uniform and
harmonious. This, however, shall not be construed to
require the refinishing or reconstruction of dissimilar
finishes previously exposed, or finished surfaces in good
condition, but in different planes or on different levels
when brought together by the removal of intervening
work, unless such refinishing or reconstruction is
specified in the plans or specifications.

(i) The Contractor shall give all required notices to any
adjoining or adjacent property owner or other party before
the commencement of any work.

(i) The Contractor shall indemnify and save harmless the
PHA from any damages on account of settlement or the
loss of lateral support of adjecining property, any damages
from changes in topography affecting drainage, and from
all loss or expense and all damages for which the PHA
may become liable in consequence of such injury or
damage to adjoining and adjacent structures and their
premises.

(k) The Contractor shall repair any damage to vegetation,
structures, equipment, utilities, or improvements,
including those that are the property of a third party,
resulting from failure to comply with the requirements of
this contract or failure to exercise reasonable care in
performing the work. If the Contractor fails or refuses to
repair the damage promptly, the Contracting Officer may
have the necessary work performed and charge the cost
to the Contractor.

17. Temporary Buildings and Transportation of Materials

(a) Temporary buildings (e.g., storage sheds, shops, offices,
sanitary facilities) and utilities may be erected by the
Contractor only with the approval of the Contracting
Officer and shall be built with labor and materials
furnished by the Contractor without expense to the PHA.
The temporary buildings and utilities shall remain the
property of the Contractor and shall be removed by the
Contractor at its expense upon completion of the work.
With the written consent of the Contracting Officer, the
buildings and utilities may be abandoned and need not
be removed.

(b) The Contractor shall, as directed by the Contracting
Officer, use only established roadways, or use temporary
roadways constructed by the Contractor when and as
authorized by the Contracting Officer. When materials are
transported in prosecuting the work, vehicles shall not be
loaded beyond the loading capacity recommended by the
manufacturer of the vehicle or prescribed by any federal,
state, or local law or regulation. When it is necessary to
cross curbs or sidewalks, the Contractor shall protect them
from damage. The Contractor shall repair or pay for the
repair of any damaged curbs, sidewalks, or roads.

18. Clean Air and Water

19.

The contactor shall comply with the Clean Air Act, as
amended, 42 USC 7401 et seq., the Federal Water
Pollution Control Water Act, as amended, 33 U.S.C. 1251
et seq., and standards issued pursuant thereto in the
facilities in which this contract is to be performed.

Energy Efficiency

The Contractor shall comply with mandatory standards
and policies relating to energy efficiency which are
contained in the energy conservation plan issued in
compliance with the Energy Policy and Conservation Act
(Pub.L. 94-163) for the State in which the work under the
contract is performed.

20. Inspection and Acceptance of Construction

(a) Definitions. As used in this clause -

(1) “"Acceptance” means the act of an authorized
representative of the PHA by which the PHA approves
and assumes ownership of the work performed under this
contract. Acceptance may be partial or complete.

(2) “Inspection” means examining and testing the work
performed under the contract (including, when
appropriate, raw materials, equipment, components, and
intermediate assemblies) to determine whether it
conforms to contract requirements.

(3) “Testing” means that element of inspection that
determines the properties or elements, including
functional operation of materials, equipment, or their
components, by the application of established scientific
principles and procedures.

(b) The Contractor shall maintain an adequate inspection

system and perform such inspections as will ensure that
the work performed under the contract conforms to
contract requirements. All work is subject to PHA
inspection and test at all places and at all reasonable
times before acceptance to ensure strict compliance with
the terms of the contract.

(c) PHA inspections and tests are for the sole benefit of the

PHA and do not: (1) relieve the Contractor of
responsibility for providing adequate quality control
measures; (2) relieve the Contractor of responsibility for
loss or damage of the material before acceptance; (3)
constitute or imply acceptance; or, (4) affect the
continuing rights of the PHA after acceptance of the
completed work under paragraph (j) below.

(d) The presence or absence of the PHA inspector does not

relieve the Contractor from any contract requirement, nor
is the inspector authorized to change any term or
condition of the specifications without the Contracting
Officer's written authorization. All instructions and
approvals with respect to the work shall be given to the
Contractor by the Contracting Officer.

(e) The Contractor shall promptly furnish, without additional

charge, all facilities, labor, and material reasonably
needed for performing such safe and convenient
inspections and tests as may be required by the
Contracting Officer. The PHA may charge to the
Contractor any additional cost of inspection or test when
work is not ready at the time specified by the Contractor
for inspection or test, or when prior rejection makes
reinspection or retest necessary. The PHA shall perform
all inspections and tests in a manner that will not
unnecessarily delay the work. Special, full size, and
performance tests shall be performed as described in the
contract.
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(f) The PHA may conduct routine inspections of the
construction site on a daily basis.

(g9) The Contractor shall, without charge, replace or correct
work found by the PHA not to conform to contract
requirements, unless the PHA decides that it is in its
interest to accept the work with an appropriate
adjustment in contract price. The Contractor shall
promptly segregate and remove rejected material from
the premises.

(h) If the Contractor does not promptly replace or correct
rejected work, the PHA may (1) by contract or otherwise,
replace or correct the work and charge the cost to the
Contractor, or (2) terminate for default the Contractor's
right to proceed.

(i) If any work requiring inspection is covered up without ap-
proval of the PHA, it must, if requested by the Contracting
Officer, be uncovered at the expense of the Contractor. If
at any time before final acceptance of the entire work, the
PHA considers it necessary or advisable, to examine
waork already completed by removing or tearing it out, the
Contractor, shall on request, promptly furnish all
necessary facilities, labor, and material. If such work is
found to be defective or nonconforming in any material
respect due to the fault of the Contractor or its
subcontractors, the Contractor shall defray all the
expenses of the examination and of satisfactory
reconstruction, If, however, such work is found to meet
the requirements of the contract, the Contracting Officer
shall make an equitable adjustment to cover the cost of
the examination and reconstruction, including, if
completion of the work was thereby delayed, an
extension of time.

(j) The Contractor shall notify the Contracting Officer, in
writing, as to the date when in its opinion all or a
designated portion of the work will be substantially
completed and ready for inspection. If the Architect
determines that the state of preparedness is as
represented, the PHA will promptly arrange for the
inspection. Unless otherwise specified in the contract, the
PHA shall accept, as soon as practicable after completion
and inspection, all work required by the contract or that
portion of the work the Contracting Officer determines and
designates can be accepted separately. Acceptance shall
be final and canclusive except for latent defects, fraud,
gross mistakes amounting to fraud, or the PHA's right
under any warranty or guarantee.

21. Use and Possession Prior to Completion

(a) The PHA shall have the right to take possession of or use
any completed or partially completed part of the wark.
Before taking possession of or using any work, the
Contracting Officer shall furnish the Contractor a list of
items of work remaining to be performed or corrected on
those portions of the work that the PHA intends to take
possession of or use. However, failure of the Contracting
Officer to list any item of work shall not relieve the
Contractor of responsibility for complying with the terms of
the contract. The PHA's possession or use shall not be
deemed an acceptance of any work under the contract.

(b) While the PHA has such possession or use, the
Contractor shall be relieved of the responsibility for (1) the
loss of or damage to the work resulting from the PHA's
possession or use, notwithstanding the terms of the
clause entitled Permits and Codes herein; (2) all
maintenance costs on the areas occupied; and, (3)
furnishing heat, light, power, and water used in the areas

occupied without proper remuneration therefare. If prior
possession or use by the PHA delays the progress of the
work or causes additional expense to the Contractor, an
equitable adjustment shall be made in the contract price
or the time of completion, and the contract shall be
modified in writing accordingly.

22. Warranty of Title

The Contractor warrants good title to all materials,
supplies, and equipment incorporated in the work and
agrees to deliver the premises together with all
improvements thereon free from any claims, liens or
charges, and agrees further that neither it nor any other
person, firm or corporation shall have any right to a lien
upon the premises or anything appurtenant thereto.

23. Warranty of Construction

(a) In addition to any other warranties in this contract, the
Contractor warrants, except as provided in paragraph (j)
of this clause, that work performed under this contract
conforms to the contract requirements and is free of any
defect in equipment, material, or workmanship performed
by the Contractor or any subcontractor or supplier at any
tier. This warranty shall continue for a period of
(one year unless otherwise indicated) from the date of final
acceptance of the work. If the PHA takes possession of
any part of the work before final acceptance, this warranty
shall continue for a period of (one year unless otherwise
indicated) from the date that the PHA takes
possession.

(b) The Contractor shall remedy, at the Contractor's
expense, any failure to conform, or any defect. In
addition, the Contractor shall remedy, at the Contractor's
expense, any damage to PHA-owned or controlled real or
personal property when the damage is the result of—
(1) The Contractor's failure to conform to contract require-

ments; or
(2) Any defects of equipment, material, workmanship or
design furnished by the Contractor.

(c) The Contractor shall restore any work damaged in
fuffilling the terms and conditions of this clause. The
Contractor's warranty with respect to work repaired or
replaced will run for (one year unless otherwise indicated)
from the date of repair or replacement.

(d) The Contracting Officer shall notify the Contractor, in
writing, within a reasonable time after the discovery of
any failure, defect or damage.

(e) If the Contractor fails to remedy any failure, defect, or
damage within a reasonable time after receipt of notice,
the PHA shall have the right to replace,-repair or
otherwise remedy the failure, defect, or damage at the
Contractor's expense.

(f) With respect to all warranties, express or implied, from
subcontractors, manufacturers, or suppliers for work
performed and materials furnished under this contract,
the Contractor shall:

(1) Obtain all warranties that would be given in normal
commercial practice;

(2) Require all warranties to be executed in writing, for the
benefit of the PHA; and,

(3) Enforce all warranties for the benefit of the PHA.,

(g) In the event the Contractor's warranty under paragraph
(@) of this clause has expired, the PHA may bring suit at
its own expense to enforce a subcontractor’s,
manufacturer's or supplier's warranty.
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(h) Unless a defect is caused by the negligence of the
Contractor or subcontractor or supplier at any tier, the
Contractor shall not be liable for the repair of any defect of
material or design furnished by the PHA nor for the repair
of any damage that results from any defect in PHA
furnished material or design.

(i) Notwithstanding any provisions herein to the contrary, the
establishment of the time periods in paragraphs (a) and
(c) above relate only to the specific obligation of the
Contractor to correct the work, and have no relationship
to the time within which its obligation to comply with the
contract may be sought to be enforced, nor to the time
within which proceedings may be commenced to
establish the Contractor's liability with respect to its
obligation other than specifically to correct the work.

(j) This warranty shall not limit the PHA’s rights under the
Inspection and Acceptance of Construction clause of this
contract with respect to latent defects, gross mistakes or
fraud.

24. Prohibition Against Liens

The Contractor is prohibited from placing a lien on the
PHA's property. This prohibition shall apply to all
subcontractors at any tier and all materials suppliers.

Administrative Requirements

25. Contract Period

this contract within calendar days of the
effective date of the contract, or within the time schedule
established in the notice to proceed issued by the
Contracting Officer.

26. Order of Provisions

In the event of a conflict between these General

Conditions and the Specifications, the General

Conditions shall prevail. In the event of a conflict between
the contract and any applicable state or local law or
regulation, the state or local law or regulation shall
prevail; provided that such state or local law or regulation
does not conflict with, or is less restrictive than applicable
federal law, regulation, or Executive Order. In the event of
such a conflict, applicable federal law, regulation, and
Executive Order shall prevail.

27. Payments

(a) The PHA shall pay the Contractor the price as provided in
this contract.

(b) The PHA shall make progress payments approximately
every 30 days as the work proceeds, on estimates of
work accomplished which meets the standards of quality
established under the contract, as approved by the
Contracting Officer. The PHA may, subject to written
determination and approval of the Contracting Officer,
make more frequent payments to contractors which are
qualified small businesses.

(c) Before the first progress payment under this contract, the
Contractor shall furnish, in such detail as requested by
the Contracting Officer, a breakdown of the total contract
price showing the amount included therein for each
principal category of the work, which shall substantiate
the payment amount requested in order to provide a

basis for determining progress payments. The breakdown
shall be approved by the Contracting Officer and must be
acceptable to HUD. If the contract covers more than one
project, the Contractor shall furnish a separate
breakdown for each. The values and quantities employed
in making up this breakdown are for determining the
amount of progress payments and shall not be construed
as a basis for additions to or deductions from the contract
price. The Contractor shall prorate its overhead and profit
over the construction period of the contract.

(d) The Contractor shall submit, on forms provided by the
PHA, pericdic estimates showing the value of the work
performed during each period based upon the approved

submitted not later than days in advance of

the date set for payment and are subject to correction and

revision as required. The estimates must be approved by
the Contracting Officer with the concurrence of the

Architect prior to payment. If the contract covers more

than one project, the Contractor shall furnish a

separate progress payment estimate for each.

(e) Along with each request for progress payments and the
required estimates, the Contractor shall furnish the
following certification, or payment shall not be made: |
hereby certify, to the best of my knowledge and belief,
that:

(1) The amounts requested are only for performance in
accordance with the specifications, terms, and
conditions of the contract;

(2) Payments to subcontractors and suppliers have been
made from previous payments received under the
contract, and timely payments will be made from the
proceeds of the payment covered by this certification,
in accordance with subcontract agreements; and,

(3) This request for progress payments does not include
any amounts which the prime contractor intends to
withhold or retain from a subcontractor or supplier in

accordance with the terms and conditions of the

subcontract.

ame:
President
Title:

8.31.526

Date:

(f) Except as otherwise provided in State law, the PHA shall
retain ten (10) percent of the amount of progress
payments until completion and acceptance of all work
under the contract; except, that if upon completion of 50
percent of the wark, the Contracting Officer, after
consulting with the Architect, determines that the
Contractor's performance and progress are satisfactory,
the PHA may make the remaining payments in full for the
work subsequently completed. If the Contracting Officer
subsequently determines that the Contractor's
performance and progress are unsatisfactory, the PHA
shall reinstate the ten (10) percent (or other percentage
as provided in State law) retainage until such time as the
Contracting Officer determines that performance and
progress are satisfactory.

(g) The Contracting Officer may authorize material delivered
on the site and preparatory work done to be taken into
consideration when computing progress payments.
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Material delivered to the Contractor at locations other than
the site may also be taken into consideration if the
Contractor furnishes satisfactory evidence that (1) it has
acquired title to such material; (2) the material is properly
stored in a bonded warehouse, storage yard, or similar
suitable place as may be approved by the Contracting
Officer; (3) the material is insured to cover its full value;
and (4) the material will be used to perform this contract.
Before any progress payment which includes delivered
material is made, the Contractor shall furnish such
documentation as the Contracting Officer may require to
assure the protection of the PHA’s interest in such
materials. The Contractor shall remain responsible for
such stored material notwithstanding the transfer of title
to the PHA.

(h) All material and work covered by progress payments

made shall, at the time of payment become the sole
property of the PHA, but this shall not be construed as (1)
relieving the Contractor from the sole respensibility for all
material and work upon which payments have been made
or the restoration of any damaged work; or, (2) waiving the
right of the PHA to require the fulfillment of all of the terms
of the contract. In the event the work of the Contractor has
been damaged by other contractors or persons other than
employees of the PHA in the course of their employment,
the Contractor shall restore such damaged work without
cost to the PHA and to seek redress for its damage only
from thaose who directly

caused it.

(i) The PHA shall make the final payment due the Contractor

under this contract after (1) completion and final
acceptance of all work; and (2) presentation of release of
all claims against the PHA arising by virtue of this contract,
other than claims, in stated amounts, that the Caontractor
has specifically excepted from the operation of the release.
Each such exception shall embrace no more than one
claim, the basis and scope of which shall be clearly
defined. The amounts for such excepted claims shall not
be included in the request for final payment. A release may
also be required of the assignee if the Contractor's claim to
amounts payable under this contract

has been assigned.

(j) Prior to making any payment, the Contracting Officer may

require the Contractor to furnish receipts or other
evidence of payment from all persons performing work
and supplying material to the Contractor, if the
Contracting Officer determines such evidence is
necessary to substantiate claimed costs.

(k) The PHA shall not; (1) determine or adjust any claims for

payment or disputes arising there under between the
Contractor and its subcontractors or material suppliers;
or, (2) withhold any moneys for the protection of the
subcontractors or material suppliers. The failure or
refusal of the PHA to withhold moneys from the
Contractor shall in nowise impair the obligations of any
surety or sureties under any bonds furnished under this
contract.

28. Contract Modifications

(a) Only the Contracting Officer has authority to modify any

term or condition of this contract. Any contract
moedification shall be authorized in writing.

(b) The Contracting Officer may modify the contract

unilaterally (1) pursuant to a specific authorization stated
in a contract clause (e.g., Changes); or (2) for
administrative matters which do not change the rights or

responsibilities of the parties (e.g., change in the PHA
address). All other contract modifications shall be in the
form of supplemental agreements signed by the
Contractor and the Contracting Officer.

(c) When a proposed modification requires the approval of
HUD prior to its issuance (e.g., a change order that
exceeds the PHA's approved threshold), such
maodification shall not be effective until the required
approval is received by the PHA.

29, Changes

(a) The Contracting Officer may, at any time, without notice
to the sureties, by written order designated or indicated
to be a change order, make changes in the work within
the general scope of the contract including changes:
(1)In the specifications (including drawings and designs);
(2)In the method or manner of performance of the work;

(3) PHA-furnished facilities, equipment, materials,
services, or site; or,

(4) Directing the acceleration in the performance of the
work.

(b) Any other written order or oral order (which, as used in
this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting
Officer that causes a change shall be treated as a
change order under this clause; provided, that the
Contractor gives the Contracting Officer written notice
stating (1) the date, circumstances and source of the
order and (2) that the Contractor regards the order as a
change order.

(c) Except as provided in this clause, no order, statement or
conduct of the Contracting Officer shall be treated as a

change under this clause or entitle the Contractor to an
equitable adjustment.

(d) If any change under this clause causes an increase or
decrease in the Contractor's cost of, or the time required
for the performance of any part of the wark under this
contract, whether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment
and modify the contract in writing. However, except for a
adjustment based on defective specifications, no proposal
for any change under paragraph (b) above shall be
allowed for any costs incurred more than 20 days (5 days
for oral arders) before the Contractor gives written notice
as required. In the case of defective specifications for
which the PHA is responsible, the equitable adjustment
shall include any increased cost reasaonably incurred by
the Contractor in attempting to comply with
the defective specifications.

(e) The Contractor must assert its right to an adjustment
under this clause within 30 days after (1) receipt of a
written change order under paragraph (a) of this clause,
or (2) the furnishing of a written notice under paragraph
(b) of this clause, by submitting a written statement
describing the general nature and the amount of the
proposal. If the facts justify it, the Contracting Officer may
extend the period for submission. The proposal may be
included in the notice required under paragraph (b)
above. No proposal by the Contractor for an equitable
adjustment shall be allowed if asserted after final
payment under this contract.

(f) The Contracter's written proposal for equitable
adjustment shall be submitted in the form of a lump sum
proposal supparted with an itemized breakdown of all
increases and decreases in the contract in at least the
following details:
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(1) Direct Costs. Materials (list individual items, the
quantity and unit cost of each, and the aggregate
cost); Transportation and delivery costs associated
with materials; Labor breakdowns by hours or unit
costs (identified with specific work to be performed);
Construction equipment exclusively necessary for the
change; Costs of preparation and/ or revision to shop
drawings resulting from the change; Worker's
Compensation and Public Liability Insurance;
Employment taxes under FICA and FUTA; and, Bond
Costs when size of change warrants revision.

(2)Indirect Costs. Indirect costs may include overhead,
general and administrative expenses, and fringe
benefits not normally treated as direct costs.

(3)Profit. The amount of profit shall be negotiated and
may vary according to the nature, extent, and
complexity of the work required by the change. The

allowability of the direct and indirect costs shall be

determined in accordance with the Contract Cost

Principles and Procedures for Commercial Firms in Part

31 of the Federal Acquisition Regulation (48 CFR 1-31),

as implemented by HUD Handbook 2210.18, in effect on

the date of this contract. The Contractor shall not be
allowed a profit on the profit received by any
subcontractor. Equitable adjustments for deleted work
shall include a credit for profit and may include a credit for
indirect costs. On proposals covering both increases and
decreases in the amount of the contract, the application of
indirect costs and profit shall be on the net-change in
direct costs for the Contractor or subcontractor

performing the work.

(g) The Contractor shall include in the proposal its request

for time extension (if any), and shall include sufficient
information and dates to demonstrate whether and to
what extent the change will delay the completion of the
contract in its entirety.

(h) The Contracting Officer shall act on proposals within 30

days after their receipt, or notify the Contractor of the
date when such action will be taken.

(i) Failure to reach an agreement on any proposal shall be a

dispute under the clause entitled Disputes herein.
Nothing in this clause, however, shall excuse the
Contractor from proceeding with the contract as changed.

(j) Except in an emergency endangering life or property, no

change shall be made by the Contractor without a prior
order from the Contracting Officer.

30. Suspension of Work

(a) The Contracting Officer may order the Contractor in

writing to suspend, delay, or interrupt all or any part of the
work of this contract for the period of time that the
Contracting Officer determines appropriate for the
convenience of the PHA.

(b) If the performance of all or any part of the work is, for an

unreasonable period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the
administration of this contract, or (2) by the Contracting
Officer’s failure to act within the time specified (or within a
reasonable time if not specified) in this contract an
adjustment shall be made for any increase in the cost of
performance of the contract (excluding profit) necessarily
caused by such unreasonable suspension, delay, or
interruption and the contract modified in writing
accordingly. However, no adjustment shall be made
under this clause for any suspension, delay, or
interruption to the extent that performance would have

been so suspended, delayed, or interrupted by any other
cause, including the fault or negligence of the Contractor
or for which any equitable adjustment is provided for or
excluded under any other provision of this contract.

(c) A claim under this clause shall not be allowed (1) for any
costs incurred more than 20 days before the Contractor
shall have notified the Contracting Officer in writing of
the act or failure to act involved (but this requirement
shall not apply as to a claim resulting from a suspension
order); and, (2) unless the claim, in an amount stated, is
asserted in writing as soon as practicable after the
termination of the suspension, delay, or interruption, but
not later than the date of final payment under the
contract.

31. Disputes

(a) "Claim,” as used in this clause, means a written demand
or written assertion by one of the contracting parties
seeking, as a matter of right, the payment of money in a
sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to the
contract. A claim arising under the contract, unlike a
claim relating to the contract, is a claim that can be
resolved under a contract clause that provides for the
relief sought by the claimant. A voucher, invoice, or other
routine request for payment that is not in dispute when
submitted is not a claim. The submission may be
converted to a claim by complying with the requirements
of this clause, if it is disputed either as to liability or
amount or is not acted upon in a reasonable time.

(b) Except for disputes arising under the clauses entitled
Labor Standards - Davis Bacon and Related Acts, herein,
all disputes arising under or relating to this contract,
including any claims for damages for the alleged breach
thereof which are not dispesed of by agreement, shall be
resolved under this clause.

{c) All claims by the Contractor shall be made in writing and
submitted to the Contracting Officer for a written decision.
A claim by the PHA against the Contractor shall be
subject to a written decision by the Contracting Officer.

(d) The Contracting Officer shall, within 80 (unless otherwise
indicated) days after receipt of the request, decide the
claim or notify the Contractor of the date by which the
decision will be made.

(e) The Contracting Officer's decision shall be final unless
the Contractor (1) appeals in writing to a higher level in
the PHA in accordance with the PHA's policy and
procedures, (2) refers the appeal to an independent
mediator or arbitrator, or (3) files suit in a court of
competent jurisdiction. Such appeal must be made within
(30 unless otherwise indicated) days after receipt of the
Contracting Officer's decision.

(f) The Contractor shall proceed diligently with performance
of this contract, pending final resolution of any request for
relief, claim, appeal, or action arising under or relating to
the contract, and comply with any decision of the
Contracting Officer.

32. Default

(a) If the Contractor refuses or fails to prosecute the work, or
any separable part thereof, with the diligence that will
insure its completion within the time specified in this
contract, or any extension thereof, or fails to complete
said work within this time, the Contracting Officer may, by
written notice to the Contractor, terminate the right to
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proceed with the work (or separable part of the work) that
has been delayed. In this event, the PHA may take over
the work and complete it, by contract or otherwise, and
may take possession of and use any materials,

equipment, and plant on the work site necessary for
completing the work. The Contractor and its sureties shall
be liable for any damage to the PHA resulting from the
Contractor’s refusal or failure to complete the work within
the specified time, whether or not the Contractor’s right to
proceed with the work is terminated. This liability includes
any increased costs incurred by the PHA in completing

the work.

(b) The Contractor’s right to proceed shall not be terminated

or the Contractor charged with damages under this

clause if—

(1) The delay in completing the work arises from
unforeseeable causes beyond the control and without
the fault or negligence of the Contractor. Examples of
such causes include (i) acts of God, or of the public
enemy, (ii) acts of the PHA or other governmental
entity in either its sovereign or contractual capacity,
(iiiy acts of another contractor in the performance of a
contract with the PHA, (iv) fires, (v) floods, (vi)
epidemics, (vii) quarantine restrictions, (viii) strikes,
(ix) freight embargoes, (x) unusually severe weather,
or (xi) delays of subcontractors or suppliers at any tier
arising from unforeseeable causes beyond the control
and without the fault or negligence of both the
Contractor and the subcontractors or suppliers; and

(2) The Contractor, within days (10 days unless otherwise
indicated) from the beginning of such delay (unless
extended by the Contracting Officer) notifies the
Contracting Officer in writing of the causes of delay.
The Contracting Officer shall ascertain the facts and
the extent of the delay. If, in the judgment of the
Contracting Officer, the findings of fact warrant such
action, time for completing the work shall be extended
by written modification to the contract. The findings of
the Contracting Officer shall be reduced to a written
decision which shall be subject to the provisions of
the Disputes clause of this contract.

{c) If, after termination of the Contractor's right to proceed, it

is determined that the Contractor was not in default, or
that the delay was excusable, the rights and obligations
of the parties will be the same as if the termination had
been for convenience of the PHA.

33. Liquidated Damages

(a) If the Contractor fails to complete the work within the time

specified in the contract, or any extension, as specified in
the clause entitled Default of this contract, the Contractor
shall pay to the PHA as liquidated damages, the sum of

Contracting Officer insert amount] for
each day of delay. If different completion dates are
specified in the contract for separate parts or stages of the
work, the amount of liquidated damages shall be
assessed on those parts or stages which are delayed. To
the extent that the Contractor's delay or nonperformance
is excused under another clause in this contract,
liquidated damages shall not be due the PHA. The
Contractor remains liable for damages caused other than
by delay.

(b) If the PHA terminates the Contractor’s right to proceed,

the resulting damage will consist of liquidated damages
until such reasonable time as may be required for final

completion of the work together with any increased costs
occasioned the PHA in completing the work.

(c) If the PHA does not terminate the Contractor's right to

proceed, the resulting damage will consist of liquidated
damages until the work is completed or accepted.

34. Termination for Convenience

(a) The Contracting Officer may terminate this contract in

whole, or in part, whenever the Contracting Officer
determines that such termination is in the best interest of
the PHA. Any such termination shall be effected by
delivery to the Contractor of a Notice of Termination
specifying the extent to which the performance of the
work under the contract is terminated, and the date upon
which such termination becomes effective.

(b) If the performance of the work is terminated, either in

whole or in part, the PHA shall be liable to the Contractor
for reasonable and proper costs resulting from such
termination upon the receipt by the PHA of a properly
presented claim setting out in detail: (1) the total cost of
the work performed to date of termination less the total
amount of contract payments made to the Contractor; (2)
the cost (including reasonable profit) of settling and
paying claims under subcontracts and material orders for
work performed and materials and supplies delivered to
the site, payment for which has not been made by the
PHA to the Contractor or by the Contractor to the
subcontractor or supplier; (3) the cost of preserving and
protecting the work already perfarmed until the PHA or
assignee takes possession thereof or assumes
responsibility therefore; (4) the actual or estimated cost of
legal and accounting services reasonably necessary to
prepare and present the termination claim to the PHA;
and (5) an amount constituting a reasonable profit on the
value of the work performed by the Contractor.

(c) The Contracting Officer will act on the Contractor's claim

within days (60 days unless otherwise indicated) of
receipt of the Contractor's claim.

(d) Any disputes with regard to this clause are expressly

35.

36.

made subject to the provisions of the Disputes clause of
this contract.

Assignment of Contract

The Contractor shall not assign or transfer any interest in
this contract; except that claims for monies due or to
become due from the PHA under the contract may be
assigned to a bank, trust company, or other financial
institution. Such assignments of claims shall only be
made with the written concurrence of the Contracting
Officer. If the Contractor is a partnership, this contract
shall inure to the benefit of the surviving or remaining
member(s) of such partnership as approved by the
Contracting Officer.

Insurance

(a) Before commencing work, the Contractor and each

subcontractor shall furnish the PHA with certificates of

insurance showing the following insurance is in force and

will insure all operations under the Contract:

(1) Workers’ Compensation, in accordance with state or
Territorial Workers’ Compensation laws.

(2) Commercial General Liability with a combined single
limit for bodily injury and property damage of not less
than $ [Contracting Officer insert amount]
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per occurrence to protect the Contractor and each
subcontractor against claims for bodily injury or death
and damage to the property of others. This shall cover
the use of all equipment, hoists, and vehicles

on the site(s) not covered by Automobile Liability
under (3) below. If the Contractor has a "claims made”
palicy, then the following additional requirements
apply: the policy must provide a “retroactive date”
which must be on or before the

execution date of the Contract; and the extended
reporting period may not be less than five years
following the completion date of the Contract.

(3) Automobile Liability on owned and non -owned motor
vehicles used on the site(s) or in connection therewith
for a combined single limit for bodily injury and
property damage of not less than $
[Contracting Officer insert amount] per occurrence.

(b) Before commencing work, the Contractor shall furnish the

PHA with a certificate of insurance evidencing that

Builder's Risk (fire and extended coverage) Insurance on

all work in place and/or materials stored at the building

site(s), including foundations and building equipment, is
in force. The Builder's Risk Insurance shall be for the
benefit of the Contractor and the PHA as their interests
may appear and each shall be named in the policy or
policies as an insured. The Contractor in installing
equipment supplied by the PHA shall carry insurance on
such equipment from the time the Contractor takes
possession thereof until the Contract work is accepted by
the PHA. The Builder's Risk Insurance need not be
carried on excavaticns, piers, footings, or foundations
until such time as work on the superstructure is started. It
need not be carried on landscape work. Policies shall
furnish coverage at all times for the full cash value of all
completed construction, as well as materials in place
and/or stored at the site(s), whether or not partial
payment has been made by the PHA, The Contractor
may terminate this insurance on buildings as of the date
taken over for occupancy by the PHA. The Contractor is
not required to carry Builder's Risk Insurance for
modernization work which does not involve structural
alterations or additions and where the PHA's existing fire
and extended coverage policy can be endorsed to
include such work.

(¢) All insurance shall be carried with companies which are

financially responsible and admitted to do business in the
State in which the project is located. If any such
insurance is due to expire during the construction period,
the Contractor (including subcontractors, as applicable)
shall not permit the coverage to lapse and shall furnish
evidence of coverage to the Caontracting Officer. All
certificates of insurance, as evidence of coverage, shall
provide that no coverage may be canceled or non-
renewed by the insurance company until at least 30 days
prior written notice has been given to the Contracting
Officer.

37. Subcontracts

(a) Definitions. As used in this contract -

(1) “Subcontract” means any contract, purchase order, or
other purchase agreement, including medifications
and change orders to the faregoing, entered into by a
subcontracter to furnish supplies, materials,
equipment, and services for the performance of the
prime contract or a subcontract.

(2) "Subcantractor” means any supplier, vendor, or firm
that furnishes supplies, materials, equipment, or
services to or for the Contractor or another
subcontractor.

(b) The Contractor shall not enter into any subcontract with
any subcontractor who has been temporarily denied
participation in a HUD pragram or who has been
suspended or debarred from participating in contracting
programs by any agency of the United States
Government or of the state in which the work under this
contract is to be performed.

(c) The Contractor shall be as fully responsible for the acts or
omissions of its subcontractors, and of persons either
directly or indirectly employed by them as for the acts or
omissions of persens directly employed by the
Contractor.

(d) The Contractor shall insert appropriate clauses in all
subcontracts to bind subcontractors to the terms and
conditions of this contract insofar as they are applicable
to the work of subcontractors.

(e) Nothing contained in this contract shall create any
contractual relationship between any subcontractor and
the PHA or between the subcontractor and HUD.

38. Subcontracting with Small and Minority Firms,
Women's Business Enterprise, and Labor Surplus
Area Firms

The Contractor shall take the following steps to ensure
that, whenever possible, subcontracts are awarded to
small business firms, minority firms, women'’s business
enterprises, and labor surplus area firms:

(a) Placing qualified small and minority businesses and
women'’s business enterprises on solicitation lists;

(b) Ensuring that small and minority businesses and
women's business enterprises are solicited whenever
they are potential sources;

(c) Dividing total requirements, when economically feasible,
into smaller tasks or quantities to permit maximum
participation by small and mincrity businesses and
women's business enterprises;

(d) Establishing delivery schedules, where the requirements
of the contract permit, which encourage participation by
small and minority businesses and women's business
enterprises; and

(e) Using the services and assistance of the U.S. Small
Business Administration, the Minority Business
Development Agency of the U.S. Department of
Commerce, and State and local governmental small
business agencies.

39. Equal Employment Opportunity
During the performance of this contract, the Contractor/

Seller agrees as follows:
(a) The Contractor/Seller shall not discriminate against any

employee or applicant for employment because of of race,,

celor, religion, sex, sexual orientation, gender identity,
disability, or national origin.

(b) The Contractor/Seller shall take affirmative action to
ensure that applicants are employed, and that employees
are treated during employment without regard to their race,

color, religion, sex, sexual orientation, gender identity,

disability, or national origin. Such action shall

include, but not be limited to, (1) employment, (2) upgrading, (3), (3)

demotion, (4) transfer, (5) recruitment or
recruitment advertising, (6) layoff or termination, (7) rates
of pay or other forms of compensation, and (8) selection
for training incliding annrenticeshin
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(6) The Contractor/Seller agrees to post in canspicuous

places available to employees and applicants for employment
the notices to be provided by the Contracting Officer setting

forth the provisions of this nondiscrimination clause.

(d) The Contractor/Seller shall, in all solicitations or
advertisements for employees placed by or on behalf of
the Contractor/Seller, state that all qualified applicants will
receive consideration for employment without regard to
race, color, religion, sex, or national origin.

(e) The Contractor/Seller shall send, to each labor union or
representative of workers with which it has a collective
bargaining agreement or other contract or understanding,
the notice to be provided by the Contracting Officer
advising the labor union or workers’ representative of the
Contractor's commitments under this clause, and post
copies of the notice in conspicuous places available to
employees and applicants for employment.

(fy The Contractor/Seller shall comply with Executive Order

11246, as amended, and the rules, regulations, and orders

of the Secretary of Labor.

(g) The Contractor/Seller shall furnish all information and

reports required by Executive Order 11246, as amended,

Section 503 of the Rehabilitation Act of 1973, as amended,

and by rules, regulations, and orders of the Secretary of

Labor, or pursuant thereto. The Contractor/Seller shall permit
access to its books, records, and accounts by the
Secretary of Labor for purposes of investigation to
ascertain compliance with such rules, regulations, and
orders.

(h) In the event of a that the Contractor/Seller is in non-

compliance with the nondiscrimination clauses of this contract

or with any of such rules, regulations, or orders, this contract
may be canceled, terminated or suspended in whole or in part
and the contractor/seller may be declared ineligible for
further Government contracts in accordance with procedures

authorized in Executive Order 11246 of September 24, 1965,

and such other sanctions may be imposed and remedies

invoked as provided in Executive Order 11246 of September

24, 1965, or by rule, regulation, or order of the Secretary of

Labor, or as otherwise provided by law.

() The contractor/seller will include the provisions of
paragraphs (a) through (h) in every subcontract or purchase
order unless exempted by rules, regulations, or orders of the
Secretary of Labor issued pursuant to section 204 of Executive
Order 11246 of September 24, 1965, so that such provisions
will be binding upon each sub[contractor/seller] or vendor. The
[contractor/seller] will take such action with respect to any
subcontract or purchase order as may be directed by the
Secretary of Labor as a means of enforcing such provisions in
cluding sanctions for noncompliance: Provided, however, that
in the event the [contractor/seller] becomes involved in, oris
threatened with, litigation with a subcontractor or vendor as a
result of such direction, the [contractor/seller] may request the
United States to enter into such litigation to protect the
interests of the United States.
(j) Compliance with the requirements of this clause shall be

to the maximum extent consistent with, but not in

derogation of, compliance with section 7(b) of the Indian

Self-Determination and Education Assistance Act and the

Indian Preference clause of this contract.
40. Employment, Training, and Contracting

Opportunities for Low-Income Persons, Section 3 of

the Housing and Urban Development Act of 1968.

(a) The work to be performed under this contract is subject to

the requirements of section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.S.C. 1701u
(section 3). The purpose of section 3 is to ensure that
employment and other economic opportunities generated
by HUD assistance or HUD-assisted projects covered by
section 3, shall, to the greatest extent feasible, be directed
to low- and very low-income persons, particularly persons
who are recipients of HUD assistance for

housing.

(b) The parties to this contract agree to comply with HUD's

regulations in 24 CFR Part 135, which implement section
3. As evidenced by their execution of this contract, the
parties to this contract certify that they are under no
contractual or other impediment that would prevent them
from complying with the Part 135 regulations.

(c) The contractor agrees to send to each labor organization

or representative of workers with which the contractor has
a collective bargaining agreement or other understanding,
if any, a notice advising the labor organization or workers'
representative of the contractor's commitments under this
section 3 clause, and will post copies of the notice in
conspicuous places at the work site where both
employees and applicants for training and employment
positions can see the notice. The notice shall describe the
section 3 preference, shall set forth minimum number and
job titles subject to hire, availability of apprenticeship and
training positions, the qualifications for each; and the
name and location of the person(s) taking applications for
each of the positions; and the

anticipated date the work shall begin.

(d) The cantractor agrees to include this section 3 clause in

every subcontract subject to compliance with regulations
in 24 CFR Part 135, and agrees to take appropriate
action, as provided in an applicable provision of the
subcantract or in this section 3 clause, upon a finding that
the subcontractor is in violation of the regulations in 24
CFR Part 135. The contractor will not subcontract with
any subcontractor where the contractor has notice or
knowledge that the subcontractor has been found in
violation of the regulations in 24 CFR Part 135.

(e) The contractor will certify that any vacant employment

positions, including training positions, that are filled (1)
after the contractor is selected but before the contract is
executed, and (2) with persons other than those to whom
the regulations of 24 CFR Part 135 require employment
opportunities to be directed, were not filled to circumvent
the contractor's obligations under 24 CFR Part 135.

(fy Noncompliance with HUD's regulations in 24 CFR Part

135 may result in sanctions, termination of this contract
for default, and debarment or suspension from future
HUD assisted centracts.

(g) With respect to work performed in connection with section

3 covered Indian housing assistance, section 7(b) of the
Indian Self-Determination and Education Assistance Act
(25 U.S.C. 450e) also applies to the work to be
performed under this contract. Section 7(b) requires that
to the greatest extent feasible (i) preference and
opportunities for training and employment shall be given
to Indians, and (ii) preference in the award of contracts
and subcontracts shall be given to Indian organizations
and Indian-owned Economic Enterprises. Parties to this
contract that are subject to the provisions of section 3
and section 7(b)agree to comply with section 3 to the
maximum extent feasible, but not in derogation of
compliance with section 7{b).
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41.

42,

43.

Interest of Members of Congress

No member of or delegate to the Congress of the United
States of America shall be admitted to any share or part of
this contract or to any benefit that may arise therefrom.

Interest of Members, Officers, or Employees and
Former Members, Officers, or Employees

No member, officer, or employee of the PHA, no member
of the governing body of the locality in which the project
is situated, no member of the governing body of the
locality in which the PHA was activated, and no other
public official of such locality or localities who exercises
any functions or responsibilities with respect to the
project, shall, during his or her tenure, or for one year
thereafter, have any interest, direct or indirect, in this
contract or the proceeds thereof.

Limitations on Payments made to Influence Certain
Federal Financial Transactions

(a) The Contractor agrees to comply with Section 1352 of

Title 31, United States Code which prohibits the use of
Federal appropriated funds to pay any person for
influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, and
officer or employee of Congress, or an employee of a
Member of Congress in connection with any of the
following covered Federal actions: the awarding of any
Federal contract; the making of any Federal grant; the
making of any Federal loan; the entering into of any
cooperative agreement; or the modification of any
Federal contract, grant, loan, or cooperative agreement.

(b) The Contractor further agrees to comply with the

45.

requirement of the Act to furnish a disclosure (OMB
Standard Form LLL, Disclosure of Lobbying Activities) if
any funds other than Federal appropriated funds
(including profit or fee received under a covered Federal
transaction) have been paid, or will be paid, to any person
for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a
Member of Congress in connection with a Federal
contract, grant, loan, or cooperative agreement.

Royalties and Patents

The Contractor shall pay all royalties and license fees. It
shall defend all suits or claims for infringement of any
patent rights and shall save the PHA harmless from loss
on account thereof; except that the PHA shall be
responsible for all such loss when a particular design,
process or the product of a particular manufacturer or
manufacturers is specified and the Contractor has no
reason to believe that the specified design, process, or
product is an infringement. If, however, the Contractor
has reason to believe that any design, process or product
specified is an infringement of a patent, the Contractor
shall promptly notify the Contracting Officer. Failure to
give such notice shall make the Contractor responsible
for resultant loss.

Examination and Retention of Contractor’s Records

(a) The PHA, HUD, or Comptroller General of the United

States, or any of their duly authorized representatives
shall, until 3 years after final payment under this contract,
have access to and the right to examine any of the
Contractor's directly pertinent books, documents, papers,
or other records involving transactions related to this
contract for the purpese of making audit, examination,
excerpts, and transcriptions.

(b) The Contractor agrees to include in first-tier subcontracts

under this contract a clause substantially the same as
paragraph (a) above. “Subcontract,” as used in this
clause, excludes purchase orders not exceeding
$10,000.

(c) The periods of access and examination in paragraphs (a)

and (b) above for records relating to (1) appeals under the
Disputes clause of this contract, (2) litigation or settlement
of claims arising from the performance of this contract, or
(3) costs and expenses of this contract to which the PHA,
HUD, or Comptroller General or any of their duly
authorized representatives has taken exception shall
continue until disposition of such appeals, litigation,
claims, or exceptions.

46. Labor Standards - Davis-Bacon and Related Acts

If the total amount of this contract exceeds $2,000, the
Federal labor standards set forth in the clause below shall
apply to the development or construction work to be
performed under the contract.

(a) Minimum Wages.

(1) All laborers and mechanics employed under this
contract in the development ar construction of the
project(s) involved will be paid unconditionally and not
less often than once a week, and without subsequent
deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR Part
3)). the full amount of wages and bona fide fringe benefits
(or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the
wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of
any contractual relationship which may be alleged to exist
between the Contractor and such laborers and
mechanics. Contributions made or costs reasonably
anticipated for bona fide fringe benefits under Section
1(b)(2) of the Davis-Bacon Act on behalf of laborers or
mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of 29 CFR
5.5(a)(1)(iv); also, regular contributions made or costs
incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs which
cover the regular weekly period, are deemed to be
constructively made or incurred during such weekly
period. Such laborers and mechanics shall be paid the
appropriate wage rate and fringe benefits in the wage
determination for the classification of work actually
performed, without regard to skill, except as provided in
29 CFR 5.5(a)(4). Laborers or mechanics performing
work in more than one classification may be

compensated at the rate specified for each classification
for the time actually worked therein; provided, that the
employer's payroll records accurately set forth the time
spent in each classification in which work is performed.
The wage determination (including any additional
classification and wage rates conformed under 29 CFR
5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall
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be posted at all times by the Contractor and its

subcontractors at the site of the work in a prominent and

accessible place where it can be easily seen by the
workers.

(2) (i) Any class of laborers or mechanics, including
helpers, which is not listed in the wage
determination and which is to be employed under
the contract shall be classified in conformance with
the wage determination. HUD shall approve an
additional classification and wage rate and fringe
benefits therefor anly when all the following criteria
have been met: (A) The work to be performed by
the classification requested is not performed by a
classification in the wage determination; and (B)
The classification is utilized in the area by the
construction industry; and (C) The proposed wage
rate, including any bona fide fringe benefits, bears
a reasonable relationship to the wage rates
contained in the wage
determination.

(i) If the Contractor and the laborers and mechanics
to be employed in the classification (if known), or
their representatives, and HUD or its designee
agree on the classification and wage rate
(including the amount designated for fringe
benefits where appropriate), a report of the action
taken shall be sent by HUD or its designee to the
Administrator of the Wage and Hour Division,
Employee Standards Administration, U.S.
Department of Labor, Washington, DC 20210.

The Administrator, or an authorized

representative, will approve, modify, or disapprove
every additional classification action within 30 days
of receipt and so advise HUD or its designee or will
notify HUD or its designee within the 30-day period
that additional time is necessary.

(iii) In the event the Contractor, the laborers or
mechanics to be employed in the classification or
their representatives, and HUD or its designee do
not agree on the proposed classification and wage
rate (including the amount designated for fringe
benefits, where appropriate), HUD or its designee
shall refer the questions, including the views of all
interested parties and the recommendation of HUD
or its designee, to the Administrator of the Wage
and Hour Division for determination. The
Administrator, or an authorized representative, will
issue a determination within 30 days of receipt and
so advise HUD or its designee or will notify HUD or
its designee within the 30-day period that
additional time is necessary.

(iv) The wage rate (including fringe benefits where
appropriate) determined pursuant to
subparagraphs (a)(2)(ii) or (iii) of this clause shall
be paid to all workers performing work in the
classification under this contract from the first day
on which work is performed in classification.

(3) Whenever the minimum wage rate prescribed in the

contract for a class of labarers or mechanics includes

a fringe benefit which is not expressed as an hourly

rate, the Contractor shall either pay the benefit as

stated in the wage determination or shall pay another
bona fide fringe benefit or an hourly cash equivalent
thereof.

(4) If the Contractor does not make payments to a trustee

or other third person, the Cantractor may consider as

part of the wages of any laborer or mechanic the

amount of any costs reasonably anticipated in
providing bona fide fringe benefits under a plan or
program; provided, that the Secretary of Labor has
found, upon the written request of the Contractor, that
the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the
Contractor to set aside in a separate account assets
for the meeting of obligations under the plan or

program.

(b) Withholding of funds. HUD or its designee shall, upon its

own action or upon written request of an authorized
representative of the Department of Labor, withhold or
cause to be withheld from the Contractor under this
contract or any other Federal contract with the same
prime Contractor, or any other Federally-assisted
contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime
Contractor, so much of the accrued payments or
advances as may be considered necessary to pay
laborers and mechanics, including apprentices, trainees,
and helpers, employed by the Contractor or any
subcontractor the full amount of wages required by the
contract. In the event of failure to pay any laborer or
mechanic, including any apprentice, trainee, or helper,
employed or working in the construction or development
of the project, all or part of the wages required by the
contract, HUD or its designee may, after written notice to
the Contractor, take such action as may be necessary to
cause the suspension of any further payment, advance,
or guarantee of funds until such violations have ceased.
HUD or its designee may, after written notice to the
Contractor, disburse such amounts withheld for and on
account of the Contractor or subcontractor to the
respective employees to whom they are due.

(c) Payrolls and basic records.

(1) Payrolls and basic records relating thereto shall be
maintained by the Contracter during the course of the
work and preserved for a period of three years
thereafter for all laborers and mechanics working in
the construction or development of the project. Such
records shall contain the name, address, and social
security number of each such worker, his or her
correct classification, hourly rates of wages paid
(including rates of contributions or costs anticipated
for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of
the Davis-Bacon Act), daily and weekly number of
hours worked, deductions made, and actual wages
paid. Whenever the Secretary of Labor has found,
under 29 CFR 5.5(a)(1)(iv), that the wages of any
laborer or mechanic include the amount of costs
reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the
Davis-Bacon Act, the Contractor shall maintain
records which show that the commitment to provide
such benefits is enforceable, that the plan or program
is financially responsible, and that the plan or
program has been communicated in writing to the
laborers or mechanics affected, and records which
show the costs anticipated or the actual cost incurred
in providing such benefits. Contractors employing
apprentices or trainees under approved programs
shall maintain written evidence of the registration of
apprenticeship programs and certification of trainee
programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in
the applicable programs.
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(2) (i) The Contractor shall submit weekly for each week
in which any contract work is performed a copy of
all payrolls to the Contracting Officer for
transmission to HUD or its designee. The payrolls
submitted shall set out accurately and completely
all of the information required to be maintained
under subparagraph (c)(1) of this clause. This
information may be submitted in any form desired.
Optional Form WH-347 (Federal Stock Number

029-005-00014-1) is available for this purpese and

may be purchased from the Superintendent of

Documents, U.S. Government Printing Office,

Washington, D.C. 20402, The Contractor is

responsible for the submission of copies of

payrolls by all subcontractors. (Approved by the

Office of Management and Budget under OMB

Control Number 1214-0149.)

(i) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the
Contractor or subcontractor or his or her agent
who pays or supervises the payment of the
persons employed under the contract and shall
certify the following:

(A) That the payroll for the payroll period contains
the information required to be maintained
under paragraph (c) (1) of this clause and that
such information is carrect and complete;

(B) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on
the contract during the payroll period has been
paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no
deductions have been made either directly or
indirectly from the full wages earned, other
than permissible deductions as set forth in 29
CFR Part 3; and

(C) That each laborer or mechanic has been paid

not less than the applicable wage rates and
fringe benefits or cash equivalents for the
classification of work performed, as specified
in the applicable wage determination
incorperated into the contract.

(ii) The weekly submission of a properly executed
certification set forth on the reverse side of
Optional Form WH-347 shall satisfy the

requirements for submission of the “Statement of

Compliance” required by subparagraph (c)(2)(ii) of
this clause.

(iv) The falsification of any of the above certifications
may subject the Contractor or subcontractor to civil
or criminal prosecution under Section 1001 of Title
18 and Section 3729 of Title 31 of the United
States Code.

(3) The Contractor or subcontractor shall make the
records required under subparagraph (c)(1) available
for inspection, copying, or transcription by authorized
representatives of HUD or its designee, the
Contracting Officer, or the Department of Labor and
shall permit such representatives to interview
employees during working hours on the job. If the
Contractor or subcontractor fails to submit the
required records or to make them available, HUD or
its designee may, after written notice to the
Contractor, take such action as may be necessary to
cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure
to submit the required records upon request or to

make such records available may be grounds for
debarment action pursuant to 29 CFR 5.12.

(d) (1) Apprentices. Apprentices will be permitted to work at
less than the predetermined rate for the work they
performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship
program registered with the U.S. Department of
Labor, Employment and Training Administration,
Office of Apprenticeship and Training, Employer and
Labor Services (OATELS), or with a State
Apprenticeship Agency recognized by OATELS, orifa
person is employed in his or her first 90 days of
probationary employment as an apprentice in such an
apprenticeship program, who is not individually
registered in the program, but who has been certified
by OATELS or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary
employment as an apprentice. The allowable ratio of
apprentices to journeymen on the job site in any craft
classification shall not be greater than the ratio
permitted to the Contractor as to the entire work force
under the registered program. Any worker listed on a
payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated in this
paragraph, shall be paid not less than the applicable
wage rate on the wage determination for the
classification of work actually performed. In addition,
any apprentice performing work on the job site in
excess of the ratio permitted under the registered
program shall be paid not less than the applicable
wage rate on the wage determination for the work
actually performed. Where a contractor is performing
construction on a project in a locality other than that in
which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman’s
haurly rate) specified in the Contractor’s or
subcontractor’s registered program shall be observed.
Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s
level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe
benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program
does not specify fringe benefits, apprentices must be
paid the full amount of fringe benefits listed on the
wage determination for the applicable classification. If
the Administrator of the VWage and Hour Division
determines that a different practice prevails for the
applicable apprentice classification, fringes shall be
paid in accordance with that determination. In the
event OATELS, or a State Apprenticeship Agency
recognized by OATELS, withdraws approval of an
apprenticeship program, the Contractor will no longer
be permitted to utilize apprentices at less than the
applicable predetermined rate for the work performed
until an acceptable
program is approved.

(2) Trainees. Except as provided in 29 CFR 5.16,
trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they
are employed pursuant to and individually registered in
a program which has received prior approval,
evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration. The ratio of trainees to journeymen on
the job site shall not be greater than permitted under

Previous editions are obsolete
Replaces form HUD-5370-A
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the plan approved by the Employment and Training
Administration. Every trainee must be paid at not less
than the rate specified in the approved program for the
trainee’s level of progress, expressed as a percentage
of the journeyman hourly rate specified in the
applicable wage determination. Trainees shall be paid
fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not
mention fringe benefits, trainees shall be paid the full
amount of fringe benefits listed in the wage
determination unless the Administrator of the Wage
and Hour Division determines that there is an
apprenticeship program associated with the
corresponding journeyman wage rate in the wage
determination which provides for less than full fringe
benefits for apprentices. Any employee listed on the
payroll at a trainee rate who is not registered and
participating in a training plan approved by the
Employment and Training Administration shall be paid
not less than the applicable wage rate in the wage
determination for the classification of work actually
performed. In addition, any trainee performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the
applicable wage rate in the wage determination for the
work actually performed. In the event the Employment
and Training Administration withdraws approval of a
training program, the Contractor will no loenger be
permitted to utilize trainees at less than the applicable
predetermined rate for the work performed

until an acceptable program is approved.

(3) Equal employment opportunity. The utilization of
apprentices, trainees, and journeymen under this
clause shall be in conformity with the equal
employment opportunity requirements of Executive
Order 11246, as amended, and 28 CFR Part 30.

(e) Compliance with Copeland Act requirements. The
Contractor shall comply with the requirements of 29 CFR
Part 3, which are hereby incorporated by reference in this
cantract.

(f) Contract termination; debarment. A breach of this contract
clause may be grounds for termination of the contract and
for debarment as a Contractor and a subcontractor as
provided in 29 CFR 5.12.

(g) Compliance with Davis-Bacon and related Act
requirements. All rulings and interpretations of the Davis-
Bacon and related Acts contained in 29 CFR Parts 1, 3,
and 5 are herein incorporated by reference in this
contract.

(h) Disputes concerning labor standards. Disputes arising out
of the labor standards provisions of this clause shall not
be subject to the general disputes clause of this contract.
Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29
CFR Parts 5, 6, and 7. Disputes within the meaning of
this clause include disputes between the Contractor (or
any of its subcontractors) and the PHA, HUD, the U.S.
Department of Labor, or the employees or their
representatives.

(i) Certification of eligibility.

(1) By entering into this contract, the Contractor certifies
that neither it (nor he or she) nor any person or firm
who has an interest in the Contractor's firm is a
person or firm ineligible to be awarded contracts by
the United States Government by virtue of section
3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(2) No part of this contract shall be subcontracted to any
person or firm ineligible for award of a United States
Government contract by virtue of section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12(a)(1).

(3) The penalty for making false statements is prescribed
in the U. S. Criminal Code, 18 U.S.C. 1001.

(j) Contract Work Hours and Safety Standards Act. As used
in this paragraph, the terms “laborers” and “mechanics”
include watchmen and guards.

(1) Overtime requirements. No contractor or
subcontractor contracting for any part of the contract
work which may require or involve the employment of
laborers or mechanics, including watchmen and
guards, shall require or permit any such laborer or
mechanic in any workweek in which the individual is
employed on such work to work in excess of 40 hours
in such workweek unless such laborer or mechanic
receives compensation at a rate not less than one and
one-half times the basic rate of pay for all hours
worked in excess of 40 hours in such workweek.

(2) Violation: liability for unpaid wages; liquidated
damages. In the event of any viclation of the
provisions set forth in subparagraph (j){1) of this
clause, the Contractor and any subcontractor
responsible therefor shall be liable for the unpaid
wages. In addition, such Contractor and
subcontractor shall be liable to the United States (in
the case of work done under contract for the District
of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each
individual laborer or mechanic (including watchmen
and guards) employed in violation of the provisions
set forth in subparagraph (j)(1) of this clause, in the
sum of $10 for each calendar day on which such
individual was required or permitted to work in excess
of the standard workweek of 40 hours without
payment of the overtime wages required by
provisions set forth in subparagraph (j)(1) of this
clause.

(3) Withholding for unpaid wages and liquidated
damages. HUD or its designee shall upon its own
action or upon written request of an authorized
representative of the Department of Labor withhold or
cause to be withheld, from any moneys payable on
account of work performed by the Contractor or
subcontractor under any such contract or any Federal
contract with the same prime Contractor, or any other
Federally-assisted contract subject ta the Contract
Work Hours and Safety Standards Act, which is held
by the same prime Contractor, such sums as may be
determined to be necessary to satisfy any liabilities of
such Contractor or subcontractor for unpaid wages
and liquidated damages as provided in the provisions
set forth in subparagraph (j)(2) of this clause.

(k) Subcontracts. The Contractor or subcontractor shall insert
in any subcontracts all the provisions contained in this
clause, and such other clauses as HUD or its designee
may by appropriate instructions require, and also a
clause requiring the subcontractors to include these
provisions in any lower tier subcontracts. The prime
Contractor shall be responsible for the compliance by any
subcontractor or lower tier subcontractor with all these
provisions.

Previous editions are obsolete
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47. Non-Federal Prevailing Wage Rates

(a) Any prevailing wage rate (including basic hourly rate and
any fringe benefits), determined under State or tribal law
to be prevailing, with respect to any employee in any
trade or position employed under the contract, is
inapplicable to the contract and shall not be enforced
against the Contractor or any subcontractor, with respect
to employees engaged under the contract whenever
such non-Federal prevailing wage rate exceeds:

(1) The applicable wage rate determined by the Secretary
of Labor pursuant to the Davis-Bacon Act (40 U.S.C.
3141 et seq.) to be prevailing in the locality with

respect to such trade;

(b) An applicable apprentice wage rate based thereon
specified in an apprenticeship program registered with
the U.S. Department of Labor (DOL) or a DOL-
recognized State Apprenticeship Agency; or

(c) An applicable trainee wage rate based thereon specified
in a DOL-certified trainee program.

48. Procurement of Recovered Materials.

(a) In accordance with Section 68002 of the Solid Waste
Disposal Act, as amended by the Resource Conservation
and Recovery Act, the Contractor shall procure items
designated in guidelines of the Environmental Protection
Agency (EPA) at 40 CFR Part 247 that contain the highest
percentage of recovered materials practicable, consistent
with maintaining a satisfactory level of competition. The
Contractor shall procure items designated in the EPA
guidelines that contain the highest percentage of
recavered materials practicable unless the Contractor
determines that such items: (1) are not reasonably
available in a reasonable period of time; (2) fail to meet
reasconable performance standards, which shall be
determined on the basis of the guidelines of the National
Institute of Standards and Technology, if applicable to the
item; or (3) are only available at an
unreasonable price.

(b) Paragraph (a) of this clause shall apply to items
purchased under this contract where: (1) the
Contractor purchases in excess of $10,000 of the item
under this contract; or (2) during the preceding
Federal fiscal year, the Contractor: (i) purchased any
amount of the items for use under a contract that was
funded with Federal appropriations and was with a
Federal agency or a State agency or agency of a
political subdivision of a State; and (ii) purchased a
total of in excess of $10,000 of the item both under
and outside that contract.
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STATE OF NEW JERSEY

Taxpayer Name:
Trade Name:

Address:

Certificate Number:

Effective Date:

Date of Issuance:

U.S.A GENERAL CONTRACTORS CORP.

167 ROUTE 33
MANALAPAN, NJ 07726
0098829

sSeptember 25, 2001

August 10, 202
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STATE OF NEW JERSEY

U.S.A. GENERAL CONTRACTORS COR

167 ROUTE 33
MANALAPAN NJ 07726 Document Locator No. BOO00946B896

NOTICE: The enclosed N.J. State Sales Tax Certificate of Authority (CA-1) is a permit to:

- Collect N.J. State Sales Tax

- Issue N.J. Resale Certificates (ST-3)

- Issue N.J. Exempt Use Certificates (ST-4)
fhe Kesale and Exempt Use Certificates can be tound at: httpi//www.nj.gov/treasury/taxation/pmtsale.shtml
You must have a valid N.J. Sales Tax Certificate to collect Sales Tax or issue certificates.
If you are not subject to collect N.J. Sales Tax but need to issue Resale or Exempt Use Certificates, you can request
to be placed on a "Non-reporting Basis”. To be placed on a "Non-reporting Basis” you must complete Form ST-6205,
This form can be obtained by downloading it at:
http:f/www.nj.gcvltreasury/taxation/pdf/other*formsfsales/c62055t.pdr or by calling (609) 292-9292.

This Certificate of Authority (CA-1) must be displayed at your place af business.

soEE A Eiew Jiee sy LB Y PN

i Certificate of @uthority AR N e

The person, parinership or COI"DOI"E‘IIHD{'-I |-'Lamed Qe\ov; Is hereby authorized 1o co.\lec:i o -
NEW JERSEY SALES & USE TAX
pursuamito N.J.5. A, B4:328B-1 ET SEQ.

This authonzation Is good ONLY for the named person at the location specified heremn

This authonization s null and void if any change of ownership or address |s effected Acting Director, Division of Taxation

Tax Registration Mo,  XXX=XXX— 433/000

Tax Eifective Date 01—-01~146

Date Issued 06—-19-23

This Certificate 1s NOT assignable or lransferable 1l must be conspicuously displayed al above address

CERT-1 o o ' ) (See Reverse Side)
04-18, D205846L




Certification 46805

CERTIFICATE OF EMPLOYEE INFORMATION REPORT

RENEWAL
This is to certify that the contractor listed below has submitted an Employee Information Report pursuant to
N.J.A.C. 17:27-1.1 et. seq. and the State Treasurer has approved said:report. This approval will remain in

effect for the period of 15-JUN-2025 to15-JUN=2032

Zolisy

USA GENERAL CONTRACTORS CORP
167 ROUTE 33

i F h
MANALAPAN NJ 07726 : i/%/’f’f?’ At g

ELIZABETH MAHER MUQIO
State Treasurer



Lily J. | TheUSARoofer

From: Cllass@treas.state.nj.us

Sent: Friday, October 3, 2025 9:00 AM
To: Lily J. | TheUSARoofer

Subject: Notice of Classification

USA GENERAL CONTRACTORS CORP
167 ROUTE 33
MANALAPAN, NJ 07726

State of New Jersey

DEPARTMENT OF THE TREASURY
DIVISION OF PROPERTY MANAGEMENT AND
CONSTRUCTION
33 WEST STATE STREET -P.0. BOX 034
TRENTON, NEW JERSEY 08625-0034

NOTICE OF CLASSIFICATION

Inaccordance with N.J.S.A. 18A:18A-27 et seq (Department of Education) and N.J.S.A. 52:35-1 (Department of
the Treasury) and any rules and regulations issued pursuant hereto, you are hereby notified of your classification

to do State work for the Department (s) as previously noted.

Afi:sﬁiie Trade(s) & License(s) Eff;;::’e Ex‘;;izon
$15,000,000 |(|C009 -GENERAL CONSTRUCTION/ALTER.& ADDITIONS 10/09/2025 || 10/08/2027

C076 -ROOFING - TPO 10/09/2025

C070 -ROOFING-BUILTUP 10/09/2025

C066 -ROOFING-MEMBRANE EPDM 10/09/2025

C068 -ROOFING-MEMBRANE MODIFIED BITUMEN 10/09/2025

C067 -ROOFING-MEMBRANE PVVC/CPE/CSPE 10/09/2025

C072 -ROOFING-TILE/SLATE/SHINGLES 10/09/2025

C069 -ROOFING-URETHANE 10/09/2025

« Licenses associated with certain trades are on file with the Division of Property

Management & Construction (DPMC).
« Currentlicense information must be verified prior to bid award.

+ Acopyofthe DPMC 701 Form (Total Amount of Uncompleted Projects) may he

accessed from the DPMC website at
nttps://www.nj.gov/treasury/dpmc/Assets/Files/DPMC701.pdf.
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DEPARTMENT OF THE TREASURY
DIVISION OF PROPERTY MANAGEMENT AND CONSTRUCTION

REPLY TO:
2
20 W. STATESTREET TEL: (609) 943-3400
PO BOX 042 FAX: (609) 292-76
TRENTON, NEW JERSEY 08625-0042 SR
TOTAL AMOUNT OF

UNCOMPLETED CONTRACTS

(This form is to be used with the NOTICE OF CLASSIFICATION when submitting bids to the Depaﬂmerﬁi)fducan’on. )
I Certify that the amount of uncompleted work on contracts is $ & 4 60 l, 2 C/ 3

The amount claimed includes uncompleted portions of all currently held contracts from all sources (public and private) in
accordance with N.J.A.C. 17:19-2.13.

I further certify that the amount of this bid proposal, including all outstanding incomplete contracts does not exceed my
prequalification dollar limit.

/,/\ Respectfully submitted,
At \\ By _USA General Contractors Corp.
corporate -

Name of Firm

Lttt x/L( KLraion

Signature

seal
here

President
Title

Sworn to arid

167 Route 33, Manalapan, NJ 07726

Business Address

ot

(908) 436-3739

Phone

DPMC 701 (3/05)
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©SCooLs DEVELOPMENT AUTIIORITY

32 EAST FRONT STREET
P.O. BOX 991
TRENTON, NJ 08625-0991

CONTRACTOR NOTICE OF PREQUALIFICATION

for
USA General Contractors Corp

167 Route 33
Manalapan, NJ 07726

In accordance with N.J.S.A. 18A:7G-41 and any rules and regulations issued pursuant hereta, your firm has been approved with the

NJSDA for Prequalification:

Effective Date: ~ October 3, 2025 . -
Aggregate Limit: 515 Million

Expiration Date: October 8, 2027 geres >

ﬁE Construction Manager as Constructor (] Sprinkler Svstem? ) Pile Driving

Design Build

Sheet Metal (Mechanical)

Prefabrication Buildings

General Construction

Electrical

Prefabrication Music/Sound Clean Rooms

|
E General Construction/Alterations &
Additions

Communications Systems

L

Relocatable Buildings

Partitions/Ceilings

Fire Alarm/Signal Systems

Ashestos Removal/Treatment

I

Doors & Hardware

Security/Intrusion Alarms

I I

[

Ashestos Removal/Mechanical

L | Windows || Audio Visual Systems || Waste Removal Toxic/Hazardous

] siding & Gutters [ ] Site Work [ ] Radon Mitigation
f: Carpeting : Sewage & Water Treatment Plants : Lead Paint Abatement

] Flooring/Tile [ ] sewer Piping & Storm Drains [ Detention Equipment Systems

[ ] millwork : Landscape Construction : Energy Management Systems

L] Insulation ] Underground Water & Utilities : Elevators

[] Acoustical [ 1 Road Construction & Paving [ ] Museum Exhihits

: Concrete/Foundation Footings/ [ Athletic Fields/Tracks/Courts : Test Boring

Masonry Work

i E Gunite [ ] Athletic Fields/Synthetic Turf [ ] well Drilling

: Demalition L_| Pumping Staticns : Microbial Remediation

: Fencing [ ] Landscape Irrigation : Food Service Equipment

[ ] Historical Light Fixture Restoration i Roofing-Membrane EPDM : School Furnishings

: Historical Restoration ] Roofing-Membrane PVYC/CPE/CSPE [Jtah Furniture/Equipment

: Pre-Cast Concrete D& Roofing-Membrane Modified Bitumen : Seating/Bleachers

[] curtain walls X Roofing-Urethane ] Swimming Pools

[ ] Architectural Cast Iron ] Roofing-Built Up [ 1 bust Collectors

] Welding : Roofing-Metal : Signage & Graphics |
_; Structural Steel & Ornamental Iron E Roofing-Tile/Slate/Shingles : Septic Systems

[ ] Plumbing [] caulking & Waterproofing : Stage Equipment

Oil & Gas Burners

Ll

:f Scaffolding

L] Underground Storage Tanks/Closure &

Installation

HVACR

[ ] Rocfing-Historical Sites

Underground Storage Tanks/Installation

Boilers (New Repair)

k] Roofing-TPO

|| Underground Starage Tanks/Closure

Service Station

|| Painting-General

[ JUST/Tank Testing

Solar Energy Systems

] Painting-Tanks/Steel Structures/
Elevated Structures

Underground Storage Tanks/
Corrasion Protection Systems Analysis

Energy Services (ESCO)

Painting-Historical Sites

Above Ground Storage Tanks

Geothermal Loop Systems

Sandblasting

Site Remediation

Fireproof Applications

Il

Divers

Ll

Inside Plant Cable

Insulation (Mechanical)

| | Barges

Outside Plant Cable

Fire Suppression Systems

: Bulkhead & Dacks

Il

L_| Fiber Installation & Splicing

Control Systems

[ ety & B reakwater

l:] Parking & Control Systems

D Dredging

ANY ATTEMPT TO ALTER OR MISREPRESENT ANY INFORMATION CONTAINED IN THIS NOTICE MAY RESULT IN PROSECUTION
DEBARMENT, AND/OR DISQUALIFICATION.

’

Information contained in this notice can be verified at: https://sda03.njsda.gov/PublicReportsUl/VendorSearch.aspx

NJSDA Risk Management — Prequalification Unit — 609-858-5355




Stute of Nefa Jersey
DEPARTMENT OF THE TREASURY
DIVISION OF REVENUE & ENTERPRISE SERVICES
P.O. BOX 026

TAHESHA WAY, ESQ. IJE‘RENTON, NJ 08625-02_6_
PHONE: 609-292-2146 FAX: 609-984-6679

PHIL MURPHY

Governor

ELIZABETH MAHER MUOIO

Lr. Governor State Treasurer

I* YEAR PROVISIONAL CERTIFICATION
APPROVED

under the
Minority and Women Business Certification Program

This certificate acknowledges U.S.A. GENERAL CONTRACTORS CORP. as a
Provisionally Certified Women Business Enterprise (WBE) that has met the criteria
established by N.J.A.C. 17:46.

This certification will remain in effect for one year.

In order for the certification to remain in effect after the provisional one year period, the
business must submit a recertification application. The recertification application must be

submitted not more than 60 days prior to the anniversary of the provisional certification
approval.

If the business fails to submit the recertification application, the certification will lapse and
the business will be removed from the system (SAVI) that lists certified minority and
women-owned businesses. If the business seeks to be certified again, it will have to
reapply by submitting a new application.

g3 > %M“:

Peter Lowicki
Deputy Director

Issued: 9/11/2025 Expiration: 9/11/2026

Certification Number: A0623-26 The expiration date 1s contingent on the proper and un-
ume filing of'all Annual Verifications for non-
provisional certificates. Please see above for more
detatl



DEPARTMENT OF THE TREASURY
DIVISION OF REVENUE & ENTERPRISE SERVICES
P.O. BOX 026

o — TRENTON, NI 08625-026
S / ’
TAHESHA YYAY, BSQ, PHONE: 600-2922146 FAX: 609-984-6679

PHIL MURPHY

Goverior

ELIZABETH NMAHER MUOIO
Lt Governor State Treasirer
S-YEAR RECERTIFICATION

APPROVED

under the
Small Business Set-Aside Act

This certificate acknowledges U.S.A. GENERAL CONTRACTORS CORP. as a Category
5 Approved Small Business Enterprise (SBE) that has met the criteria established by
N.J.A.C.17:13.

In order for this certification to remain in effect throughout the 5 year certification
period, the business must submit annual verification statements attesting that there
has been no change in ownership, control, or any other factor of the business affecting
eligibility for certification as a small business. The verification statements must be
submitted not more than 60 days prior to the anniversary of the certification approval.

If the business fails to submit the annual verification statement by the anniversary date,
or a renewal by its expiration date, the certification will lapse and the business will be
removed from the system (SAVI) that lists small business enterprises. If the business
seeks to be certified again, it will have to reapply by submitting a new application.

Peter Lowicki
Deputy Director

Issued: 9/11/2025 *Expiration: 9/11/2030

Certification Number: A0O385-11 *As noted above, in order to maintain

its certification status, the business
must submit verification statements
for each of the five years
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GENERAL CONTRACTORS CORI. I Phusaness

“A NAME YOU CAN TRUSTSINCE 1993"
CERTIFIED WBE IN THE STATE OF NEW [ERSEY

ABOUT US

USA General Contractors Corp. has successfully provided commercial roofing and
masonry restoration services to our customers since 1993. As a full-service contractor, USA
General Contractors Corp. provides expertise in all types of commercial roofing systems,
repairs, maintenance, evaluations and much more. We have the experience and resources

necessary to successfully complete any project - on time and on budget.

Our godalis to ensure long-term relationships with our customers through honesty,
quality workmanship, communication, and above all, a safe workplace for our employees
and clients. Continuous workforce fraining and experienced supervisors promote quality
workmanship and a safe job site, which has led USA General Contractors Corp. to be the
contractor of choice for almost a quarter of a century. Lastly, we are licensed and certified

in New Jersey, New York, Pennsylvania, Connecticut, and Florida.

USA General Contractors Corp. is an established business with decades of industry
experience in providing solutions punctually, for the first time. From the smallest emergency
leak repair to new construction installations, re-roofing installations, future budget
preparation, asset management, and roof maintenance programs. We are licensed,
bonded, and fully insured. With experience in built-up asphalt, single-ply, modified bitumen,
steep slope shingle, slate tile, and standing seam metal roof systems, USA General

Conftractors Corp. is ready and committed to exceed your expectations.

Sincerely,

é*rcgmq; 7. Sercucrad Gregory N. Serevetas Vice President

167 ROUTLE 33 MANALAPAN, NJ 07726 * MAIN (908) 136-3739 = FAN (908) 4361661 * [NIO@UISAGUC A




“A NAME YOU CAN TRUSTSINCE 1993”
CERIIFIED WBE IN THE STATE OF NEW IERSEY

SERVICES

Commercial & Industrial Low Slope Roofing

Repairs and Maintenance
0 Leak Repairs
0 24 Hours Emergency Leak Response
0 Maintenance Programs
0 Alterations — Flashing of New Roof Penetrations

Reroofing & New Construction

Hot Asphalt (BUR)

Modified Bitumen (Torch & Hot or Cold Applications)
Single-Ply = TPO, EPDM, & PVC

All Types of Sheet Metal

=

= = 23

Miscellanecus
0 Full Roof Renovations
0 Infrared Moisture Scans
0 Capital Budgets

Commercial, Industrial and Residential Steep Slope Roofing
0 Shingles, Slate, Tile and Metal

Masonry & Facade Restoration
0 Brick Replacement and Repairs
0 Waterproofing of Masonry Walls
0 Brick Repointing
0 Through-Wall Flashings

Roof Snow Remaoval

167 ROUTE 33 MANALAPAN, NJ 07726 * MAIN (908) 136-3739 * [FAX (908) 436-1661 * INFO@USAGCC OO
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SAFETY
“SAFETY IS OUR #1 PRIORITY"

USA General Contfractors Corp. Safety Policy has been established through NRCA's pilot program
and includes:

Policy Statement Activities & Responsibilities
Chemical Inventory List

Material Safety Data Sheets

Non-Routine Work Tasks Policy & Procedures
Centractor Coordination Training

OSHA Hazard Communication Standard

GEOGRAPHIC SERVICE AREA

We can provide our services in New Jersey, New York, Pennsylvania, Connecticut, and Florida.
MANUFACTURER AFFILIATIONS

We are currently certified installers with the following manufacturers:

CertainTeed
Johns Manville
GAF

Firestone
Carlisle
Sopremda
Siplast

Versico
Kemper

The Garland Co.
Tamco
Tremco Inc.
Fibertite

PROJECT REFERENCES - Afttached Tor Your Review

167 ROUTEL 33 MANALAPAN, NJ 07726 * MAIN (908) 136-3739 * FAX (908) 436-1661 * INFO@LUSAGCCCON




“A NAME YOU CAN TRUSTSINCE 1993”
CERTIFED WBE IN THE STATE OF NEW IERSEY

CONTACT US

Gregory N. Serevetas — Vice President — gregs@usagcc.com

Lily Jimenez - Project Manager Administrator — LilyJ@usagce.com

Carmelo Falcone — V.P. of Business Development — CarmeloF@usagcc.com
Bryan Jones — Project Manager ~ Bryanl@usagec.com

Thomas Bruno — Assistant Project Manager — ThomasB@usagce.com

g

Professional References

Architects/Consultanis Contact Information
Garrison Architects Contact:
Address: 713 Creek Road Brooks Garrison (856) 396-4200
Bellmawr, NJ 08031 Frank DeFranco (856) 396-6200
USA Architects Contact;
Address: 20 N. Doughty Avenue Williarn Miller (732) 778-5621

Somerville, NJ 08876

FVHD Architects Contact:
Address: 1515 Lower Ferry Road Michael Seneca (609) 883-7101

Trenton, NJ 08618

| Parette Somjen Architects Contact:
Address: 439 US 76 Suite 4 Keith Soltis (973) 586-2400

Rockaway, NJ 07866

167 ROUTE 33 MANALAPAN, NJ 07726 " MAIN (908) 436-3739 * FAX (908) 436-1661 * [NIFO@USAGCC O
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Manufacturers Contact Informafion
Johns Manville Contact:
Ryan Purvis
r (484) 678-9507
RyanP@prarfg.com
Carlisle Contact:
Ken Patterson (732) 589-0529
KPatterson@crsreps.com
Iremco Contact:
Ed Broderick (609) 709-1571
| EBroderick@tremcoinc.com
L
Professioncl References
’—v - -
Service Accounts Contact Information
NJ Turnpike Authority Contact:
Rich Reuter (732) 442-8600
Reuter@nita.com
Roth Brothers Contact:
Diane Miller (330) 270-4961
diane.miller@rothbros.com
East Brunswick Public Schools Contact:
Gerald Schenck Jr (732) 613-6729
’ gschenck@ebnet.org
|
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I

List of Vehicles and Equipment

2019 Delta Trailer 750 GALLON ASPHALT KETTLE
2019 Cargo Express Trailer 1000 GALLON ASPHALT KETTLE

2017 Ford F-250 Electronic Brake & Shear

Ol 7 GMC Van (3) JLG 1044-C-54 LULL

2015 Ford XLT Van TCM 6000 LB CAPACITY FORKLIFT

2015 Nissan Titan 1000 of Safety Edge Railling/Fall Protection
2015 Ford Transit XLT 2000 LB HYDRAULIC MATERIAL HOIST

2014 Dodge Ram 1500 MATERIAL CHUTES

2014 Ford E350 Hoist Ladders

2013 Ford E250 SCAFFOLD w. PLATFORMS and PLANKS
2013 Ford E250 OSHA APPROVED SAFETY EQUIPMENT

2013 Ford F150 (5) Leister Heat Gun

2012 Ford E150 Leister gun for SDS Modified

2011 Ford E150 VARIOUS MATERIAL HANDLING EQUIPMENT
2009 GMC Van Roof/Pallet Jacks
2006 FORD F350 PNEUMATIC TOOLS
2006 Ford Flatbed F550 XL Infrared Rocf Maoisture Scanner
2005 Nissan Titan GENERATORS
2005 Ford E350 30- and 40-Yard Dumpsters

2005 NISSANTITAN (2] Industrial Snake Drains

2003 NTTRL T98 Comm. Trailer (2) ASE 1250 GALLON KETTLE FUME HOODS
2001 FORD E 350 {2)2000 LB HYDRAULIC MATERIAL HOIST
400 GALLON ASPHALT KETTLE (5) Industrial Heaters

500 GALLON ASPHALT KETTLE (7] Oly Bond Pace Cart Machines

600 GALLON ASPHALT KETTLE (8) Shingle Roof Cutters

167 ROUTE 33 MANALAPAN, NJ 07726 * MAIN (908) 436-3739 * FAX (908) F36-1661 * [N O@l IS A0 AL
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CERTIED WBE IN THE STATE OF NEW JERSEY

CREDIT REFERENCES

1. USA WASTE MANAGEMENT YEARS DOING BUSINESS: 15
15 BRANT AVE
CLARK, NJ 07066

PH: (732) 396-9703
CONTACT: Jim Deluca
2. ABC SUPPLY COMPARNY YEARS DOING BUSINESS: 22
5PRODUCTION WAY
AVENEL, NJ 07001

PH: (732) 382-4242
FX: (732) 382-9746

CONTACT: Sal Armone
JOHNS MANVILLE YEARS DOING BUSINESS: 26

10100 WEST UTE AVENUE
LITTLETON, CQO 80127

w

C: 484-678-9507
P:610.594.6700
FX: 610.594.6707

CONTACT: Ryan Purvis

BANI REFERENCE:

First Commerce Banle
118 Schanck Road
Freehaold, NJ 07728

PH: (732) 431-0700

CONTACT: Steve Landau

167 ROUTE 33 MANALAPAN, NJ 07726 * MAIN (908) -136-3739 * FAX (908) -136-1661 * INTO@LISAGOCC 0N




“A NAME YOU CAN TRUST SINCE 1993”

CERTIFIED WBE IN THE STATE OF NEW JERSEY

5-YEAR COMPLETED CONTRACTS

Emergency Roof Repairs for the
New Jersey Turnpike Authority

1 Turnpike Plaza Woodhbridge, NJ
Contract A500.425 & A500.426
Owner: Turnpike Authority
Contact: Rich Reuter

[: reuter@njta.com

P: 7323722876

Contract Amount: $4,000,000.
Completion Date: August 2020

* #* #*

Roof Replacement at USPS Hicksville, NY
Project #: B24786

Owner: Northern Facilities Construction
6 Griffin Rd. Windsor, CT

Contact: Ted Krush (Wood)
P:207.809.9661

Contract Amount: $1,117,300.
Completion Date: July 2020

Roof Replacement at USPS White plains, NY
Project #: B14916

Owner: Northern Facilities Construction

6 Griffin Rd. Windsor, CT

Architect David Shinn (Sodexo|Roth)

E: David.Shinn@sodexo.com
P:248.990.7416

Contract Amount: $488,500.00

Completion Date: September 2020

* # *

Roof Replacement at Fort Lee School 42
Owner: Fort Lee BOE

2175 Lemoine Ave Fort Lee, N
Architect: Environetics Group Architects
180 Sylvan Way Englewood Cliffs, NJ

Contact: Gus Arnone
P:201,394,9169

E: GArnone@env-nj.com
Contract Amount: $558,000.00
Completion Date: June 2020

#+ #* He
Roof Replacement at
Pascack Valley High School & Pascack Hills High
School
Owner: Pascack Valley Regional High School
District
28 W Grand Ave Montvale, N
Contact: Robert Donahue
P: 201.358.7020
E: rdonahue@pascack.org
Contract Amount: $895,000.00
Completion Date: October 2020

kY ES ES
Roof & Fascia Replacement at
HB Whitehorne Middle School
Owner: Verona Board of Education
121 Fairview Rd. Verona, NJ
Contact: Conor O'Brien 908.413.3259
Cobrien@legacycminc.com
Contract Amount $1,402,000.00
Completion Date: September 2020

* s 3
1oof Replacement at Five Schools
Hillsborough Township Schools
Auten Intermediate School

Woods Rd Elementary School
Woodfern Elementary School
Hillsborough High School
Hillsborough Middle School

Owner: Hillsborough Township BOE
379 S Branch Rd. Hillsborough, NJ
Contact: Rich Scheick - EI Associates
1 973.270.5074

167 ROUTE 33 MANALAPAN, NJ 07726 % MAIN (908) 436-3739 * FAX (908} 436-1661 * [NI-O@SAGCU 0N
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5-YEAR COMPLETED CONTRACTS

E:richard scheick@eiassociates.com
Contract Amount: $7,283,000.00
Completion Date: November 2020

# ES *k
Chartertech High School Roof Repl.
Owner: Chartertech High School Board of
Trustees
413 New Road Somers Point, NJ
Contact: Garrison Architects - Louis Profera
P:856.396.6200
L Iprofera@garrisonarch.com
Contract Amount: $508,000.00
Completion Date: September 2021

# # 3§
Lakewood Fire Station 94
Owner: Township of Lakewood
733 Cedar Bridge Avenue Lakewood, NJ
Contact: Parette Somjen Architects - Lionel
Camacho
P:973.586.2400
E: lcamacho@planetpsa.com
Contract Amount: $77,000.00
Completion Date: November 2021

# # *
Franklin School Roof Repl.

Owner: Saddle Brook School District

355 Mayhill St. Saddle Brook, NJ 07663
Contact: Gianforcaro Architects Engineers -
Anthony Gianforcaro

P:908.879.6001

E: Anthony@gianforcaroep.com

Contract Amount: $84,000.00

Completion Date: September 2021

* #+ *
Choconut Valley Elementary School
Owner: Montrose Area School District
273 Meteor Way Montrose, PA 18801
Contact: WTI - Yaro Gorban

P:216.212.5626

[5: YGorban@wtiservices.com
Contract Amount: $654,655.29
Completion Date: September 2021

* * *
Lathrop Elementary School
Owner: Montrose Area School District
273 Meteor Way Montrose, PA 18801
Contact: WTI - Yaro Gorban
P:216.212.5626
E: YGorban@wtiservices.com
Contract Amount: $654,655.29
Completion Date: September 2021

* sk 4
Walmart No. 2898 Old Saybrook, CT Re-Cover
Owner: Wal-Mart Stores, Inc.
2001 SE 10t St. Bentonville, Arkansas 72716
Contact: National Roofing Partners - Heather
Koenning
P:469.549.0926
E: HKoenning@rlnrp.com
Contract Amount: $388,081.33
Completion Date: September 2021

* * #*
Walmart No. 2583 Uniondale, NY
Owner: Wal-Mart Stores, Inc.
2001 SE 10t St. Bentonville, Arkansas 72716
Contact: National Roofing Partners - Heather
Koenning
P: 469.549,0926
E: HKoenning@rlnrp.com
Contract Amount: $718,000.00
Completion Date: October 2021

% * *
Robert L. Craig Elementary School
Moonachie Board of Education
20 W Park St. Moonachie, N 07074
Contact: WTI - Yaro Gorban

167 ROUTE 33 MANALAPAN, NJ 07726 % MAIN (908) A36-3739 7 FANX (908) 436-1661 7 [NIOE ELISAGOT 0N



Coelebrate

£ ,‘.k_

I Dusiness
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CERTIFIED WBE IN THESTATE OF NEW JERSEY

5-YEAR COMPLETED CONTRACTS

P:216.212.5626
E:YGorban@wtiservices.com
Contract Amount: $365,821.38
Completion Date: October 2021

* * ®

Walmart No. 3420 Westbury, NY
Owner: Wal-Mart Stores, Inc.

2001 SE 10t St. Bentonville, Arkansas 72716
Contact: National Roofing Partners - Heather

Koenning

P 469.549.0926

E: HKoenning@rlnrp.com
Contract Amount: $337,734.71
Completion Date: October 2021

* i #
Bedminster Township School
Bedminster Township School District
234 Somerville Rd Bedminster, NJ 07921
Contact: WTI - Yaro Gorban
P:216.212.5626
E: YGorban@wtiservices.com
Contract Amount: $1,329,276.00
Completion Date: October 2021

# * ®
Chatham High School
Chatham School District
259 Lafayette Ave. Chatham, NJ 07928
Contact: WTI - Yaro Gorban
P:216.212.5626
E: YGorban@wtiservices.com
Contract Amount: $1,205,280.49
Completion Date: October 2021

* 4
Clara Coleman Elementary School
Glen Rocl Board of Education
620 Harristown Rd Glen Rock, NJ 07452
Contact: WTI - Yaro Gorban
P:216.212.5626

E: YGorban@wtiservices.com
Contract Amount: $224,184.55
Completion Date: October 2021

® * *
East Orange Toll Plaza

N] Turnpike Authority

1 Turnpike Plaza Woodbridge, NJ
Contact: Rich Reuter
P:732.372.2876

E: Rueter@njta.com

Contract Amount: $635,000
Completion Date: August 2022

* #+ *
Timber Creek Reg High School
Black Horse Pike Regional School District
580 Erial Rd Blackwood, N] 08012
Contact: Rob Nutley
P:609.610.7337
E: rnotley@newroadconstruction.com
Contract Amount: $933,693.10
Completion Date: September 2022

& #
Arthur P. Schalick High School
Pittsgrove Township Board of Education
1076 Almond Road Pittsgrove, NJ 08318
Contact: Frank DeFranco

P: 856.396.6200 Ext. 3014

E: fdefranco@garrisonarch.com
Contract Amount: $931,000.00
Completion Date: September 2022

*

ES e
Boonton Township High School

WTI - 3735 Green Road Beachwood, OH
Contact: Yaroslav Gorban
P:216.212.5626

E: YGorban@wtiservices.com

Contract Amount: $170,841.00
Completion Date: July 2022

167 ROUTLE 33 MANALAPAN, NJ 07726 % MAIN (908) 436-3739 % FAY (908) +36-1661 # [NFO@US NGO 0N
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5-YEAR COMPLETED CONTRACTS

Boonton Rockaway Valley ES E: YGorban@wtiservices.com
WTI - 3735 Green Road Beachwood, OH Contract Amount: $464,268.95
Contact: Yaroslav Gorban Completion Date: October 2022
P:216.212.5626
E:YGorban@wtiservices.com & 0 *
Contract Amount: $389,828.50 Kean — Miron Student Center
Completion Date: July 2022 WTI - 3735 Green Road Beachwood, OH
Contact: Yaroslav Gorban
* * P:216.212.5626
Dwight Morrow HS E: YGorban@wtiservices.com
WTI - 3735 Green Road Beachwood, OH Contract Amount: $1,196,888.77
Contact: Yaroslav Gorban Completion Date: September 2022
P'216.212.5626
ErYGorban@wtiservices.com # * i
Contract Amount: $528,204.93 Lafayette ES
Completion Date: October 2022 WTI - 3735 Green Road Beachwood, OH
Contact: Yaroslav Gorban
* * o P:216.212.5626
Elwood Kindle & Pitman MS E:YGorban@wtiservices.com
Pitman School District Contract Amount: $234,679.54
FVHD Architects Completion Date: September 2022
Contact: Michael Seneca
P 609.883.7101 # o *
E: mseneca@fvhdpc.com N Warren High School PH 11
Contract Amount: $1,058,000.00 WTI - 3735 Green Road Beachwood, OH
Completion Date: December 2022 Contact: Yaroslav Gorban
P:216.212.5626
* i i E: YGorban@wtiservices.com
Kean - Rogers & Sozio Halls Contract Amount: $1,146,601.17
WTI-3735 Green Road Beachwood, OH Completion Date: October 2022
& # #*
Contact: Yaroslav Gorban Quarles ES
P:216.212.5626 WTI - 3735 Green Road Beachwood, OH
E: YGorban@wtiservices.com Contact: Yaroslav Gorban
Contract Amount: $692,161.30 P:216.212.5626
Completion Date: December 2022 E:YGorban@wtiservices.com
Contract Amount: $142,488.00
o i * Completion Date: October 2022
Kean - Wilkens Theater
WTI - 3735 Green Road Beachwood, OH * #* 4:
Contact: Yaroslav Gorban S Hackensack Memorial School
P:21.6.212.5626 Dyer Avenue, South Hackensack, NJ 07606

167 ROLITE 33 MANALAPAN, N} O7726 % MAIN (908) 41136-3739 FAX (908) “116-1661 * |« MDLISA G0N
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5-YEAR COMPLETED CONTRACTS

Contact: Stephen Moldt
P:973-775-7777

E: Stephen_Moldt@eiassociates.com
Contract Amount: $692,000.00
Completion Date: October 2022

Union School
WTI - 3735 Green Road Beachwood, Ol
Contact: Yaroslav Gorban
P:216.212.5626
E: YGorban@wtiservices.com
Contract Amount: $292,166.65
Completion Date: September 2022

*® B B
USPS Manahawkin
525 E Bay Avenue, Manahawkin, N 08050
Contact: Brett Risher
P: 805.433.4478
E: Brett.Risher@sodexo.com
Contract Amount: $169,500.00
Completion Date: April 2022

* * ik
USPS White House Station
273 Main Street, Whitehouse Station 08889
Contact: Brett Risher
P:805.433.4478
H: Brett.Risher@sodexo.com
Contract Amount: $66,000.00
Completion Date: March 2022

% # *
USPS Trenton
525 E Bay Avenue, Manahawkin, NJ 08050
Contact: Brett Risher
P:805.433.4478
E: Brett.Risher@sodexo.com
Contract Amount: $87,272.00
Completion Date: April 2022

USPS Bellmawr
421 Benigno Blvd Bellmawr NJ 08031

Contact: Brett Risher

P: 805.433.4478

E: Brett.Risher@sodexo.com
Contract Amount: $637,500.00
Completion Date: December 2022

# % %

Westfield National Guard Armaory
500 Rahway Ave, Westfield, NJ 07090
Contact: Mirza Baig
P:609.530, 7127
E: Mirza.baig@dmava.nj.gov
Contract Amount: $1,391,000.00
Completion Date: November 2022

s * *

West Orange National Guard Armory

1315 Pleasant Valley Way, West Orange, N|
Contact: Mirza Baig

P: 6095307127

E: Mirza.baig@dmava.nj.gov

Contract Amount: $1,341,000.00
Completion Date: December 2022

* * &

USPS Annandale, VA Main Post Office

4270 John Marr Drive Annandale, VA 22003
Contact: Brett Risher

P: 805.433.4478

E: Brett.Risher@sodexo.com

Contract Amount: $543,128.25

Completion Date: April 2023

* * #
USPS Babylon, NY
110 Cooper Street Babylon, NY 11702
Contact: Brett Risher
P:805.433.4478

l: Brett.Risher@sodexo.com
Contract Amount: $89,500.00
Completion Date: August 2023
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5-YEAR COMPLETED CONTRACTS

USPS Brick #K58309

160 Chambers Bridge Road Brick, NJ 08723
Contact: Brett Risher

P:805.453.4478

I Brett.Risher@sodexo.com

Contract Amount: $690,500.00

Completion Date: April 2023

3k ES B
USPS Darby, PA #K35940
801 Main St. Darby, PA 19023
Contact: Brett Risher
P:805.433.4478
E: Brett.Risher@sodexo.com
Contract Amount: $225,331.60
Completion Date: July 2023

#* * o
USPS Glen Cove, NY

2 Glen Cove Ave Glen Cove, NY 11542
Contact: Brett Risher

P: 805.433.4478

[%: Brett.Risher@sodexo.com
Contract Amount: $225,500.00
Completion Date: December 2023

# #* *
USPS Haddon Heights
701 Station Ave Haddon Heights, N
Contact: Brett Risher
P: 805.433.4478
[ Brett.Risher@sodexo.com
Contract Amount: $169,500.00
Completion Date: October 2023

® * *

USPS Point Pleasant Beach K35893

410 Arnold Avenue Point Pleasant Beach, NJ
Contactl: Brett Risher

P: 805.433.4478

[+ Brett.Risher@sodexo.com

Contract Amount: $317,550.00

Completion Date: September 2023

* #* +*
USPS Pompton Lakes
47 Lakeside Ave Pompton Lakes, NJ 07442
Contact: Brett Risher
P:805.433.4478
E: Brett.Risher@sodexo.com
Contract Amount: $270,656.00
Completion Date: March 16, 2023

* * #

USPS Philadelphia, Richmond Station

2001 E Willard Street Philadelphia, PA 19134
Contact: Brett Risher

P: 805.433.4478

E: Brett.Risher@sodexo.com

Contract Amount: $609,114.40

Completion Date: February 2023

* # #
USPS Annandale, VA

4270 John Marr Drive
Annandale, VA 22003

Contact: Brett Risher

P: 805.433.4478

i: Brett.Risher@sodexo.com
Contract Amount: $530,000.00
Completion Date: June 2023

USPS Teaneck

2001 E Willard Street Philadelphia, PA 19134
Contact: Brett Risher

P: 805.433.4478

[: Brett.Risher@sodexo.com

Contract Amount: $407,089.12

Completion Date: September 2023

£ £ £l
Clearview Middle School PH 1
595 Jefferson Road Clearview, NJ
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5-YEAR COMPLETED CONTRACTS

Contact: Michael Seneca Completion Date: September 2023
P: 609.883.7101
L mseneca@fvhdpc.com i *
Contract Amount: $1,855,000.00 Roof Replacement at Shull MS
Completion Date: September 2023 380 Hall Avenue Perth Amboy, NJ
Contact: PSA — Sylvester Agyei
o * * P:973-586-2400 x261
Kean University - Bruce/Townsend/Vaughn- E: saqvei@planetpsa.com
Eames : Contract Amount: $2,642,213.00
1000 Morris Ave Unian, NJ Completion Date: September 2023
Contact: Yaro Gorban
P:216.238.0361 * * &
E: YGorban@wtiservices.com
Contract Amount: $1,204,898.80 Avon-by-the-Sea - Metal Standing Seam
Completion Date: October 2023 301 Main Street Avon by the Sea, N]J
4 o i Contact: Kerry McGuigan
P:732-502-4510 x 233
sShawnee IHigh School E: kmcguigan@avonbytheseanj.com
Lenape Regional High School District Contract Amount: $595,809.89
Contact: The Design Collaborative Completion Date: November 2024
P:609.465.4111 * * *
E: Office@tde-tve.com
Contract Amount:487,000.00 Pleasantville High School/Middle School
Completion Datte: September 2023 1315 Pleasantville Ave Pleasantville, N]
Contact: Remington & Vernick Engineers, Inc.
* o i Michael laconelli
Millbridge Elementary School P 609-645-7110 ext. 1308
282 Conrow Rd Delran, N| B Michaellaconelli@rve.com
Contact: Garrison Architects Contract Amount: $2,053,649.50
Brooks Garrison Completion Date: September 2024
P: 856-424-8888
E: bwg@garrisonarch.com * - #
Contract Amount:1,934,000.00 Belmar Elementary School - Metal Roof
Completion Datte: September 2023 Installation
110 Main Street Belmar, NJ
o * % Contact: Michael Bardsley
Roof Replacement at Perth Amboy HS P:732-681-8888
300 Eagle Avenue Perth Amboy, NJ E: bardsley@belmar.k12.nj.us
Contact: PSA - Sylvester Agyei Contract Amount: $884,631.20
P: 973-586-2400 x261 Completion Date: October 2024

L: sagyei@planetpsa.com
Contract Amount: $6,466,228.00
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5-YEAR COMPLETED CONTRACTS

Chatham MS Roof 12 /CAF
Contact: WTI

Byron B Williams
P:216.304.7511

E: BBwilliams@wtiservices.com
Contract Amount: $42,667.80
Completion Date: August 2024

* 3k *

Chatham Southern Blvd. Roof 4 & 8
Contact: WTI

Byron B Williams

P:216.304.7511

[ BBwilliams@wtiservices.com
Contract Amount: $338,409.00
Completion Date: August 2024

ok * #

Mahwah Fire Co 2

Contact: WTI

Byron B Williams

P: 216.304.7511

E: BBwilliams@wtiservices.com
Contract Amount: $82,420.00
Completion Date: August 2024

* #
Mahwah Fire Co 3
Contact: WTI
Byron B Williams
P:216.304.7511
E: BBwilliams@wtiservices.com
Contract Amount: $97,958.59
Completion Date: August 2024

* # #*
Mahwah Fire Co 4

Contact: WTI

Byron B Williams

P: 216.304.7511

E: BBwilliams@wtiservices.com
Contract Amount: $115,759.29

Completion Date: August 2024

#* # *
Mahwah Fire Co 5
Contact: WTI
Byron B Williams
P: 2163047511
E: BBwilliams@wtiservices.com
Contract Amount: $98,517.10
Completion Date: August 2024

# e #*

Asbury Park DWP /Transportation/Storage Bldg.
Contact: Tracy Lizardi

Pe732.502.5710

E: Tracy.Lizardi@asburvpark.gov

Contract Amount: $1,905,308.87

Completion Date: December 2024

o He £

Cape May Elementary School
Contact: Garrison Architects
Frank Delranco
P:856.396.6200

E: fdefranco@GarrisonArch.com
Contract Amount: $2,618,000.00
Completion Date: October 2024

* * &

USPS Larchmont, NY

1 Chatsworth Ave Larchmont, NY
Contact: Brett Risher
P:805.433.4478

E: Brett.Risher@sodexo.com
Contract Amount: $322,212.80
Completion Date: October 2024

167 ROUTE 33 MANALAPAN, NJ O7726 % MAIN (908) 1136-3739 # FAX (908) A436-1661 * [N O@IINAGCC CON
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“A NAME YOU CAN TRUST SINCE 19937
WBE IN THE STATE OF NEW JERSEY

CERTIFIED |

ES ES kS
Clearview Middle School Ph. 1l
Contact: FVHD Architects
Michael Seneca
P:609.883.7101
[ mseneca@fvhdpe.com
Contract Amount: $580,000
Completion Date: October 2024

* ES *

Madison High School

Contact: Gianforcaro Architects
Anthony Gianforcaro

E: anthony@gianforcaroaep.com
Contract Amount: $1,594,000
Completion Date: October 2024

* %k *

N Warren High School

Contact: WTI

Byron B Williams

P:216.304.7511

E: BBwilliams@wtiservices.com
Contract Amount: $1,150,000.00
Completion Date: September 2024

* #
Parkview Elementary School
Contact: Garrison Architects
Frank DeFranco

P: 856.396.6200

E: fdefranco@GarrisonArch.com
Contract Amount: $1,486,000.00
Completion Date: December 2024

ES S Fa

Richardson & Robbins

Contact: Facilities Management Admin.
Patrick McKenna

P:302.744.1166

[ Patriclk, McKenna@delaware.eov
Contract Amount: $2,222,000.00
Completion Date: August 2024

5-YEAR COMPLETED CONTRACTS

*® *

Riverside Elementary School
Contact: Garrison Architects
Frank DelFranco

P: 856.396.6200

E: [defranco@GarrisonArch.cam

Contract Amount: $3,880,000.00
Completion Date: December 2024

* B sk

USPS Wilmington DE

Contact: Brett Risher

P: 805.433.4478

E: Brett.Risher@sodexo.com
Contract Amount: $563,670.00
Completion Date: December 2024

167 ROUTE 33 MANALAPAN, NJ 07726

FAMALIN (908) 136-3739

*EAX (908) A436-1661 # [N Ol IS VGO 0N
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cead. Manatapan, NI 07726
2729 Py 908-436-1661
Imas: Kothleens@usagec.com

CURRENT STATUS

President of USA General Contractors Corp.
100% sharehaolder

PROFESSIONAL EXPERIENCE

1953 to Present USA General Contractors Corp.
President

¢ Oversee all Divisions of the company including Accounting, Payroll, Project
Management and Estimating

« Responsible for promoting and advocating for the company and
implementing policies and rules that will benefit the company
e Delegates duties, tasks and responsibilities to all employees

1985 - 1993 NIS General Contractors Corp.
Office Manager

¢ Incharge of Booldeeping, Accounting, Payroll, Payroll Taxes, Filing,
Submittals and Invoices

« Incharge of searching for and ordering jobs through various agencies.
Responsible for filling out all such forms.

e« Familiar with the Master Builder Software.

1983 — 1985 Polis General Contractors
Secretary

¢ Incharge of answering phones, filing, payroll, bookkeeping, time sheets,
invoicing and bid documents

1980 - 1981 Merrill Lynch, NYC
Clerk

« Incharge of coding stocks and bonds for in house brokers
EDUCATION

1980 - Graduated from Fort Hamilton High School
Broaklyn, NY




Gregory N. Serevetas

Manalapan, NJ 07726  732.616.4218 GregSusagee.com

PROFESSIONAL EXPERIENCE

U.S.A. GENERAL CONTRACTORS CORP, Manala pan, New Jersey 1997 to Present
Vice President - (2014 to present)

* Lead the Executive Team

*  Drive Company Culture

*  Oversee Major Business Decisions

»  Business Development through alliances, partnerships and staying ahead of industry trends

= Monitor Financial performance and budgets

*  Provide Mentorship and development opportunities for team members

GINO MALLAMACIY, CPA, Marlboro, NJ 2002 to 2007
Staff Accountant

= Bank Reconciling.

= Assisting is the process of {iling tax returns for individuals, corporations, trusts, and partnerships.

= Completing monthly and quarterly Payroll and Sales Tax payments.

KIRKILES & KOTIADIS, LLP, New York, NY 2001-2002
Accounting Intern

«  Organizing tax returns.

= Completing worker’s compensation reports lor clients.

ACHIEVEMENTS
* Managed and successfully completed over $200 million in projects since 2007
= CERTA Torch Applicator and Instructor
= OSHA 30 and CPR Certified
* Inactive Exempl Volunteer Fire Fighter (10 years of service)
* Member of and former Vice President of T'au Kappa Epsilon National Fratemity

EDUCATION

Bachelor of Business Administration: Major in Accounting
Minor in Business Law

Pace University, New York, New Yorl - May 2004
Cumulative GPA: 3.04

SKILLS
= Dataforma
*  Quantum Project Management, AlA Document Services
*  Microsoft Operating Systems, Word, Powerpoint and Excel
* Pro Series Fixed Asset Manager, Tax Software, and Tax Tools
*  Winfiler, Quickbooks, and Quicken
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USA GENERAL CONTRACTORS CORP e ke 3 ERN 2
Kathleen Sarevetas SwTE 54 g8 e[
167 Route 33 i3 I;u 22 E 2 an
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L PLEASE DETACH HERE —
IF YOUR LICENSE/REGISTRATION/
CERTIFICATE ID CARD IS LOST

. . 1 PLEASE .
02!09,‘202[3 TO 03/31/2027 1_3V H @6@@72@{1 HOHE I‘l-?ER?\%?;‘IZFN\’:‘ CONTRACTORS
VALID LCENSE/REGISTRATION/GERTIFICATION # o b BTN
/ f / NEWARK, NJ 07101
i ] E{//’
J“‘MM% A;N/Wﬂ M -
Signalure of Licenses,/RegistrantCaniticale Holder o ACTING DIRECTOR
y—— PLEASE DETACH HERE 4
Usa GENERAL CONTHACTORS JOHP EXPIRATION DATE 2027
YOUR LICEMSE/REGISTRATION/CERTIFICATE NUMBER 1S 13VH 06947200 . PLEASE USEITIM ALL

CORRESPONDENCE TO THE DIVISION OF CONSUMER AFFAIRS.  USE THIS SECTION TO REPORT ADDRESS
CHANGES YOU ARE REQUIRED TO REPORT ANY ADDRESS CHANGES IMMEDIATELY TO THE ADDRESS NOTED
BELOW.

HOME IMPROVEMENT CONTRACTORS
PO BOX 45016
NEWARK, NJ 7101

PARINT YOUR KHEW ADDRESS OF RECORD BELOW PRINT YOUR NEW MAILING ADDRESS BELOW

YOUR ADDRESS OF RECORD IS THE ADDRESS THAT WILL PRINT O YOUR MAILING ADDRESS IS THE ADDRESS THAT WILL BE USED 8Y
YOUR LICENSEREGISTAATION/CCERTIFICATE AND T MaY BE MADE THE  DIVISION OF CONSUMER AFFAIRS TO SEND YOU ALL
AVAILABLE TO THE PUBLIC CORRESPONDENCE.

HOME ] HOME ]

ausingss | BUSINESS |

TELEFHOME TELEPHONE

INCLUDE AREA CODE -

INCLUDE AREA CODE

If the law governing your proiession requires the current license/registration/vertilicate to be displayed, it should be

within reasonable proximity of your original license/registration/oertificats at your prineipal sifice or place of business,
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Commerce

Jfax: 732-364-0053 | Lakewood, NJ 08701

Bank WWW.FIRSTCOMMERCEBK.COM

September 19, 2025

Re: USA General Contractors Corp.
Kathleen Serevetas
167 NJ-33, Manalapan Township, NJ 07726

To whom this may concern,

This letter is to confirm that USA General Contractors Corp. has an active Line of Credit with First
Commerce Bank with $1,750,000 of credit available and a maturity date of 8/30/2026. All the
accounts of this customer have been satisfactory maintained.

If | can be of further assistance feel free to contact me at (201) 767-7852.

Smcerely,

k//)

Chns Smith

Vice President

Commercial Loan Officer

118A Schanck Road, Freehold, NJ 07728

GREAT RATES, GREAT SERVICE, GREAT PEOPLE



=1 GORETTI NOBRE

May 11", 2026

Re: USA General Contractors Corp. - Surety Band Program

To Whom It May Cencern,

It has been the privilege of The Ohio Casually Insurance Company to provide surety bonds on behalf
of USA General Contractors Corp. since early 2019,

Please be advised that The Ohio Casualty Insurance Company supports a $25,000,000 single /
$50,000,000 aggregate surety program for USA General Contractors Corp. Any bonds issued under
such program would be subject to The Ohio Casualty Insurance Company underwriting at the time of
a specific request, including acceptable review of contract documents, bond forms, and project
financing. This letter is provided for informational purposes only and should not be construed as an
assumption of liability.

The Ohio Casualty Insurance Company is rated A (Excellent) with a Finandial Size Category of XV
(Fifteen) by A.M. Best Company.

Sincerely,

Respectfully,

Victor Fanseca, Attorney-in-Fact
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DEPARTMENT OF THE TREASURY
DIVISION OF PROPERTY MANAGEMENT AND CONSTRUCTION

. i o REPLY TO:
£l [ad =%, o =
33\. STATE STREET TEL: (609) 943-3400
- oo FAX: (809) 292-7651
TRENTON, NEW JERSEY 08625-0034 + (809) 292-765

TOTAL AMOUNT OF
UNCOMPLETED CONTRACTS

(This form is fo be used with the NOTICE OF CLASSIFICA TION when submitting bids to the Department of Education.)

I Certify that the amount of uncompleted work on contracts js § f, S LML S

The amount claimed includes uncompleted portions of all cu rrenily held contracts from afl sources {(public and private) in
accardance with N.JA.C. 17:19-2.13,

further cerify that the amount of this bid proposal. including afl outst

anding mcomplete coniracts doas not excead my
prequalification dollar limit.

Respectfully submitted,

X E ‘\7 . M et :
By _ (g ‘f,’[l}/“"fﬂﬂ s A “@ﬂ%‘! 3%

Affiy
corporate
seal
here

MName of Firm

su scnbe@@éﬁﬁ‘é-mé"p"wm

Nota State of New Jersey Husines s Address

e Ghifin & - "?.')’E.J,fiﬁ::gf-—; My 03

Phane

DPMC 701 (2/15)



DPMC

Page 1 of 1
Slate of New Jersey
DEPARTMENT OF THE TREASURY
DIVISION OF PROPERTY MANAGEMENT AND CONSTRUCTION

33 WEST STATE STREET - P.O. BOX 034 TRENTON, NEW JERSEY 08625-0034
NOTICE OF CLASSIFICATION FOR:

EASTERN POWER ELECTRIC LIMITED LIABILITY COMPANY
90 E CENTRE ST
NUTLEY. NJ, 07110

BOND AMOUNT: $ 5,000,000.00

In accordance with N.J.S.A. 18A:18A-27 et seq. (Department of Education) and N.J.S.A. 52:35-1 (Department of the
Treasury) and any rules and regulations issued pursuant hereto, you are hereby notified of your classification to

do State work for the Department(s) as previously noted.

Aggregate Rating | Trade(s) & License(s) Effective Date | Expiration Date

$2,130,000.00 |C047 — ELECTRICAL* 34E101789800 12/14/2024 12/13/2026

» Licenses associated with certain trades are on file with the Division of Property Management &
Construction (DPMC).
¢  Currentlicense information must be verified prior to bid award.
* Information on aggregate amounts can be verified on the DPMC WEB SITE.
ANY ATTEMPT BY A CONTRACTOR TO ALTER OR MISREPRESENT ANY INFORMATION CONTAINED N
THIS FORM MAY RESULT IN PROSECUTION AND/OR DEBARMENT, SUSPENSION OR

DISQUALIFICATION.
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StaTE 0F NEW JERSEY

2

ScHOOLS DEVELOPMENT AUTHORITY

32 EAST FRONT STREET
P.O. BO¥ 991
TRENTON, NJ 08625-0991

CONTRACTOR NOTICE OF PREQUALIFICATION

for
Eastern Power Electric, LLC
90 E Centre Street
Nutley, NJ 07110

In accordance with N.J.S.A. 18A:7G-41 and any rules and regulations issued pursuant hereto, your firm has been approved with the
NJSDA for Prequalification:

Effective Date; ~ December 16, 2024 o o
Aggregate Limit: $2.01 Million
Expiration Date: December 13, 2026 >
: Construction Manager as Constructor ; Sprinkler Systems : Pile Driving

|| Design Build

Sheet Metal (Mechanical)

[ ] Prefabrication Buildings

General Construction

Electrical

Prefabrication Music/Sound Clean Rooms

|

General Construction/Alterations &
Additions

|

Communications Systems

N

Relocatable Buildings

Partitions/Ceilings

Fire Alarm/Signal Systems

[] Asbestos Removal/Treatment

Doors & Hardware

Security/Intrusion Alarms

j Asbestos Removal/Mechanical

Historical Light Fixture Restoration

Roofing-Membrane EPDM

School Furnishings

[ windows [ ] Audio Visual Systems [] waste Removal Toxic/Hazardous
[ siding & Gutters [] site Work [] Radon Mitigation
[ ] Carpeting [] Sewage & Water Treatment Plants ] Lead Paint Abatement
[ Flooring/Tile (] Sewer Piping & Storm Drains [] Detention Equipment Systems
L] millwork | ] Landscape Construction [ Energy Management Systems
[] Insulation ] Underground Water & Utilities [] Elevators
("] Acoustical || Road Construction & Paving [ ] Museum Exhibits
(] Concrete/Foundation Footings/ [ Athletic Fields/Tracks/Courts [ ] Test Boring
Masonry Work
[] Gunite [ Athletic Fields/Synthetic Turf well Drilling
[ ] bemolition [ ] Pumping Stations [ ] Microbial Remediation
l: Fencing : Landscape Irrigation Food Service Equipment

Historical Restoration

Roofing-Membrane PVC/CPE/CSPE

I3

Lab Furniture/Equipment

Pre-Cast Concrete

Roofing-Membrane Modified Bitumen

|| Seating/Bleachers

Elevated Structures

[] curtain walls ] Roofing-Urethane [ ] swimming Pools
[] Architectural Cast Iron ] Roofing-Built Up [ Dust Collectors
: Welding || Roofing-Metal [ 1 Signage & Graphics
[ ] structural Steel & Ornamental Iron [ ] Roofing-Tile/Slate/Shingles [_] Septic Systems
] Plumbing [ ] caulking & Waterproofing [] stage Equipment
[] oil & Gas Burners (] Scaffolding [] Underground Sterage Tanks/Closure &
Installation
[ HVACR ] Rocfing-Historical Sites | ] Underground Storage Tanks/Installation
[] Boilers (New Repair) [ Roofing-TPO [ ] Underground Storage Tanks/Clasure
| [] service Station (] Painting-General [ ] UST/Tank Testing ]
[] solar Energy Systems (] Painting-Tanks/Steel Structures/ [ ] Underground Storage Tanks/

Corrosion Protection Systerrs Analysis

[ Energy Services (ESCO) |1 Painting-Histarical Sites [ ] Above Ground Storage Tanls
I:] Geothermal Loop Systems |: Sandblasting : Site Remediation
[] Fireproof Applications (] ivers (] Inside Plant Cable

| [ Insulation (Mechanical) || Barges [ outside Plant Cable
[| Fire Suppression Systems [] Bulkhead & Docks [ ] Fiber Installation & Splicing )
: Control Systems D Jetty & Breakwater
D Parking & Control Systems L__l Dredging

ANY ATTEMPT TO ALTER OR MISREPRESENT ANY INFORMATION CONTAINED IN THIS NOTICE MAY RESULT IN PROSECUTION,

DEBARMENT, AND/OR DISQUALIFICATION,

Information contained in this notice can be verified at: https://sda03.njsda.gov/PublicReportsUl/VendorSearch.aspx

NJSDA Risk Management — Prequalification Unit — 609-858-5355




State Of New Jersey
New Jersey Office of the Attorney General
Division of Consumer Affairs

THIS ISTO CERTIFY THAT THE
Board of Examlners of Eléctrical Contractors

HAS LICENSED

Ivan Lopez
1315 72nd Street
Noerth Bergen NJ 07047

FOR PRACTICE IN NEW JERSEY AS A(N): Electrical Contractor

_03/07/2024 TO_03/31/2027 __34EI01789800

VALID

LICENSE/REGI ISTRATION,CERTI [FICATION #

_péwu %CM:'

ACTING DIRECTOR

T
SrgnalurHofrlellsee,ﬂnulslraxwtcerunca!s Holder

State Of 'New Jersey
New Jersey Office of the Attorney General
Division of Consumer Affairs

THIS IS TO'GERTIFY THAT THE
Board of Examiners of Electrical Contractors

HAS LICENSED

EASTERN .POWER ELECTRIC LLC
IVAN LOPEZ.

1315 72nd Street
North Bergen NJ 07047

FOR PRACTICE IN NEW JERSEY AS A(N): Elsottical Business Permit

_03/07/2024_TO 03/31/2027 34EB01789800

VALID LICENSE/REGISTRATION; CERTIFICATION #

Con o

SJgna!ura%T-Llcﬁnsee.'Hngstranh’Cachale Holder ACT\NG DIRECTOR



N.J. Department of Treasury - Division of Revenue, On-Line Inquiry https://www L.state.nj.us/TYTR_BRC/servlet/common/BRCLogin

STATE OF NEW JERSEY
BUSINESS REGISTRATION CERTIFICATE

Taxpaver Name: AIRHANDLER'S MECHANICAL SERVICES, INC.

Trade Name:

Address: 208 NORTH WHITEHORSE PIKE
MAGNOLIA, NJ 08049-1440

Certificate Number: 0079172

Lffective Date: February 06, 1991

Date of Issuance: December 07, 2016

For Office Use Only:

20061207142308282

ol ] 12/7/2016 3:00 PM
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Firefox https://outlook.office.com/mail/inbox/id/AAQ. ..

AIRHANDLERS MECHANICAL SERVICES. INC
PO BOX 178
HADDON HEIGHTS, NJ 08035

State of New Jersey

DEPARTMENT OF THE TREASURY
A DIVISION OF PROPERTY MANAGEMENT AND CONSTRUCTION
e 1 . 33 WEST STATE STREET - P.O, BOX 034
Y e 5 TRENTON, NEW JERSEY 08625-0034

NOTICE OF CLASSIFICATION

In accordance with N.J.S. A, 18A:18A-27 et seq (Department of Education) and N.J.S A, 52:35-1 (Department of the
Treasury) and any rules and regulations issued pursuant hereto, you are hereby notified of your classification to do State
work for the Department (s) as previously noted.

Aggregate 2 " Effective | Explratlon |

| i Trade(s) & License(s) ? Date Date i
~$5,000000  CO032-HVACR | 04/05/2025 | 04/04/2027 |
- | !

license #: 19HC00386100

« Licenses associated with certain trades are on file with the Division of Property Management & Construction (DPMC).
« Current license information must be verified prior to bid award
= A ropy nf the DPMC ?01 Form (Total Amount of Uncompleted Projects) may be accessed from the DPMC website at niins /o ng gow

g i it cbsf les/DHEMOC TR pof

ANY ATTEMPT BY A CONTRACTOR TO ALTER OR MISREPRESENT ANY INFORMATION CONTAINED IN THIS
FORM MAY RESULT IN PROSECUTION AND/OR DEBARMENT, SUSF’ENS\ON OR DISQUALIFECATION
INFORMATION ON AGGREGATE AMOUNTS CAN BE VERIFIED ON THE | Wizl3 BITE.

2 of 2 4/4/2025, 9:11 ¢




Sate afﬁ/l@m/ gefmp/y/

DEPARTMENT OF THE TREASURY

DIVISION OF PROPERTY MANAGEMENT AND CONSTRUCTION
REPLY TO;
33 W. STATE STREET TEL:
PO BOX 034 : (609) 943-3400

TRENTON, NEW JERSEY 08625-0034 AX: (609) 292-7651

TOTAL AMOUNT OF
UNCOMPLETED CONTRACTS

(This form is to be used with the NOTICE OF CLASSIFICATION when submifting bids to the Department of Education.)

| Certify that the amount of uncompleted work on contracts is § L\ 5245) 7383 OD[
-

The amount claimed includes uncompleted portions of all currently held contracts from all sources (public and private) in
accordance with N.J A.C. 17:19-2.13.

! further certify that the amount of this bid proposal, including all outstanding incomplete contracts does not exceed my
prequalification dollar limit.

Respectfully submitted,
Airhandlers Mechanical STv. Inc.

- ‘&ﬁx 't- ) By
:COI'D.QI’H E{ Name of Firm
- seal -
© - “here . B
Signature

Ve Berderst

Title

Sworn to and B PO Ej\jl(, IW%

subscrbed before mg ‘
Business Address

This |5 day of (| U '
2024,

HarAon s NS Ogors
Notary Public /)L"‘/)
JACK HA AN
oyt bt < ., TOLAZS-ONO

DPMC 701 (3/15)



STATE OF NEW JERSEY
SCHOOLS DEVELOPMENT AUTHORITY

FPhil Murphy, Governer

Manuel Da silva, CEO

In accordance with N.J.S.A. 18A:7G-41 and any rules and regulations issued pursuant hereto, your firm has been approved with the

CONTRACTOR NOTICE OF PREQUALIFICATION

NJSDA for Prequalification:

for

Airhandlers Mechanical Services, Inc.

PO Box 178
Haddon Heights, NJ 08035

Fffective Date:  April 4, 2025 & i
_ Aggregate Limit: S5 Million
Expiration Date: April 4, 2027 akta > wie
[:] Construction Manager as Constructor (] Sprinkler Systems (] pile Driving

Design Build

Sheet Metal (Mechanical)

Prefabrication Buildings

|| General Construction

[ ] Electrical

(I

Prefabrication Music/Sound Clean Rooms

General Construction/Alterations &
Additions

Communications Systems

Relocatable Buildings

[ ] Partitions/Ceilings

Fire Alarm/Signal Systems

Asbestos Removal/Treatment

Doors & Hardware

Security/Intrusion Alarms

Asbestos Removal/Mechanical

Windows

I

Audio Visual Systems

Waste Removal Toxic/Hazardous

(] siding & Gutters

Site Work

Radon Mitigation

LI

Carpeting : Sewage & Water Treatment Plants Lead Paint Abatement
L_| Flooring/Tile ] Sewer Piping & Storm Drains || Detention Equipment Systems
[ millwork : Landscape Construction || Energy Management Systems
[ ] Insulation L] Underground Water & Utilities [_] Elevators
[_] Acoustical (] Raad Construction & Paving [ ] Museum Exhibits
[_] Concrete/Foundation Footings/ (] Athletic Fields/Tracks/Courts L] Test Boring
Masonry Work
(] Gunite [] Athletic Fields/Synthetic Turf Well Drilling
i Demalition [] Pumping Stations Microbial Remediation
Fencing Landscape Irrigation Food Service Equipment

Roofing-Membrane EPOM

School Furnishings

[_] Historical Light Fixture Restoration

Historical Restoration

=0

Roofing-Membrane PVC/CPE/CSPE

|

Lab Furniture/Equipment

Il

|| Pre-Cast Concrete

Roofing-Membrane Modified Bitumen

Seating/Bleachers

[] curtain Walls

L

Roofing-Urethane

Swimming Pools

Architectural Cast Iron

Roofing-Built Up

Dust Collectors

[ ] welding (] Roofing-Metal || Signage & Graphics

[] structural Steel & Ornamental Iron (] Roofing-Tile/Slate/Shingles ("] Septic Systems

[] plumbing (] caulking & Waterproofing || Stage Equipment

E: Qil & Gas Burners [ ] Scaffolding (1 Underground Storage Tanks/Closure &

Installation

S

HVACR

Roofing-Historical Sites

Underground Storage Tanks/Installation

Boilers (New Repair)

00

Roofing-TPO

Underground Storage Tanks/Closure

J

|| Service Station

Painting-General

UST/Tank Testing

[

Solar Energy Systems

|_] Painting-Tanks/Steel Structures/

Elevated Structures

Underground Storage Tanks/
Carrosion Protection Systems Analysis

Energy Services (ESCO)

[ ] Painting-Historical Sites

Above Ground Storage Tanks

Geathermal Loop Systems

L_| Sandblasting

Site Remediation

Fireproof Applications

Divers

Inside Plant Cable

JI

Insulation (Mechanical)

Barges

Outside Plant Cable

i

Fire Suppression Systems

[ ] Bulkhead & Docks

OO0

Fiber Installation & Splicing

Cantrol Systems

L]

Jetty & Breakwater

[] Parking & Control Systems

(] Dredging

ANY ATTEMPT TO ALTER OR MISREPRESENT ANY INFORMATION CONTAINED IN THIS NOTICE MAY RESULT IN PROSECUTION,

Tofesha Way £3q, Lt Governor

DEBARMENT, AND/OR DISQUALIFICATION.

Information contained in this notice can be verified at: https://sda03.njsda.gov/PublicReportsUl/VendorSearch.aspx

WWW.NJSDA.GOV

32 E. FRONT STREET, TRENTON, NJ 08625
(609) 943-5955

P.0. BOX 591, TRENTON, NI 08625-0991 NJSDA Prequalification Unit — 609-858-5355




BACKGROUND AND MULTIPLE SECURITY FEATURES. PLEASE VERIFY AU

State Of New Jersey

New Jersey Office of the Attorney General
Division of Consumer Affairs

THIS IS TO CERTIFY THAT THE
BOARD OF EXAMINERS OF HVACR CONTRACTORS !

HAS LICENSED

John Hausman, Sr

208 No Whitehorse Pike

Magnolia NJ 08049

FOR PRACTICE IN NEW JERSEY AS A(N): Master HVACR Contractor

0SM3/2026 TO 06/30/2028

19HC00396100

S e il

VAL LICENSE/REGISTRATION/CERTIFICATION #

H i

A p _—

g i

{/ ynamre of Licensee/Registrant/Certificate Holder

John Hausman, Sr

YOUR LICENSE/REGISTRATION/CERTIFICATE NUMBER I3

ACTING DIRECTOR

S

EXPIRATION DATE 2028

1SHC 00396100 PLEASE USE IT IN ALL

CORRESPONDENCE TO THE DIVISION OF CONSUMER AFFAIRS. USE THIS SECTION TO REPORT ADDRESS
CHANGES YOU ARE REQUIRED TO REPORT ANY ADDRESS CHANGES IMMEDIATELY TO THE ADDRESS NOTED

BELOW.

BOARD OF EXAMINERS OF HVACR CONTRACTORS

PO BOX 47031
NEWARK, NJ 07101
PRINT YOUR NEW ADDRESS OF RECORD BELOW.

YOUR ADDRESS OF RECORD IS THE ADDRESS THAT WILL PRINT ON
YOUR LICENSE/REGISTRATION/CERTIFICATE AND IT MAY BE MADE

AVAILABLE TO THE PUBLIC.

HOME ]
BUSINESS ||

TELEPHONE
INCLUDE AREA CODE

PRINT YOUR NEW MAILING ADDRESS BELOW

YOUR MAILING ADDRESS 1S THE ADDRESS THAT WILL BE USED BY
THE DIVISION OF CONSUMER AFFAIRS TO SEND YOU ALL
CORRESPONDENCE

HOME ]

BUSINESS D

TELEPHONE
INCLUDE AREA CODE

it the law governing your profession requires the ourrent license/registration/certificate to be displaysd, it should be
within reasonable proximity of your original license/registration/certificate at your prinoipal office or place of business.



N.J. Department of Treasury - Division of Revenue, On-Line Inquiry Page | of

STATE OF NEW J ERSEY
BUSINESS REGISTRATION CERTIFICATE

Taxpaver Name: KING SOLIMAN AND SON LIMITED LIABILITY COMPA-~ Y
Trade Name:
Address: S3RACE TRACK RD
EAST BRUNSWICK. NI 08816
Cevtificate Numbop: 1541808
fifective Date: February 08, 2010
Date of Yosuance: February 08, 2010

For Gtfice Uge Oaly:
ZOT0020810461 6006

https:/iwwawl -state.nj,us/T YTR_BRCfservlct/comnmn/BRCLogi n 20872010
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KING SOLIMAN AND SON LLC
53 RACE TRACK ROAD
EAST BRUNSWICK, NJ 08816

State of New Jersey

DEPARTMENT OF THE TREASURY
DIVISION OF PROPERTY MANAGEMENT AND CONSTRUCTION
33 WEST STATE STREET - P.O. BOX 034

TRENTON, NEW JERSEY 08625-0034 DPMC

NOTICE OF CLASSIFICATION

In accordance with N.J.S.A. 18A:18A-27 et seq (Department of Education) and N.J.S.A. 52:35-1 (Department of
the Treasury) and any rules and regulations issued pursuant hereto, you are hereby notified of your
classification to do State work for the Department {s) as previously noted.

Aggregate 2 Effective || Expiration
Hanolint Trade(s) & License(s) Date Date
$2,000,000 ||C032 -HVACR 10/28/2024 || 10/27/2026
license #: 19HC00814800
CO030 -PLUMBING 10/28/2024
- license #: 36B101246300

¢ Licenses associated with certain trades are on file with the Division of Property Management & Construction (DPMC).

= Current license information must be verified prior to bid award.

= Acopy of the DPMC 701 Form (Total Amount of Uncompleted Projects) may be accessed from the DPMC website at
https:/iwww.nj.gov/treasury/dpme/Assets/Files/DPMCT01.pdf.

ANY ATTEMPT BY A CONTRACTOR TO ALTER OR MISREPRESENT ANY INFORMATION CONTAINED IN
THIS FORM MAY RESULT IN PROSECUTION AND/OR DEBARMENT, SUSPENSION OR
DISQUALIFICATION. INFORMATION ON AGGREGATE AMOUNTS CAN BE VERIFIED ON THE DPMC WEB
SITE.
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DEPARTMENT OF THE TREASURY
DIVISION QF PROPERTY MANAGEMENT AND CONSTRUCTION
33 W. STATE STREET
PO BOX 034
TRENTON, NEW JERSEY 08625-0034

REPLY TO:
TEL: (609) 943-3400
FAX: (609) 292-7651

TOTAL AMOUNT OF
UNCOMPLETED CONTRACTS

(This form is to be used with the NOTICE OF CLASSIFICATION when submitling bids to the Department of Education. )

I Certify that the amount of uncompleted work on contracls is §

850,000.00

The amount claimed includes uncompleied portions of all currently held contracts from all sources (public and private) in
accordance with N.JA.C. 17:19-2.13.

I'further certify that the amount of this bid proposal, including all outstanding incomplete contracts does not exceed my

prequalification dollar limit.

Affix
corporate
seal
here

Sworn to and
subscribed before =~ ’
This A " dayof |/ /i

Respectfully submitted,

By ng Soliman & Son LLC
J

Name of Firm

Weohames Sebinan

Signature

Fresident

Title

53 Racetrack Road Easl Brunswick, [NJ

Business Address

e l LA 2

[ Sl L
i / ' ] 'j

| . o La‘lji(f.-“; Jirmenz- -

s B N NBTARY P

Statle of Mo

ID 5 244 7272 G638 8762
My Cormmije ; =
I\ﬂﬂy 2. ooog Phone

DPMC 701 (3/15)



% STATE oF NEw JERSEY

ScHOOLS DEVELOPMENT AUTHORITY

32 EAST FRONT STREET
P.O. BOX 991
TRENTON, NJ 08625-0991

CONTRACTOR NOTICE OF PREQUALIFICATION

far
King Soliman and Sen, LLC
53 Race Track Road
East Brunswick, NJ 08816

In accordance with N.J.S.A. 18A:7G-41 and any rules and regulations issued pursuant hereto, your firm has been approved with the

NISDA for Prequalification:

Effective Date: ~ October 28, 2024
Expiration Date: October 27, 2026

Aggregate Limit:

$2 Million

Construction Manager as Constructor

(1 Sprinkler Systems

Pile Driving

Design Build

[[] Sheet Metal (Mechanical)

Prefabrication Buildings

General Construction

[ ] Electrical

Prefabrication Music/Sound Clean Rooms

General Construction/Alterations &
Additions

L_| Communications Systems

|_| Relocatable Buildings

Partitions/Ceilings

Fire Alarm/Signal Systems

Asbestos Removal/Treatment

(I

Doors & Hardware

Security/Intrusion Alarms

|| Asbestos Removal/Mechanical

Historical Restoration

Roofing-Membrane PVC/CPE/CSPE

|| Windows [ ] Audio Visual Systems Waste Removal Toxic/Hazardous
(] Siding & Gutters (] site Work [] Radon Mitigation
[ Carpeting [ ] Sewage & Water Treatment Plants || Lead Paint Abatement
|| Flooring/Tile || Sewer Piping & Storm Drains |_| Detention Equipment Systems
: Millwork || Landscape Construction ] Energy Management Systems
[ Insulation [] Underaround Water & Utilities Elevators
(] Acoustical [ Road Construction & Paving 1 Museum Exhibits
[] Concrete/Foundation Footings/ Athletic Fields/Tracks/Courts [] Test Boring
Masonry Work
[] Gunite [_] Athletic Fields/Synthetic Turf [] well Drilling
[ ] pemolition || Pumping Stations [ ] Microbial Remediation
[ Fencing [ ] Landscape Irrigation [ 1 Food Service Equipment
[ Historical Light Fixture Restoration ] Roofing-Membrane EPDM [] school Furnishings

|| Lab Furniture/Equipment

Pre-Cast Concrete

Roofing-Membrane Modified Bitumen

[] Seating/Bleachers

Curtain Walls || Roofing-Urethane Swimming Pools
[ Architectural Cast Iron || Roofing-Built Up [ ] bust Collectars
[ ] Welding || Roofing-Metal [ ] signage & Graphics
[] structural Steel & Ornamental Iran L_| Roofing-Tile/Slate/Shingles [ septic Systems
f Plumbing ] Caulking & Waterproofing || Stage Equipment
|| Oil & Gas Burners [] scaffolding [ ] Underground Storage Tanks/Closure &
Installation
BAd HVACR [ Roofing-Historical Sites Underground Storage Tanks/Installation

|| Boilers (New Repair)

[ ] Roofing-TPO

Underground Storage Tanks/Closure

|| Service Station

Painting-General

Il

UST/Tank Testing

[_1Solar Energy Systems

L

Painting-Tanks/Steel Structures/
Elevated Structures

Underground Storage Tanks/
Corrosion Protection Systems Analysis

Energy Services (ESCO)

Painting-Historical Sites

Above Ground Storage Tanks

Geothermal Loop Systems

1

Sandblasting

Site Remediation

00

Fireproof Applications

Divers

Inside Plant Cahle

Insulation (Mechanical)

Barges

QOutside Plant Cable

Il

Fire Suppression Systems

[

Bulkhead & Docks

[ ] Fiber Installation & Splicing

Control Systems

Jetty & Breakwater

Parking & Control Systems

| | Dredging

ANY ATTEMPT TO ALTER OR MISREPRESENT ANY INFORMATION CONTAINED IN THIS NOTICE MAY RESULT IN PROSECUTION,

DEBARMENT, AND/OR DISQUALIFICATION.

Infarmation contained in this notice can be verified at: https://sda03.njsda.gov/PublicReportsUl/VendorSearch.aspx

NJSDA Risk Management — Prequalification Unit — 609-858-5355
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State Of New Jersey S
New Jersey Office of the Attorney General

o

Lo - 8]
Division of Consumer Affairs 5
]

[0

THIS IS TO CERTIFY THAT THE 8
BOARD OF MASTER PLUMBERS ' H
' J

HAS LICENSED 2 2
d I, - o

) > P 5]

Mehamed A. Soliman g 4 5 2
KING SOLIMAN AND SON LLC Sa 15 5| b=
53 Race Track Road <3 ;3 S| gg
East Brunswick NJ 08816 SL 6D 2 @5
SELu & Sn ©F

FOR PRACTICE IN NEW JERSEY AS A(N): Master Plumber 8305, E_ ol ==

5Ecifsy RS 9%

=0O0r2 ¢ 8 o

85 Folig3a g =i

3z D0t s mé

jeufzsz 8 @

EWE, S = f

254288 8 8

* FLEASE DETACH HERE ——%

IF YOUR LICENSE/REGISTRATION/
CERTIFICATE ID CARD IS LOST

_05/02/2025_TO 08/30/2027 _36B101246300 PLEASE NOTIFY:

e T i BOARD OF MASTER PLUMBERS
VALID LICENSE/REGISTRATION,CERTIFICATION # 6 Bok dbane

R - N NEWARK, NI 07101
o : —. ) '
Py S i&i&LL

" Signalure of Licensea/Registrant Certificals Holder DIRECTOR

v—— PLEASE DETACH HERE——
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State of Nofr Feroey

PHIL MURPHY DEPARTMENT OF THE TREASURY
e DIVISION OF REVENUE & ENTERPRISE SERVICES
' P.O.BOX 026
- i TRENTON, NJ 08625-026 ; i .
AHESHA WAY, ESQ. : ELIZABETH MALER MUOI
: \HLLS{ I l(il‘r:\[:}:”L R PHONE: 609-292-2146 FAX: 609-984-6679 -y A

Stare Treasurer
FYEAR RECERTIFICATION
APPROVED
wneler the
Small Business Set-Aside Act
This certificate acknowledges MASTERCRAFT IRON INC. as a Category 6 Approved
Small Business Enterprise (SBE) that has met the criteria established by N.J.A.C. 17:13.

In order for this certification to remain in effect throughout the 5 year certification
period, the business must submit annual verification statements attesting that there
has been no change in ownership, control, or any other factor of the business affecting
eligibility for certification as a small business. The verification statements mustbe
submitted not more than 60 days prior to the anniversary of the certification approval.

Ifthe business fails to submit the annual verification statement by the anniversary date, or
a renewal by its expiration date, the certification will lapse and the business will be
removed from the system (SAVI) that lists small business entities. If the business seeks
to be certified again, it will have to reapply by submitting a new application.

W?Dubjﬁl, W‘

Peter Lowicki
Deputy Director

Issued: 4/23/2024 *Expiration: 4/23/2029
Certification Number: AQ477-75

*As noted above, in order to maintain
its certification status, the business
must submit verification statements
for each of the five years



DPMC

Page 1 of 1
Hiate of g?&w Jersey

DEPARTMENT OF THE TREASURY
DIVISION OF PROPERTY MANAGEMENT AND CONSTRUCTION

33 WEST STATE STREET - P.0. BOX 034 TRENTON, NEW JERSEY 08625-0034
NOTICE OF CLASSIFICATION FOR:

MASTERCRAFT IRON INC,
1111 TENTH AVENUE P.O, BOX 748
NEPTUNE, NJ, 07753

BOND AMOUNT: 15,000,000.00

In accordance with N.J.S.A, 18A:18A-27 et seq. (Department of Education) and N.J.S.A, 52:35-1 (Department of the
Treasury) and any rules and regulations Issued pursuant hereto, you are hereby notified of your classification to
do State work for the Department(s) as previously noted.

Aggregate Rating | Trade(s) & License(s) Effective Date | Expiration Date

$15,000,000.00 (C029 — STRUCTURAL STEEL & 07/31/2026 07/30/2028

* Licenses associated with certain trades are on file with the Division of Property Management &
Construction (DPMC).

»  Currentlicense information must be verified prior to bid award.

* Information on aggregate amounts can be verified on the DPMC WEB SITE.

ANY ATTEMPT BY A CONTRACTOR TO ALTER OR MISREPRESENT ANY INFORMATION CONTAINED IN

THIS FORM MAY RESULT IN PROSECUTION AND/OR DEBARMENT, SUSPENSION OR
DISQUALIFICATION,
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DEPARTMENT OF THE TREASURY

DIVISION OF PROPERTY MANAGEMENT AND CONSTRUCTION REPLY TO
33 W. STATE STREET ettt

PO BOX 034 e g

TRENTON, NEW JERSEY 08625-0034

TCTAL AMOUNT OF
UNCOMPLETED CONTRACTS

{5 ol B

This form s 16 be used with the NOTICE OF CLASSIFICATION wi 1en submitting hids to the Depanment of Eaucation
=0

PWOEE Grr conrracts s S _57 “2 /776 .

FCentify that the amount of LNEDmIB et

2l ah currenily neid cantracts ivom alf soeurc Ces {public and private: «,

S OPIRGR GF al o

Ctutned ,(,r'fff fnar fne H!}gt.‘;’h‘ of Hus bid propusal. mcluding &l outstanding meomuiets contracts does noi exceed my

Respactiully submittad,

’-/. o i
y Alfiv \ > Mastercraft Iron jnc
J y oYy S

; cornorale g

I P )r’ - I Bame gt f //

i Kizhi /

\

g here /

AN
.
\“-_ /

Craig Newhook, President

"a'«w‘rm o and 1111 Tenth Avenue

Jj,- dhaefure me

This 4, day .f_,f/t[-(,l ‘
(7 N 9 Neptune, NJ 07753

iNass Al

Natary Publijc K
S A
'/’J‘f s gt P FF i e
B i O 732-988-3113
CHRISTINA ,‘-‘ 1 NC.u\ : 5 e —
Phone

-“lcw::. Fublic, S1zte of New Jar sy
.5. Coriuntis sy ‘*.«[":(f-'a 204

DPMC 701 (3/15)



STATE OF NEW JERSEY
' B SCHOOLS DEVELOPMENT AUTHORITY Manuel Da Silva, CEQ

Mikie Shernil, Governor

Dr. Dale G. Caldwell, Lt. Gavernor

CONTRACTOR NOTICE OF PREQUALIFICATION

In accordance with N.J.5.A. 18A:7G-41 and any rules and regulations issued pursuant hereto, your firm has been approved with the

NISDA for Prequalification:

Effective Date:  June 5, 2026
Expiration Date: July 30, 2028

for

Mastercraft Iron, Inc.
1111 Tenth Avenue
Neptune, NJ 07754

Aggregate Limit:  $15 Million

D Construction Manager as Constructor

Sprinkler Systems

Pile Driving

[ Design Build

[ ] sheet Metal (Mechanical)

L_| Prefabrication Buildings

General Construction

[ 1 Electrical

=]

Prefabrication Music/Sound Clean Rooms

[C] General Construction/Alterations &
Additions

(] Communications Systems

]

Relocatable Buildings

| L_| Partitions/Ceilings Fire Alarm/Signal Systems [] Asbestos Removal/Treatment
:] Doors & Hardware D Security/Intrusion Alarms Asbestos Removal/Mechanical
Windows D Audio Visual Systems Waste Removal Toxic/Hazardous
] siding & Gutters [ site Work Radon Mitigation
_13 Carpeting Sewage & Water Treatment Plants [] Lead Paint Abatement
|| Flooring/Tile Sewer Piping & Storm Drains Detention Equipment Systems
L_| Millwork L_| Landscape Construction Energy Management Systems
Insulation __J Underground Water & Utilities Elevators
[] Acoustical L_J Road Construction & Paving Museum Exhibits
I:, Concrete/Foundation Footings/ L_| Athletic Fields/Tracks/Courts Test Boring
Masonry Work
[ ] Gunite %ﬁthletic Fields/Synthetic Turf Well Drilling
] Demolition Pumping Stations L_| Microbial Remediation
Fencing Landscape Irrigation I:I Food Service Equipment

(] Historlcal Light Fixture Restoration

L] Roofing-Membrane EPDM

ﬁgchool Furnishings

[ ] Historical Restoration

(] Roofing-Membrane PVC/CPE/CSPE

Lab Furniture/Equipment

(] Pre-Cast Concrete

Roofing-Membrane Modified Bitumen

Seating/Bleachers

[] Curtain Walls

[] Roofing-Urethane

L]

Swimming Pools

[] Architectural Cast Iron

[] Roofing-Built Up

Dust Collectors

Roofing-Metal

Signage & Graphics

Welding
Structural Steel & Ornamental Iron

Roofing-Tile/Slate/Shingles

Septic Systems

[ ] Plumbing

O Caulking & Waterproofing

U

Stage Equipment

Oil & Gas Burners

] Scaffolding

Underground Storage Tanks/Closure &
Installation

[] HVACR

Roofing-Historical Sites

Underground Storage Tanks/Installation

Boilers (New Repair)

[] Roofing-TPO

[]

Underground Storage Tanks/Closure

Service Station

Painting-General

UST/Tank Testing

Solar Energy Systems

Painting-Tanks/Steel Structures/
Elevated Structures

O

Underground Storage Tanks/
Corrosion Protection Systems Analysis

L_| Energy Services (ESCO)

Painting-Historical Sites

Ll

Above Ground Storage Tanks

[] Geothermal Loop Systems

Sandblasting

Site Remediation

[ Fireproof Applications [_] Divers Inside Plant Cable
| L] Insulation (Mechanical) Barges [ ] Outside Plant Cable
] Fire Suppression Systems [ ] Bulkhead & Docks [ Fiber Installation & Splicing
Control Systems [] Jetty & Breakwater [] window Tint
[] parking & Control Systems Dredging

ANY ATTEMPT TO ALTER OR MISREPRESENT ANY INFORMATION C
DEBARMENT, AND/OR DISQUALIFICATION.

ONTAINED IN THIS NOTICE MAY RESULT IN PROSECUTION,

Information contained in this notice can be verified at: https://sd303.njsda.gov/PubiicReportsUIfVendorSearch.aspx

32 E. FRONT STREET, TRENTON, NJ 08625
P.O. BOX 991, TRENTON, NJ 08625-0991

NJSDA Prequalification Unit — 609-858-5355

WWW,NISDA.GOV
(609) 943-5955




